

BP 08B Interior Glass & Glazing Work

The Lump Sum Bid Price above EXCLUDES all applicable sales, consumer, use and other similar taxes for the project on the equipment and materials to be incorporated into the work (project is tax-exempt); INCLUDES all insurance premiums required to meet Schedule "A" - Insurance Specifications; and INCLUDES all premiums for Performance and Labor & Material Payment Bonds in the sum of one hundred ten percent of the Contract price.

- C. Bidder agrees that upon award of the contract by Joliet Junior College if written notice of the acceptance of this bid is mailed or delivered to the undersigned within sixty (60) days after the Proposal Due Date, or any time thereafter before it is withdrawn, the undersigned shall meet with representatives of Joliet Junior College and Gilbane Building Company at Joliet Junior College's office or at a mutually agreed upon location to execute the contract which is included as an Exhibit within this Project Manual. The Trade Contractor's contract will be held by and made with Joliet Junior College; Gilbane Building Company will be acting on the behalf of Joliet Junior College as their Construction Manager (agent). A Performance Bond and Labor & Material Payment Bond will be delivered to the Construction Manager at the time of execution of the Contract on the form contained within the Project Manual identifying Joliet Junior College and Gilbane Building Company as dual obligees. Failure to execute said contract within ten (10) days after receipt of written Notice to Proceed may be considered a default under the obligation of the bid bond. Insurance certificates shall be provided before starting on-site activities if such activities occur before the Contract is signed.

By submitting its bid, the Bidder hereby agrees that the Owner may, in its sole discretion, decide which combination of base bid plus alternates, (if any) would provide the Owner with the most efficient expenditure of the Owner's funds with respect to any particular Bidder. Owner's selection and determination of which combinations of base bid plus alternates (if any) would provide the most efficient expenditure of the Owner's funds shall form the basis of awarding the contract. By submitting its bid, Bidder further agrees that the sum total of the base bid plus alternates (if any) as so determined by the Owner separately for each Bidder shall be deemed to be such Bidder's bid for purposes of determining the lowest responsible Bidder for such portion of the work or for such bid package. Such determination by the Owner shall not be subject to challenge by the Bidder.

- D. The above price includes all stipulations and requirements of Supplement Numbers: _____, which have been received and accepted by the undersigned.

E. MILESTONE SCHEDULE DATES

See the Draft Milestone/Sequencing Schedule for reference. Dates and durations given are for reference only and are subject to change. Each awarded Trade Contractor, within 30 calendar days of being notified of their award, shall provide a CPM schedule (utilizing Primavera Project Planner or SureTrack software) to the Construction Manager defining scope of work items, items requiring fabrication, etc.; each with their respective anticipated start dates, end dates and durations. Trade Contractor is to identify any areas of potential conflict which may impact the Draft Milestone/Sequencing Schedule durations and/or milestones and/or prevent the Trade Contractor in meeting the expected start and finish dates identified in the Draft Milestone/Sequencing Schedule.

All work is to be completed in accordance with the Draft Milestone/Sequencing Schedule Dates as follows.

Bid Release 12 - Milestone Schedule Dates (Estimated)

	Start	Finish
Contract Award (Board Meeting)	02/02/2010	02/02/2010
Contracting, insurance, bonds, etc.	02/03/2010	02/19/2010
Submittals and Review	02/22/2010	03/19/2010
Erect Steel Module 1 (Previous Bid Release)	01/20/2010	03/03/2010
Erect Steel Module 2 (Previous Bid Release)	02/10/1010	06/02/2010
Elevated Slabs (Previous Bid Release)	04/12/2010	05/14/2010
Slab on Grade (Previous Bid Release)	05/17/2010	06/10/2010
Masonry Installation (Previous Bid Release)	01/11/2010	07/09/2010
Ext Metal Framing/EIFS Installation (Previous Bid Release)	05/17/2010	09/17/2010
Exterior Glass & Glazing Installation (Previous Bid Release)	05/17/2010	09/24/2010
Skylight Installation (Previous Bid Release)	07/05/2010	10/01/2010
Roofing Installation (Previous Bid Release)	06/14/2010	10/01/2010
MEP Rough-in (Previous Bid Release)	04/01/2010	10/01/2010
MEP Trim (Previous Bid Release)	10/04/2010	03/01/2011
Heat on (Previous Bid Release)	09/01/2010	-
Misc. Metals Work	05/31/2010	10/29/2010
General Trades Work	02/22/1010	05/11/2011
Fire Proofing Work	05/03/2010	07/23/2010
Interior Glass and Glazing Work	09/13/2010	12/31/2010
Flooring Work	10/11/2010	02/04/2011
Gypsum Wall, Acoustical and Painting Work	05/17/2010	03/31/2011
Casework, Millwork and Custom Wood Work	11/01/2010	01/31/2011
Complete Building	-	05/11/2011

F. TRADE-SUBCONTRACTORS

The following trade subcontractors are proposed for the item of work listed. Trade Subcontractors are subject to review per the General Conditions. List only firms that will supply labor at the site.

ITEM OF WORK	TRADE SUBCONTRACTORS

G. NOT USED

H. UNIT PRICES

Unit Prices shall be used, where applicable, to make adjustments to the cost of the Work due to changes. ALL Unit Prices submitted shall be complete in-place prices and include all costs for overhead, profit, bond costs, labor, materials, equipment, engineering, shop drawings and any other incidentals related to

the completion of the Work, and shall remain firm for the period of the contract. Deductive unit prices will be calculated at no less than 85% of the additive unit price.

Unit Prices (furnished and installed unless noted otherwise):	
<u>Description</u>	<u>Cost</u>
1' diameter composite metal column cover, assume 18' tall, each	\$
1' diameter composite metal column cover, assume 15' tall, each	\$
Typical composite aluminum panel, per SF	\$
Aluminum framed storefront glazing system, assume 100 SF	\$
Aluminum framed panel sliding system, assume 100 SF	\$
1 Piece of clear float glass, 1/4" thick, assume 50 SF	\$
1 Piece of insulated glass, 1" thick, assume 50 SF	\$

I. ALTERNATE PRICES

An Alternate Price shall include all costs associated with the changes, omissions, additions or other adjustments to the Work of this Bid Package (Contract), which are described in the Alternate, or are reasonably inferable there from. Claims for extras resulting from changes caused by the acceptance or rejection of any Alternate will not be allowed. Alternate prices shall also include all costs of overhead, profit and bond costs associated with the work of the Alternate, whether additive or deductive.

The Drawings, Specifications and other Contract Documents shall be considered appropriately modified by either the acceptance or rejection of the various Alternates. The Owner and the Construction Manager expressly reserve the right to accept or reject any, or all, Alternate Prices, and in any sequence. Acceptance or rejection of any Alternate does not relieve the Bidder of timely completion of the Work within the time periods indicated.

Alternates:

Alternate Bid #1	Contractor shall provide cost for furnishing the following hardware in aluminum doors (installation is already covered under the base bid): <ul style="list-style-type: none"> a. Exit devices and trim b. Lever hand locksets c. Keyed removable mullions d. Electric strikes e. Push/ pull plates f. Cylinders and cores For additional information refer to the door schedule on drawing A2.10	\$ _____
------------------	---	----------

J. COST ALLOWANCES

The Bidder includes the following Cost Allowances in the total Lump Sum Amount of the Base Bid for this Bid Package. See General Conditions for definition of Allowances.

The Trade Contractor must include the cost of the allowances in the Base Bid. The Base Bid cost of this package should include the appropriate mark-up on the allowances. All work completed under

the allowance will be paid at cost since the mark-up is incorporated in the base bid. Trade Contractors are not entitled to any unspent balance.

Cost Allowances:

1	General Cleanup Allowance: This cost will be used for cleanup of unidentifiable trash and debris as directed by the Construction Manager, and will be deducted from the Contract Sum to pay for cleanup services. Costs for this scope of work item are over and above costs for cleanup required by this Trade Contractor for their daily clean-up/general conditions. This requirement does not eliminate this Trade Contractors responsibility for the daily clean up of his/her work efforts.	\$2,500.00
2	Miscellaneous Work Allowance: Miscellaneous work to be completed at the direction of the Construction Manager	\$15,000.00
Total of all Allowances		\$17,500.00

K. COST AND QUANTITY BREAKDOWN

In order to properly evaluate the Proposal, provide the following information. The Scope of Work to be awarded will not be influenced by the cost and quantity information requested here. Do NOT include the cost of any alternates in base bid or in the following information. Cost and quantity breakdown shall include all related work to the subject category.

1. Cost Breakdown

Aluminum Storefront & Associated Glazing & Doors	\$
Aluminum Framed Individual Panel Sliding System	\$
Glazing set in Hollow Metal Frames	\$
Aluminum Composite Metal	\$
Mirrors	\$
Hanging Glass Ceilings	\$
Glazing Set within Millwork	\$
Door Hardware	\$
Sealants	\$
General Conditions	\$
Cleanup of own debris (this is above and beyond the cost identified in Allowance #1)	\$
Total sum of Allowances described above	\$ 17,500.00
Total bond cost	\$
Mobilization	\$
Shop drawings and submittals	\$

Miscellaneous not included above (define below)	\$
Total Bid (Total of all items above including the Allowances)	\$

2. Quantity Breakdown
 None

L. SCOPE OF WORK

1. Description of Work Included:

Except for those items (if any) specifically noted in the section below entitled "Work Excluded From This Bid Package", the work of this Bid Package shall INCLUDE, but is not necessarily limited to, all of the following:

- a. All items of work required by, and/or specified in, those sections of the Specifications which are listed herein under Section M SPECIFICATIONS – Specific Sections.
- b. All items of work related to the "Scope of Work", which are indicated in the Specifications which are listed herein under Section M SPECIFICATIONS – Related Sections.
- c. All items of work related to the "Scope of Work", which are shown on the Drawings listed herein under Section N CONTRACT DRAWINGS.
- d. The following "Specific Items to be Included" are related to those required by the above referenced documents and are to be provided under, and hereby form a part of, the Scope of Work of this Bid Package (Contract). Should any conflict exist between this written Scope of Work and any scope items implied by the above referenced documents, this Scope of Work shall govern.

SPECIFIC ITEMS TO BE INCLUDED

Perform complete all "Interior Glass & Glazing Work" and related work as required by and in accordance with the Conditions of Contract, Drawings, Specifications, and elaborations below. The Work shall include all labor, materials, equipment, and related items necessary to complete all of the work defined in the following specification sections, except for those noted exclusions or clarifications listed below.

In general, the following clarifies the scope of work to be included. It is intended for clarification and convenience only and is not intended to limit any portion of the scope of this bid package.

1. Provide all interior aluminum storefront, aluminum windows and interior aluminum doors, including door hardware. Provide all glass entrances complete with all framing, clips, clip angles, inserts, anchors, embeds, blocking, supports, insulation, glazing, flashings, covers, closure pieces, stainless steel glazing buttons, floor closures, mullion caps, trim, sweeps, gaskets, thresholds, backer rods and caulking, and sealants required for a complete system. Provide all means of attachment to the building structure.

BP 08B Interior Glass & Glazing Work

2. The base bid is to include the labor to install the alternate #1 door hardware items listed under note 3 on drawings A2.10. The alternate listed above in this bid form is the additional cost to furnish the items listed on the general notes on sheet A2.10. Any other door hardware item that is required per the contract documents but not listed within this alternate is to be furnished and installed as part of the base bid.
3. Provide complete all interior aluminum framed individual panel sliding systems complete with framing, clips, glass panels, blocking, glazing, glazing strips, silicone, sealants, flashings, aluminum closures, glazing buttons, and covers. Provide all means of attachment to the adjacent structure. Provide all hardware and locks that are integral with this sliding panel system.
4. Provide all interior metal wall panels as noted in spec section 07410 including the method to attach back to the adjacent structure.
5. Provide all interior aluminum composite metal column covers including all column support angles and slotted column receiver mounts.
6. There are owner provided TVs being hung directly from column covers at locations shown on the Technology drawings. Include in the base bid the cost to provide angle iron support from the column to the face of the composite metal column cover at all owner provided TV locations. The exact height, size, and location of the TV will be coordinated with the Construction Manager and JJC at a later date. Assume the TV will be a 52" x 28" flat panel model.
7. Provide all borrowed lights, interior door vision lights, and viewing window glazing, gaskets, stops etc. per contract documents. This scope of work is inclusive of both aluminum and hollow metal doors and windows. This trade contractor shall provide all borrowed lights or glazing in the hollow metal frames provided by the General Trades contractor.
8. Provide complete all glazing that is integral with the custom millwork. This trade contractor will be required to coordinate the sizes and attachment of this glass with the Custom Millwork Trade Contractor.
9. Provide complete all ceiling mounted glazing systems including all slotted channel fittings, framings, or supports to the building structure. All support fittings or framings that are designated as colored are to be either prefinished or field painted by this trade contractor prior to hanging the glass as to avoid field painting by others.
10. Provide all aluminum closure, cover, and filler pieces within your system.
11. Provide all mirrors located outside the washrooms. This means the one-way mirrors are to be part of the base bid. Provide the means of attachment to the adjacent structure per the contract documents. The mirrors located in the washrooms are being provided by the General Trades contractor.
12. Include in the base bid 2 additional mock-ups beyond the requirements of the project specifications. All mock-ups will need to be delivered and installed at the site at first delivery. Sequencing of installation needs to be considered to ensure that mock-ups are identified as areas of first installation. Accepted mock-ups in undisturbed condition at time of Substantial Completion may become part of completed unit of work. Location for these mock ups to be directed by the Architect & Construction Manager.
13. A Perimeter cabling system fall protection will be installed by others on the centerline of exterior columns. Should it be necessary for this contractor to temporarily remove a portion of this cabling system, then he/she should take whatever additional safety measures are necessary to ensure adequate fall protection at the perimeter. Upon completion of each section of exterior wall, this Trade Contractor shall tighten cable turnbuckles as required to provide adequate cable tension.

BP 08B Interior Glass & Glazing Work

14. Provide all shoring, bracing, staging and hoisting, and/or rigging required to complete your work.
15. Include all caulking and sealants associated with this work and between this work and adjacent work.
16. All glazing in rated partitions, doors, systems, etc. shall match the required rating and not be over-rated.
17. Provide all primer, paint, tape, spacers or other manufacture recommended protection to prevent galvanic action where aluminum contacts dissimilar metals.
18. Provide all necessary testing services as specified in the contract documents.
19. This Trade Contractor is to visit the project site and to take all available field dimensions prior to fabrication of material.
20. This Trade Contractor is responsible for material and labor to replace and/or repair any other trade contractors finished work which was damaged due to installation of this trades work.
21. Perform final cleaning and touch-up painting of all aluminum windows, curtainwall framing, aluminum entrances, closure and filler panel sand aluminum interior framing as directed by the Construction Manager. Final cleaning is to be performed just prior to Owner acceptance and shall include cleaning all windows and framing elements.
22. All scaffolding or hoisting required for the Miscellaneous metals work is this Trade Contractors responsibility.
23. This Trade Contractor shall exercise care while making attachments to fireproofing on steel. Negligent and/or excessive removal of fireproofing shall be repaired / restored at this Trade Contractor's cost.
24. This Trade Contractor shall verify that all equipment and material which they furnish and/or install is done so with adequate access for service.
25. There is an existing underground vault and tunnel located under columns 1.19/1.S and 1.20/1.R shown on sheet S0.01. Caution should be taken with all operations next to or over this area. Consult with the CM before starting operations in this area.
26. Include 2 additional mobilizations in the scope for phasing of work not yet identified.
27. The Trade Contractor shall be required to enter the RFI's, Daily Work Reports and Submittals in Prolog Web. The Project Manager or Superintendent will be required to attend a two (2) hour Computer training by Gilbane which will teach them how to use this program.
28. All debris and materials demolished by this Trade Contractor shall be removed from the project site daily. Stockpiling of debris on the site will not be permitted. Dumpsters for the completion of this work shall be provided by the General Trades contractor. Please note for this project, Gilbane has adopted a policy to reduce the amount of construction waste being sent to landfills by 75%. To that end, the successful General Trades contractor will be required to provide documentation indicating that at least 75% of the entire construction waste shipped from this project has been recycled. This trade contractor will be required to comply with Gilbane's construction waste management plan which is included in the front ends.

GENERAL PROVISIONS

1. The word Trade Contractor and the word Subcontractor are used interchangeably in the documents. Therefore where the words Trade Contractor or Subcontractor are used in the document, it shall mean a Contractor having a contract with the Owner unless it is apparent by the content of the usage that the Subcontractor reference is assumed to be a Subcontractor to a Contractor having a contract with the Owner.

BP 08B Interior Glass & Glazing Work

2. The Construction Manager shall approve trade Contractor's Project Manager and Full Time, On-Site Superintendent (s). The Project Manager and Superintendent will be qualified and be able to make decisions on items that have contractual implications that may occur so as not to delay the progress of the project. The Project Manager and Superintendent shall not be changed without prior written approval of the Construction Manager.
3. Where the General Requirements or the Technical Specifications indicate that the Trade Contractor will be "directed by" or "as indicated or designated by" the Architect all such directions, indications and/or designations etc., shall be through the Construction Manager. All work performed by a Trade Contractor as directed by or as indicated or designated by the Owner, its consultants or the Architect which has not been communicated to the Trade Contractor through the Construction Manager shall not be an added cost to the Trade Contractor's contract with Gilbane and may be subject to rework at the expense of the offending Trade Contractor or Trade Contractors.
4. The Trade Contractor's Project Manager shall be responsible to maintain an accurate record of deviation and changes in the work and reasons there of. The Construction Manager and Architect may elect to review the status of these documents on a monthly basis. Failure on the part of the Trade Contractor to maintain the As-Built Documents will be cause to reject the Trade Contractor's monthly payment request in part or in total until the condition is corrected and the record documents are updated to reflect site conditions.
5. Before Substantial Completion of the contract, each Trade Contractor shall provide a Record Document indicating the as-built conditions including concealed locations and elevations. Record Documents shall incorporate all requirements as indicated in the Specifications and elsewhere in the bid documents. Upon approval of Record Document, the Trade Contractor shall provide electronic files of all documents as well as two hard copies. Electronic record files shall be in PDF format.
6. Trade Contractor shall immediately notify the Construction Manager in writing of his findings, especially upon finding unsatisfactory conditions that may affect his work and the quality of the work of others.
7. This project shall pursue a LEED certification with the United States Green Buildings Council (USGBC); see specifications for requirements and responsibilities of subcontractors.
8. The campus is an extremely busy site. Traffic patterns can be very congested at times and parking lots can fill up quickly. Extreme caution should be used at all times when entering and exiting the site.
9. Each Trade Contractor shall coordinate their work with the works of other trades and with the Construction Manager.
10. Separate mobilizations may be required. Review the project schedule carefully. Mobilizations are incidental to the Contract Sum.
11. The Construction Manager will provide 4 separate control lines, 2 in each direction on each floor. All additional layout is the responsibility of this Trade Contractor. The Construction Manager will also provide benchmarks at two locations. All offsets, additional layout or additional survey work required beyond this is the responsibility of this Trade Contractor to provide. All survey work must be performed by an Illinois Licensed Surveyor.
12. The Owner has employed a testing agency for this project. This Trade Contractor shall conform to all testing requirements as identified within the Contract Documents. The Trade Contractor shall provide 48 hour notice to the Construction Manager prior to date testing agency needs to be on site to perform tests.
13. In addition to the requirements for safety defined in the Conditions of Contract and the Construction Manager's Safety Plan, the Trade Contractor shall submit within two weeks of Notice to Proceed a

detailed safety plan defining it's intentions and procedures to be used on the project to comply with all requirements of OSHA and Project Safety Program, including work rules, fall protection, hoisting procedures, protection of other trades and finished materials, etc.

14. This Trade Contractor must include all costs necessary to address the requirements of the Safety and Project Quality Plan included in the Project Manual.
15. Each Trade Contractor shall submit a CPM schedule utilizing Primavera Project Planner or SureTrack software within 30 days after notice to proceed. This schedule shall include all construction activities of the Trade Contractor and shall abide by all the requirements indicated in the bid documents pertaining to Critical Path Method Scheduling. Monthly updates of the schedule are required to be submitted along with the monthly Application for Payment.
16. Each Trade Contractor shall field verify all existing conditions as required prior to commencing of work and shall make whatever modifications necessary to facilitate the installation of new work. Trade Contractor shall immediately notify the Construction Manager in writing of his findings, especially upon finding unsatisfactory conditions that may affect his work and the quality of the work of others.

The above listed items are not intended to be an all-inclusive listing of the specified Contract Scope of Work, but are merely to highlight the major items of work.

SPECIFIC ITEMS TO BE EXCLUDED

The following specific item(s) of work contained in the above referenced documents are EXCLUDED from the work of this Bid Package (Contract):

1. Exterior Curtainwall & Glazing Work
2. The two (2) interior sloped bridge skylights in MOD 2 that are shown on A6.15
3. Glass associated with the ornamental handrails
4. Mirrors located inside the washrooms

M. SPECIFICATIONS

The following Specifications, together with the Drawings and other related items of work as described herein, further define the Scope of Work of the Bid Package (Contract).

Specific Specification Sections

<u>Number</u>	<u>Title</u>	<u>Date</u>
DIVISION 0 – GENERAL		
00220	GEOTECHNICAL DATA	12/11/09
DIVISION 1 – GENERAL REQUIREMENTS		
01100	SUMMARY	12/11/09
01300	ADMINISTRATIVE REQUIREMENTS	12/11/09
01352	LEED REQUIREMENTS	12/11/09
01400	QUALITY REQUIREMENTS	12/11/09
01600	PRODUCT REQUIREMENTS	12/11/09
01700	EXECUTION REQUIREMENTS	12/11/09
01734	INDOOR AIR QUALITY	12/11/09
01780	CLOSEOUT SUBMITTALS	12/11/09
DIVISION 7 – THERMAL & MOISTURE PORTECTION		
07410	METAL WALL PANELS	12/11/09
07840	FIRESTOPPING	12/11/09

07900	JOINT SEALERS	12/11/09
DIVISION 8 – DOORS & WINDOW		
08125	INTERIOR ALUMINUM SYSTEMS	12/11/09
08410	METAL-FRAMED STOREFRONTS	12/11/09
08413	ALUMINUM FRAMED INDIVIDUAL SLIDING SYSTEM	12/11/09
08710	DOOR HARDWARE	12/11/09
08800	GLAZING	12/11/09
08910	METAL-FRAMED CURTAINWALL	12/11/09

Related Specification Sections

<u>Number</u>	<u>Title</u>	<u>Date</u>
<u>Related Specification Sections</u>		
DIVISION 2 – SITE CONSTRUCTION		
02225	DEMOLITION	12/11/09
02315	FOUNDATION EXCAVATION AND BACKFILLING	12/11/09
02783	CONCRETE PAVERS	12/11/09
02821	CHAIN LINK FENCES AND GATES	12/11/09
02871	BICYCLE RACKS	12/11/09
02930	GREEN ROOF	12/11/09
DIVISION 3 – CONCRETE		
03100	CONCRETE FORMWORK	12/11/09
03200	CONCRETE REINFORCEMENT	12/11/09
03300	CAST-IN-PLACE CONCRETE	12/11/09
03505	SELF LEVELING UNDERLAYMENT	12/11/09
DIVISION 4 – MASONRY		
04065	MORTAR AND MASONRY GROUT	12/11/09
04810	UNIT MASONRY ASSEMBLIES	12/11/09
DIVISION 5 – METALS		
05120	STRUCTURAL STEEL	12/11/09
05310	STEEL DECK	12/11/09
05400	COLD FORMED METAL FRAMING	12/11/09
05500	METAL FABRICATIONS	12/11/09
05510	METAL STAIRS	12/11/09
05520	HANDRAILS AND RAILINGS	12/11/09
05531	GRATINGS AND FLOOR PLATES	12/11/09
05810	EXPANSION JOINT ASSEMBLIES	12/11/09
DIVISION 6 – WOOD & PLASTICS		
06100	ROUGH CARPENTRY	12/11/09
06200	FINISH CARPENTRY	12/11/09
06410	CUSTOM CABINETS	12/11/09
06415	COUNTERTOPS	12/11/09
06423	WOOD VENEER FACED PANELING	12/11/09
DIVISION 7 – THERMAL & MOISTURE PROTECTION		
07212	BOARD AND BATT INSULATION	12/11/09
07240	EXTERIOR INSULATION AND FINISH SYSTEMS	12/11/09
07531	SINGLE PLY ROOFING – FULLY ADHERED EPDM	12/11/09
07620	SHEET METAL FLASHING AND TRIM	12/11/09
07724	ROOF HATCHING AND VENTS	12/11/09
07815	SPRAYED-ON FIREPROOFING	12/11/09
07816	INTUMESCENT FIREPROOFING	12/11/09
DIVISION 8 – DOORS & WINDOW		
08410	STEEL DOORS AND FRAMES	12/11/09
08211	FLUSH WOOD DOORS	12/11/09
08310	ACCESS DOORS AND PANELS	12/11/09

BP 08B Interior Glass & Glazing Work

08331	OVERHEAD COILING DOORS	12/11/09
08334	FOLDING PANEL SECURITY GATE	12/11/09
08352	FOLDING FIRE DOORS	12/11/09
08360	OVERHEAD DOORS	12/11/09
08630	METAL-FRAMED SKYLIGHTS	12/11/09
08950	TRANSLUCENT SKYLIGHT ASSEMBLIES	12/11/09
DIVISION 9 – FINISHES		
09111	NON-LOADBEARING METAL FRAMING	12/11/09
09215	CEMENT BASED VEENER PLASTER	12/11/09
09260	GYPSTUM BOARD ASSEMBLIES	12/11/09
09300	TILE	12/11/09
09440	PLASTIC MATRIX TERRAZO	12/11/09
09511	SUSPENDED ACOUSTICAL CEILINGS	12/11/09
09546	LINEAR METAL CEILINGS	12/11/09
09650	RESILIENT FLOORING	12/11/09
09685	CARPET TILE	12/11/09
09840	ACOUSTICAL / UPHOLSTERED WALL SYSTEMS	12/11/09
09900	PAINTS AND COATINGS	12/11/09
DIVISION 10 – SPECIALTIES		
10100	VIAUAL DISPLAY BOARDS	12/11/09
10160	METAL TOILET COMPARTMENTS	12/11/09
10500	LOCKERS	12/11/09
10523	FIRE EXTINGUISHERS, CABINETS, AND ACCESSORIES	12/11/09
10651	OPERABLE PANEL PARTITIONS	12/11/09
10800	TOILET, BATH, AND LAUNDRY ACCESSORIES	12/11/09
DIVISION 11 – EQUIPMENT		
11161	DOCK LEVELERS	12/11/09
11164	DOCK SEALS AND SHELTERS	12/11/09
11400	FOODSERVICE EQUIPMENT	12/11/09
DIVISION 12 – FURNISHINGS		
12494	DRAPERY TRACK	12/11/09
DIVISION 14 – CONVEYING SYSTEMS		
14201	PASSENGER ELEVATORS	12/11/09
DIVISION 15 – MECHANICAL		
15010	BASIC MECHANICAL REQUIREMENTS	12/11/09
15060	MECHANICAL DEMOLITION FOR REMODELING	12/11/09
15080	THROUGH PENETRATION FIRESTOPPING	12/11/09
15140	SUPPORTS AND ANCHORS	12/11/09
15160	HVAC PUMPS	12/11/09
15161	DOMESTIC WATER PUMPS	12/11/09
15163	SUMP PUMPS	12/11/09
15170	MOTORS	12/11/09
15190	MECHANICAL IDENTIFICATION	12/11/09
15245	VIBRATION ISOLATION	12/11/09
15260	PIPING INSULATION	12/11/09
15290	DUCTWORK INSULATION	12/11/09
15310	FIRE PROTECTION SYSTEMS	12/11/09
15320	FIRE PUMPS	12/11/09
15410	PLUMBING PIPING	12/11/09
15430	PLUMBING SPECIALTIES	12/11/09
15440	PLUMBING FIXTURES	12/11/09
15450	PLUMBING EQUIPMENT	12/11/09
15510	HYDRONIC PIPING	12/11/09
15520	STEAM AND STEAM CONDENSATE PIPING	12/11/09

BP 08B Interior Glass & Glazing Work

15525	STEAM AND STEAM CONDENSATE SPECIALTIES	12/11/09
15545	CHEMICAL (WATER) TREATMENT	12/11/09
15624	GAS FIRED MAKE-UP AIR UNITS	12/11/09
15755	HEAT EXCHANGERS	12/11/09
15760	GEOHERMAL HEAT EXCHANGERS	12/11/09
15770	RADIANT FLOOR HEATING SYSTEMS	12/11/09
15787	DEDICATED OUTSIDE AIR UNITS	12/11/09
15825	PACKAGED WATER SOURCE HEAT PUMPS	12/11/09
15835	TERMINAL HEAT TRANSFER UNITS	12/11/09
15855	ROOFTOP MODULAR AIR HANDLING UNITS	12/11/09
15865	AXIAL FANS	12/11/09
15870	POWER VENTILATORS	12/11/09
15890	DUCTWORK	12/11/09
15910	DUCTWORK ACCESSORIES	12/11/09
15930	AIR TERMINAL UNITS	12/11/09
15936	AIR INLETS AND OUTLETS	12/11/09
15952	CONTROLS	12/11/09
15980	INSTRUMENTATION	12/11/09
15990	TESTING, ADJUSTING AND BALANCING	12/11/09
15995	MECHANICAL SYSTEMS COMMISSIONING	12/11/09
15996	BUILDING CONTROLS SYSTEM COMMISSIONING	12/11/09

DIVISION 16 – ELECTRICAL

16010	BASIC ELECTRICAL REQUIREMENTS	12/11/09
16060	ELECTRICAL DEMOLITION FOR REMODELING	12/11/09
16080	THROUGH PENETRATION FIRESTOPPING	12/11/09
16111	CONDUIT	12/11/09
16117	MANHOLES	12/11/09
16120	WIRE AND CABLE	12/11/09
16121	MEDIUM VOLTAGE CABLE & ACCESSORIES	12/11/09
16130	BOXES	12/11/09
16141	WIRING DEVICES	12/11/09
16149	LOW VOLTAGE SWITCHING	12/11/09
16180	EQUIPMENT WIRING SYSTEMS	12/11/09
16190	SUPPORTING DEVICES	12/11/09
16195	ELECTRICAL IDENTIFICATION	12/11/09
16321	DISTRIBUTION TRANSFORMERS	12/11/09
16363	PAD MOUNTED SWITCHGEAR	12/11/09
16412	SURGE PROTECTION DEVICES	12/11/09
16420	SERVICE ENTRANCE	12/11/09
16425	SWITCHBOARDS	12/11/09
16440	DISCONNECT SWITCHES	12/11/09
16450	GROUNDING AND BONDING	12/11/09
16461	DRY TYPE TRANSFORMERS	12/11/09
16470	PANELBOARDS	12/11/09
16477	FUSES	12/11/09
16480	MOTOR CONTROL	12/11/09
16481	VARIABLE FREQUENCY DRIVES	12/11/09
16485	CONTACTORS	12/11/09
16495	TRANSFER SWITCH	12/11/09
16510	LIGHTING	12/11/09
16721	FIRE ALARM AND DETECTION SYSTEMS	12/11/09
16995	ELECTRICAL SYSTEMS COMMISSIONING	12/11/09

DIVISION 17 – TECHNOLOGY

17100	BASIC COMMUNICATION SYSTEMS REQUIREMENT	12/11/09
-------	---	----------

BP 08B Interior Glass & Glazing Work

17050	COMMUNICATIONS GROUNDING	12/11/09
17060	TECHNOLOGY DEMOLITION FOR REMODELING	12/11/09
17110	COMMUNICATION EQUIPMENT ROOMS	12/11/09
17130	INTERIOR COMMUNICATION PATHWAYS	12/11/09
17150	BACKBONE CABLING REQUIREMENTS	12/11/09
17160	HORIZONTAL CABLING REQUIREMENTS	12/11/09
17170	IDENTIFICATION AND ADMINISTRATION	12/11/09
17190	SUPPORT AND WARRANTY	12/11/09
17731	RESCUE ASSISTANCE COMMUNICATION SYSTEM	12/11/09
17822	SOUND MASKING SYSTEM	12/11/09
17824	CENTRAL CLOCK SYSTEM	12/11/09
17850	TELEVISION DISTRIBUTION SYSTEM	12/11/09
17880	PROFESSIONAL AUDIO/VIDEO SYSTEM	12/11/09

N. CONTRACT DRAWINGS

Drawing #	Title	Rev Date
<u>GENERAL DRAWING LIST</u>		
G1.12A	Title Sheet – Bid Release 12 Volume 1	12/11/09
G1.12B	Title Sheet – Bid Release 12 Volume 2	12/11/09
<u>CIVIL DRAWING LIST</u>		
C1.00	Site Logistics Plan	12/11/09
C1.01	Existing Conditions	12/11/09
C1.02	Existing Conditions	12/11/09
C1.03	Existing Conditions	12/11/09
C1.04	Existing Conditions	12/11/09
C2.03	Demolition Plan	12/11/09
C3.02	Site Plan – Utility Plan	12/11/09
C3.11	Site Plan – Grading/Erosion	12/11/09
<u>STRUCTURAL DRAWING LIST</u>		
S0.00	General Notes & Schedules	12/11/09
S0.01	Level 1 Module 1 - Dimension Plan	12/11/09
S0.11	Level 1 Module 1 - Demolition Plan	12/11/09
S0.21	Level 2 Module 1 - Demolition Plan	12/11/09
S0.31	Roof Level Module 1 - Demolition Plan	12/11/09
S1.00	Tunnel Plan and Details	12/11/09
S1.01	Level 0 Module 1 - Foundation Plan	12/11/09
S1.11	Level 1 Module 1 - Foundation Plan	12/11/09
S1.12	Level 1 Module 2 - Foundation Plan	12/11/09
S1.21	Level 2 Module 1 - Framing Plan	12/11/09
S1.22	Level 2 Module 2 - Framing Plan	12/11/09
S1.32	Level 3 Module 2 - Framing Plan	12/11/09
S1.42	Roof Level Module 2 - Framing Plan	12/11/09
S2.00	Foundation Details	12/11/09
S2.01	Foundation Details	12/11/09
S2.02	Foundation Details	12/11/09
S2.03	Foundation Details	12/11/09
S2.04	Foundation Details	12/11/09
S3.00	Floor Framing Details	12/11/09
S3.01	Floor Framing Details	12/11/09

BP 08B Interior Glass & Glazing Work

S4.00	Roof Framing Details	12/11/09
S4.01	Roof Framing Details	12/11/09
S4.02	Roof Framing Details	12/11/09
S4.03	Monumental Stair Plans and Details	12/11/09
S5.00	Alternate Canopy and Screenwall Details	12/11/09

ARCHITECTURAL DRAWING LIST

A0.00	Architectural Site Plan	12/11/09
A0.01	Enlarged Architectural Site Plan and Details	12/11/09
A0.11	Level 1 Demolition Plan	12/11/09
A0.21	Level 2 Demolition Plan	12/11/09
A0.31	Demolition Building Sections	12/11/09
A1.01	Level 1 Overall Plan and Code Data	12/11/09
A1.02	Level 2 Overall Plan	12/11/09
A1.03	Level 3 Overall Plan	12/11/09
A1.11	Level 1 Module 1 - Floor Plan	12/11/09
A1.12	Level 1 Module 2 - Floor Plan - Dimensions	12/11/09
A1.12B	Level 1 Module 2 - Floor Plan - Annotations	12/11/09
A1.21	Level 2 Module 1 - Floor Plan	12/11/09
A1.22	Level 2 Module 2 - Floor Plan	12/11/09
A1.32	Level 3 Module 2 - Floor Plan	12/11/09
A2.10	Door Schedule and Frame Types	12/11/09
A2.11	Door Schedule	12/11/09
A2.12	Exterior Elevation Storefront Types	12/11/09
A2.20	Partition Types	12/11/09
A3.01	Plan Details - Module 2	12/11/09
A3.02	Plan Details - Module 2	12/11/09
A3.10	Plan Details - Module 1	12/11/09
A3.11	Plan Details - Module 1	12/11/09
A3.12	Plan Details - Module 1	12/11/09
A4.01	Building Elevations	12/11/09
A4.02	Building Elevations - Module 2	12/11/09
A4.10	Building Sections	12/11/09
A4.11	Building Sections	12/11/09
A5.01	Wall Sections - Module 2	12/11/09
A5.02	Wall Sections - Module 2	12/11/09
A5.03	Wall Sections - Module 2	12/11/09
A5.04	Section Details	12/11/09
A5.05	Main Canopy	12/11/09
A5.06	Interior Wall Sections - Module 2	12/11/09
A5.10	Wall Sections - Module 1	12/11/09
A5.11	Wall Sections - Module 1	12/11/09
A5.12	Wall Sections - Module 1	12/11/09
A6.00	Interior Elevations - Module 2 Level 1	12/11/09
A6.01	Interior Elevations - Module 1 and 2 Level 1	12/11/09
A6.02	Interior Elevations - Module 2 Level 2	12/11/09
A6.03	Interior Elevations - Module 2 Level 3	12/11/09
A6.04	Casework Sections	12/11/09
A6.11	Enlarged Stair Plans and Sections	12/11/09
A6.12	Enlarged Stair Plans and Stair Details	12/11/09
A6.13	Enlarged Elevator Plans and Sections	12/11/09

BP 08B Interior Glass & Glazing Work

A6.14	Monumental Stair Plans and Sections	12/11/09
A6.15	Street Bridge Plans and Sections	12/11/09
A6.16	Enlarged Ramp Plans	12/11/09
A6.20	Enlarged Toilet Room Plans	12/11/09
A6.30	Enlarged Enrollment Center Plans and Elevations	12/11/09
A6.31	Enrollment Center Millwork Details	12/11/09
A6.32	Enlarged Security Desk, Library, & President's Office Plans & Elevations	12/11/09
A7.11	Level 1 Module 1 - Reflected Ceiling Plan	12/11/09
A7.12	Level 1 Module 2 - Reflected Ceiling Plan	12/11/09
A7.21	Level 2 Module 1 - Reflected Ceiling Plan	12/11/09
A7.22	Level 2 Module 2 - Reflected Ceiling Plan	12/11/09
A7.32	Level 3 Module 2 - Reflected Ceiling Plan	12/11/09
A7.40	Ceiling Details	12/11/09
A7.41	Ceiling Details	12/11/09
A8.01	Roof Plan - Module 1	12/11/09
A8.02	Roof Plan - Module 2	12/11/09
A8.10	Roof Details	12/11/09
A8.11	Roof Details	12/11/09
A8.20	Roof Details	12/11/09
A8.21	Roof Details	12/11/09
A8.22	Roof Details	12/11/09
A9.11	Level 1 Module 1 – Finish Plan	12/11/09
A9.12	Level 1 Module 2 – Finish Plan	12/11/09
A9.21	Level 2 Module 1 – Finish Plan	12/11/09
A9.22	Level 2 Module 2 – Finish Plan	12/11/09
A9.32	Level 3 Module 2 – Finish Plan	12/11/09

FIRE PROTECTION DRAWING LIST

FP1.11	Level 1 Module 1 Floor Plan – Fire Protection	12/11/09
FP1.12	Level 1 Module 2 Floor Plan – Fire Protection	12/11/09
FP1.21	Level 2 Module 1 Floor Plan – Fire Protection	12/11/09
FP1.22	Level 2 Module 2 Floor Plan – Fire Protection	12/11/09
FP1.32	Level 3 Module 2 Floor Plan – Fire Protection	12/11/09
FP5.01	Fire Protection Details and Material List	12/11/09

PLUMBING DRAWING LIST

P1.01	Underground Module 1 Floor Plan – Plumbing	12/11/09
P1.02	Underground Module 2 Floor Plan – Plumbing	12/11/09
P1.11	Level 1 Module 1 Floor Plan – Plumbing	12/11/09
P1.12	Level 1 Module 2 Floor Plan – Plumbing	12/11/09
P1.21	Level 2 Module 1 Floor Plan – Plumbing	12/11/09
P1.22	Level 2 Module 2 Floor Plan – Plumbing	12/11/09
P1.32	Level 3 Module 2 Floor Plan – Plumbing	12/11/09
P1.42	Roof Level Module 2 Floor Plan – Plumbing	12/11/09
P3.01	Plumbing Enlarged Kitchen Plan	12/11/09
P3.02	Plumbing Enlarged Plans	12/11/09
P3.03	Plumbing Enlarged Plans	12/11/09
P5.01	Plumbing Details	12/11/09
P6.01	Plumbing Material List	12/11/09

MECHANICAL DRAWING LIST

M1.11	Level 1 Module 1 Floor Plan – Ventilation	12/11/09
M1.12	Level 1 Module 2 Floor Plan – Ventilation	12/11/09

BP 08B Interior Glass & Glazing Work

M1.21	Roof Level Module 1 Floor Plan – Ventilation	12/11/09
M1.22	Level 2 Module 2 Floor Plan – Ventilation	12/11/09
M1.32	Level 3 Module 2 Floor Plan – Ventilation	12/11/09
M1.42	Roof Level Module 2 Plan – Ventilation	12/11/09
M2.11	Level 1 Module 1 Floor Plan – Piping	12/11/09
M2.12	Level 1 Module 2 Floor Plan – Piping	12/11/09
M2.21	Level 2 Module 1 Floor Plan – Piping	12/11/09
M2.22	Level 2 Module 2 Floor Plan – Piping	12/11/09
M2.32	Level 3 Module 2 Floor Plan – Piping	12/11/09
M2.42	Roof Level Module 2 Floor Plan – Piping	12/11/09
M3.01	Mechanical Enlarged Plans Sections and Elevations	12/11/09
M3.02	Mechanical Enlarged Plans	12/11/09
M4.01	Geothermal Flow Diagram and Details	12/11/09
M4.02	Geothermal Site Plan	12/11/09
M4.03	Flow Diagrams	12/11/09
M4.04	Mechanical Flow Diagrams	12/11/09
M5.01	Mechanical Details	12/11/09
M5.02	Mechanical Details	12/11/09
M5.03	Mechanical Details	12/11/09
M6.01	Mechanical Schedules	12/11/09
M6.02	Mechanical Schedules	12/11/09
M7.01	Mechanical Controls	12/11/09
M7.02	Mechanical Controls	12/11/09
M7.03	Mechanical Controls	12/11/09
M7.04	Mechanical Controls	12/11/09
M7.05	Hydronic System Controls	12/11/09
M7.06	Hydronic System Controls	12/11/09
M7.07	Miscellaneous Equipment Controls	12/11/09

ELECTRICAL DRAWING LIST

E0.00	Electrical Cover Sheet	12/11/09
ES1.02	Electrical Site Plan	12/11/09
ES1.03	Partial Electrical Site Plan	12/11/09
ES1.05	Partial Site Lighting Plan	12/11/09
ES2.02	Electrical Details	12/11/09
E1.11	Level 1 Module 1 Floor Plan – Lighting	12/11/09
E1.12	Level 1 Module 2 Floor Plan – Lighting	12/11/09
E1.21	Level 2 Module 1 Floor Plan – Lighting	12/11/09
E1.22	Level 2 Module 2 Floor Plan – Lighting	12/11/09
E1.32	Level 3 Module 2 Floor Plan – Lighting	12/11/09
E1.42	Roof Level Module 2 – Lighting	12/11/09
E2.11	Level 1 Module 1 Floor Plan – Power	12/11/09
E2.12	Level 1 Module 2 Floor Plan – Power	12/11/09
E2.21	Level 2 Module 1 Floor Plan – Power	12/11/09
E2.22	Level 2 Module 2 Floor Plan – Power	12/11/09
E2.32	Level 3 Module 2 Floor Plan – Power	12/11/09
E2.42	Roof Level Module 2 Floor Plan – Power	12/11/09
E3.11	Level 1 Module 1 Floor Plan – Fire Alarm	12/11/09
E3.12	Level 1 Module 2 Floor Plan – Fire Alarm	12/11/09
E3.21	Level 2 Module 1 Floor Plan – Fire Alarm	12/11/09
E3.22	Level 2 Module 2 Floor Plan – Fire Alarm	12/11/09

BP 08B Interior Glass & Glazing Work

E3.32	Level 3 Module 2 Floor Plan – Fire Alarm	12/11/09
E4.01	Electrical Enlarged Plans and Elevations	12/11/09
E4.02	Kitchen Enlarged Plan and Schedules	12/11/09
E4.03	Kitchen Enlarged Plan and Schedules	12/11/09
E5.01	Electrical Normal One Line Diagram	12/11/09
E5.02	Electrical Emergency One Line Diagram	12/11/09
E5.03	Medium Voltage One Line Diagram	12/11/09
E6.01	Electrical Details	12/11/09
E6.02	Electrical Details	12/11/09
E6.03	Electrical Details	12/11/09
E6.04	Electrical Details	12/11/09
E7.01	Electrical Schedules	12/11/09
E7.02	Electrical Schedules	12/11/09
E7.03	Electrical Schedules	12/11/09
E7.04	Electrical Schedules	12/11/09
E7.05	Electrical Schedules	12/11/09
E8.01	Electrical Material List	12/11/09

TECHNOLOGY DRAWING LIST

T0.00	Cover Sheet – Technology	12/11/09
T1.11	Level 1 Module 1 Floor Plan – Technology	12/11/09
T1.12	Level 1 Module 2 Floor Plan – Technology	12/11/09
T1.21	Level 2 Module 1 Floor Plan – Technology	12/11/09
T1.22	Level 2 Module 2 Floor Plan – Technology	12/11/09
T1.32	Level 3 Module 2 Floor Plan – Technology	12/11/09
T2.01	Enlarged Plans and Elevations – Technology	12/11/09
T2.02	Enlarged Plans and Elevations – Technology	12/11/09
T3.01	Riser Diagrams – Technology	12/11/09
T3.02	Riser Diagrams – Technology	12/11/09
T3.03	Technology Riser Diagram	12/11/09
T4.01	Details – Technology	12/11/09
T4.02	Details – Technology	12/11/09
T4.03	Technology Details	12/11/09
T5.01	Materials List – Technology	12/11/09
TS1.02	Building A – First Floor Plan	12/11/09
TS1.04	Building C – First Floor Plan	12/11/09
TS1.05	Building C – Second Floor Plan	12/11/09

FOOD SERVICE DRAWING LIST

FS0.1	Food Service Equipment Plan	12/11/09
FS1.1	Food Service Equipment Plan – Kitchen	12/11/09
FS1.2	Food Service Equipment Plan – Served	12/11/09
FS2.1	Food Service Plumbing Rough-In Plan – Kitchen	12/11/09
FS2.2	Food Service Plumbing Rough-In Plan – Served	12/11/09
FS3.1	Food Service Electrical Rough-In Plan – Kitchen	12/11/09
FS3.2	Food Service Electrical Rough-In Plan – Served	12/11/09
FS4.1	Food Service Building Works Plan – Kitchen	12/11/09
FS4.2	Food Service Building Works Plan – Served	12/11/09
FS5.1	Food Service Equipment Elevations	12/11/09
FS5.2	Food Service Equipment Elevations	12/11/09
FS6.1	Food Service Equipment Elevations	12/11/09
FS7.1	Food Service Remote Refrigeration Details	12/11/09

BP 08B Interior Glass & Glazing Work

FS7.2	Food Service Exhaust Hood Details	12/11/09
FS7.3	Food Service Exhaust Hood Details	12/11/09
FS7.4	Food Service Utility Distribution System Details	12/11/09
FS7.5	Food Service Exhaust Hood Details	12/11/09
FS7.6	Food Service Exhaust Hood Details	12/11/09
FS7.7	Food Service Exhaust Hood Details	12/11/09

CERTIFICATE OF BIDDER ELIGIBILITY

720 ILCS 5/33E-11 requires that all contractors bidding for public agencies in the State of Illinois certify that they are not barred from bidding on public contracts for bid rigging or bid rotation.

The following certification must be signed and submitted with bidder's bid proposal. FAILURE TO DO SO MAY RESULT IN DISQUALIFICATION OF THE BIDDER.

_____, as part of its bid for _____

certifies that said contractor is not barred from bidding on the aforementioned contract as a result of a violation of either 720 ILCS 5/33E-3 or 720 ILCS 5/33E-4.

Firm Name: _____

By: _____
Authorized Agent of Contractor

Title

SUBSCRIBED AND SWORN TO before me
this _____ day of _____, 2010.

NOTARY PUBLIC

EXECUTE AND ATTACH TO PROPOSAL FORM

[Contractors With 25 or More Employees]

**CERTIFICATE OF COMPLIANCE WITH
ILLINOIS DRUG-FREE WORKPLACE ACT**

_____, having 25 or more employees, does hereby certify pursuant to Section 3 of the *Illinois Drug-Free Workplace Act* (30 ILCS 580/3) that [he, she, it] shall provide a drug-free workplace for all employees engaged in the performance of work under the contract by complying with the requirements of the *Illinois Drug-Free Workplace Act* and, further certifies, that [he, she, it] is not ineligible for award of this contract by reason of debarment for a violation of the *Illinois Drug-Free Workplace Act*.

By Authorized Agent

Date

SUBSCRIBED AND SWORN TO before me
this _____ day of _____, 2010.

NOTARY PUBLIC

EXECUTE AND ATTACH TO PROPOSAL FORM

NON-COLLUSION AFFIDAVIT

AFFIDAVIT: "I (we) hereby certify and affirm that my (our) proposal was prepared independently for this project and that it contains no fees or amounts other than for legitimate execution of this work as specified and that it includes no understanding or agreements in restraint of trade."

Name of Bidder: _____
Date: _____

(If an individual)
Signature of Bidder: _____

Business Address: _____

(Seal)

(If a Partnership)
Firm Name: _____

Business Address of all partners of the Firm:

(Seal)

(If a Corporation)
Name of Officers:
President: _____
Secretary: _____
Treasurer: _____
Attest: _____
Secretary

(Seal)

EXECUTE AND ATTACH TO PROPOSAL FORM

**CERTIFICATE REGARDING
SEXUAL HARASSMENT POLICY**

_____ [contractor], does hereby certify pursuant to Section 2-105 of the *Illinois Human Rights Act* (775 ILCS 5/2-105) that [he, she, it] has a written sexual harassment policy that includes, at a minimum, the following information: (i) the illegality of sexual harassment; (ii) the definition of sexual harassment under State law; (iii) a description of sexual harassment utilizing examples; (iv) an internal complaint process including penalties; (v) the legal recourse, investigative and complaint process available through the Department of Human Rights and Human Rights Commission; (vi) directions on how to contact the Department of Human Rights and Human Rights Commission; and (vii) protection against retaliation.

By: _____
Authorized Agent of Contractor

Title

SUBSCRIBED AND SWORN TO before me
this _____ day of _____, 2010.

NOTARY PUBLIC

EXECUTE AND ATTACH TO PROPOSAL FORM

CERTIFICATE REGARDING HUMAN RIGHTS ACT

Any company or organization to be awarded a contract for goods and/or services must be in compliance with the **Human Rights Act** and all rules and regulations thereunder. Our company has an Equal Employment Opportunity and Affirmative Action Program which complies with Executive Order 11246, the Vietnam Era Veterans' Readjustment Assistance Act of 1974 and the Rehabilitation Act of 1973.

YES _____ NO _____

CERTIFICATE REGARDING THE PREVAILING WAGE ACT

Our company certifies that it is eligible for bidding on public contracts, and has complied with section 11a of the Prevailing Wage Act, 820 ILCS 130/0.01-12(2000), and has not disregarded their obligations to employees under the Prevailing Wage Act on two (2) separate occasions, and that they, or any firm, corporation, partnership or association in which such contractors or subcontractors have an interest, are not prohibited from being awarded any contract or subcontract for a public works project. In addition, Joliet Junior College is requesting all Bidders/Awarded Trade Contractors to employ labor from a recognized apprenticeship training program as a condition of award.

YES _____ NO _____

CERTIFICATE REGARDING VALID BUSINESS LICENSE

Our company is eligible to do business in the State of Illinois and have submitted as part of this bid a valid business license and the Federal Employer Tax Identification Number (FEIN) or Social Security Number for individuals. Further, if applicable, our company will employ apprentices who are properly indentured into a Joint Apprenticeship Training Program which is registered and certified with the United States Department of Labor, Bureau of Apprenticeship and Training.

YES _____ NO _____

FEIN Number _____

By: _____
Authorized Agent of Contractor

Title

SUBSCRIBED AND SWORN TO before me
this _____ day of _____, 2010.

NOTARY PUBLIC

EXECUTE AND ATTACH TO PROPOSAL FORM

BIDDER INFORMATION FORM

Bidder Information Form is to be submitted with each Bid Form.

- 1) Total Bonding Capacity: \$ _____
Single Project Bonding Capacity: \$ _____
Work Currently Bonded: \$ _____
- 2) Work now under contract: \$ _____
Work in place last year: \$ _____
Average annual sales last 3 years: \$ _____
- 3) Current Experience Modification Rating (EMR): _____
- 4) Has firm ever failed to complete a contract: _____
- 5) Submit two (2) Owner or Architect/Engineer References:
 - a. Name: _____
Telephone Number: _____
 - b. Name: _____
Telephone Number: _____
- 6) Contractor Qualifications:
 - a. The Owner may require from any Bidder, prior to award of the contract, a detailed statement regarding the business organization, years in service, and the technical organization and plant of the Bidder that is available for the work contemplated.
 - b. The competency and responsibility of the bidders and of their proposed Subcontractors may be considered in making awards.

By _____
Authorized Agent of Contractor

Title

SUBSCRIBED AND SWORN TO before me
this _____ day of _____, 2010.

NOTARY PUBLIC

EXECUTE AND ATTACH TO BID FORM