

BID FORM
for
JOLIET JUNIOR COLLEGE, MFP PH2
Joliet, IL 60431
GILBANE JOB NO. 4764

BID RELEASE 19, BID PACKAGE 08C
Interior/Exterior; Aluminum Systems, Metal Wall Panels, Glass & Glazing Work
Natural Sciences Addition & Renovation
~~September 20, 2010~~
Revised: October 13, 2010

MANDATORY PRE-BID: September 27, 2010
TIME: 9:00 AM CST
LOCATION: Joliet Junior College
Building "K" – Theatre K1000
Last date for Bidder's questions is 10/06/10 by 2:00 PM

SUBMIT 1 ORIGINAL
AND 2 COPIES

PROPOSAL DUE DATE: October 19, 2010
TIME: 9:00 AM CST
BID OPENING LOCATION: Joliet Junior College
Building "T" - Room T1002

Joliet Junior College
Community College District No. 525
Office of Business and Auxiliary Services
1215 Houbolt Road
Room H1018
Joliet, Illinois 60431-8938
Attn: Judy Mitchell, Director of Business and Auxiliary Services

FORWARD
PROPOSAL TO

FIRM NAME:

_____, the undersigned.

- A. Proposes to furnish all labor, materials, equipment, and services as required to satisfactorily complete all **Interior/ Exterior; Aluminum Systems, Metal Wall Panels, Glass & Glazing Work** herein described as **Bid Package No. 08C** as required for the construction and completion of the Natural Science Addition & Renovation Project in accordance with the Drawings and Specifications as prepared by Legat Architects (Architect) and their Consultants, the Contract Documents, Project Manual Volumes 1, 2, and 3, dated September 20, 2010, this Bid Form, and all documents incorporated by reference. It is expressly understood by the Bidder that each of the enumerated documents as set forth in this paragraph are incorporated by reference as part of the Bid Proposal.

- B. All work required by the foregoing documents will be accomplished for the Lump Sum Bid Price of

_____) (\$ _____)
(Show amount in both words and figures, in case of discrepancy amount shown in words will govern)

The Lump Sum Bid Price above EXCLUDES all applicable sales, consumer, use and other similar taxes for the project on the equipment and materials to be incorporated into the work (project is tax-exempt); INCLUDES all insurance premiums required to meet Schedule "A" - Insurance Specifications; and INCLUDES all premiums for Performance and Labor & Material Payment Bonds in the sum of one hundred ten percent of the Contract price.

- C. Bidder agrees that upon award of the contract by Joliet Junior College if written notice of the acceptance of this bid is mailed or delivered to the undersigned within sixty (60) days after the Proposal Due Date, or any time thereafter before it is withdrawn, the undersigned shall meet with representatives of Joliet Junior College and Gilbane Building Company at Joliet Junior College's office or at a mutually agreed upon location to execute the contract which is included as an Exhibit within this Project Manual. The Trade Contractor's contract will be held by and made with Joliet Junior College; Gilbane Building Company will be acting on the behalf of Joliet Junior College as their Construction Manager (agent). A Performance Bond and Labor & Material Payment Bond will be delivered to the Construction Manager at the time of execution of the Contract on the form contained within the Project Manual identifying Joliet Junior College and Gilbane Building Company as dual obligees. Failure to execute said contract within ten (10) days after receipt of written Notice to Proceed may be considered a default under the obligation of the bid bond. Insurance certificates shall be provided before starting on-site activities if such activities occur before the Contract is signed.

By submitting its bid, the Bidder hereby agrees that the Owner may, in its sole discretion, decide which combination of base bid plus alternates, (if any) would provide the Owner with the most efficient expenditure of the Owner's funds with respect to any particular Bidder. Owner's selection and determination of which combinations of base bid plus alternates (if any) would provide the most efficient expenditure of the Owner's funds shall form the basis of awarding the contract. By submitting its bid, Bidder further agrees that the sum total of the base bid plus alternates (if any) as so determined by the Owner separately for each Bidder shall be deemed to be such Bidder's bid for purposes of determining the lowest responsible Bidder for such portion of the work or for such bid package. Such determination by the Owner shall not be subject to challenge by the Bidder.

- D. The above price includes all stipulations and requirements of Supplement Numbers: _____, which have been received and accepted by the undersigned.

E. MILESTONE SCHEDULE DATES

See the Draft Milestone/Sequencing Schedule for reference. Dates and durations given are for reference only and are subject to change. Each awarded Trade Contractor, within 30 calendar days of being notified of their award, shall provide a CPM schedule (utilizing Primavera Project Planner or SureTrack software) to the Construction Manager defining scope of work items, items requiring fabrication, etc.; each with their respective anticipated start dates, end dates and durations. Trade Contractor is to identify any areas of potential conflict which may impact the Draft Milestone/Sequencing Schedule durations and/or milestones and/or prevent the Trade Contractor in meeting the expected start and finish dates identified in the Draft Milestone/Sequencing Schedule. All work is to be completed in accordance with the Draft Milestone/Sequencing Schedule Dates as follows:

Bid Release 19 – Revised Milestone Schedule Dates (Estimated)

	Start	Finish
Bid Proposals Due		10/19/2010
Anticipated Dates for Bid Scope Review	10/20/2010	10/22/2010
Anticipated Date of Contract Award		11/9/2010
Anticipated Contract Issuance (Insurance, Bond, etc.)	11/9/2010	11/30/2010
Anticipated Preconstruction Meeting		11/24/2010
Anticipated Mobilization/Site Prep	12/1/2010	12/10/2010
Submittals/Review/Procurement (varies per trade)	12/1/2010	7/25/2011
Building 3D coordination (BIM)	12/30/2010	3/24/2011
Chilled Water Mains coordination	12/30/2010	1/20/2012
New Addition		
Start Construction, Site Prep/Excavation/Ftgs/Fndtns.	12/1/2010	2/24/11
Structural Steel/Decking Erection - 2 SHIFTS -	2/25/11	3/29/11
EPDM Roofing	7/7/11	7/20/11
Building Enclosure (Framing/EIFS/Curtainwall/Mtl Pnls)	4/8/11	7/20/11
Interior Layout/Walls/HM Frames	4/15/11	8/11/11
MEP/FP rough-in (Below slab/In wall/Overhead)	3/30/11	7/20/11
Equipment Pads/AHUs/Boilers	4/15/11	7/26/11
Interior Equipment/Trim/Finish	7/27/11	10/15/11
Commissioning (Addition)	11/7/11	3/15/12
Substantial Completion - Addition		12/7/11
Remodeling Existing		
Relocate Existing /Disconnect MEP/FP	1/9/12	
Abatement	1/30/12	2/17/12
Demolition	2/6/12	3/6/12
Interior Layout/Walls/HM Frames	2/14/12	3/30/12
MEP/FP rough-in (Below slab/In wall/Overhead)	2/27/12	5/8/12
Interior Equipment/Trim/Finish	3/1/12	6/14/12
Commissioning (Remodeling)	7/26/12	7/24/12
Substantial Completion - Remodeling		8/13/2012
Remodeling Existing E2006/E2007		
Relocate Existing /Disconnect MEP/FP	9/12/2012	
Abatement	9/17/12	9/18/12
Demolition	9/19/12	9/20/12
MEP/FP rough-in (In wall/Overhead)	9/21/12	9/26/12
Interior Equipment/Trim/Finish	9/27/12	10/14/12
Commissioning (E2006/E2007)	10/10/12	10/11/12
Substantial Completion - E2006/E2007		10/10/2012

BP 08C Interior/Exterior; Aluminum Systems, Metal Wall Panels, Glass & Glazing Work

F. TRADE-SUBCONTRACTORS

The following trade subcontractors are proposed for the item of work listed. Trade Subcontractors are subject to review per the General Conditions. List only firms that will supply labor at the site.

ITEM OF WORK	TRADE SUBCONTRACTORS

G. NOT USED

H. UNIT PRICES

Unit Prices shall be used, where applicable, to make adjustments to the cost of the Work due to changes. ALL Unit Prices submitted shall be complete in-place prices and include all costs for overhead, profit, bond costs, labor, materials, equipment, engineering, shop drawings and any other incidentals related to the completion of the Work, and shall remain firm for the period of the contract. Deductive unit prices will be calculated at no less than 85% of the additive unit price.

Unit Prices (furnished and installed unless noted otherwise):

	<u>Description</u>	<u>Cost</u>
1	Additional curtain wall including framing, glass, weathstripping, joint sealants, supports, etc (per SF based upon 50 SF min)	\$ /S.F.
2	Additional storefront including framing, glass, weathstripping, joint sealants, supports, etc (based on 50 SF min)	\$ /S.F.
3	Additional insulated glass (per SF based upon 10 SF min)	\$ /S.F.
4	composite metal column/beam cover (based on 10 SF min)	\$ /S.F.
5	Insulated metal wall panel assembly– type 1 (based on 20 SF min)	\$ /S.F.
6	Insulated metal wall panel assembly– type 2 (based on 20 SF min)	\$ /S.F.
7	Metal Composite Material assembly (based on 20 SF min)	\$ /S.F.
8	Corrugated Insulated Metal Panel assembly (based on 20SF min)	\$ /S.F.
9	Architectural Metal Louvers (based on 20 SF min)	\$ /S.F.
10	Aluminum framed storefront glazing system, (based on 100 SF min)	\$ /S.F.
11	Aluminum framed panel sliding system, (based on 100 SF min)	\$ /S.F.
12	1 Piece of clear float glass, ¼” thick, (based on 50 SF min)	\$ /S.F.
13	1 Piece of insulated glass, 1” thick, (based on 50 SF min)	\$ /S.F.

I. ALTERNATE PRICES

An Alternate Price shall include all costs associated with the changes, omissions, additions or other adjustments to the Work of this Bid Package (Contract), which are described in the Alternate, or are reasonably inferable there from. Claims for extras resulting from changes caused by the acceptance or rejection of any Alternate will not be allowed. Alternate prices shall also include all costs of overhead, profit and bond costs associated with the work of the Alternate, whether additive or deductive.

The Drawings, Specifications and other Contract Documents shall be considered appropriately modified by either the acceptance or rejection of the various Alternates. The Owner and the Construction Manager expressly reserve the right to accept or reject any, or all, Alternate Prices, and in any sequence.

Acceptance or rejection of any Alternate does not relieve the Bidder of timely completion of the Work within the time periods indicated.

Alternates:

NONE

J. COST ALLOWANCES

The Bidder includes the following Cost Allowances in the total Lump Sum Amount of the Base Bid for this Bid Package. See General Conditions for definition of Allowances.

The Trade Contractor must include the cost of the allowances in the Base Bid. The Base Bid cost of this package should include the appropriate mark-up on the allowances. All work completed under the allowance will be paid at cost since the mark-up is incorporated in the base bid. Trade Contractors are not entitled to any unspent balance.

Cost Allowances:

1	<p>Notwithstanding the Trade Contractor's obligation for his own cleanup under the general conditions, include in the base bid a sum of \$75.00 for every 80 man-hours (or fraction thereof) actually expended on-site regardless of trade or labor classification. This cost will be used for cleanup of unidentifiable trash and debris as directed by the Construction Manager, and will be deducted from the Contract Sum periodically to pay for cleanup services. Trade Contractors are not entitled to any unspent balance. Costs for this scope of work item are over and above costs for cleanup required by the general conditions. This requirement does not eliminate this Trade Contractors responsibility for the daily clean up of his/her work efforts. The formula for this fee is as follows:</p> <p><u>Total Man hours</u> x \$75.00 = \$ CLEANUP FEE 80</p>	<p>\$ _____ (Bidder to fill in)</p>
---	---	---

	Bidder to fill in: _____ man-hours	
--	------------------------------------	--

2	Miscellaneous Work Allowance: Miscellaneous work to be completed at the direction of the Construction Manager	\$20,000
3	Miscellaneous Closure Allowance: Misc. temporary closure to be completed as required at the direction of the Construction Manager.	\$20,000

K. COST AND QUANTITY BREAKDOWN

In order to properly evaluate the Proposal, provide the following information. The Scope of Work to be awarded will not be influenced by the cost and quantity information requested here. Do NOT include the cost of any alternates in base bid or in the following information. Cost and quantity breakdown shall include all related work to the subject category.

1. Cost Breakdown

Exterior curtain wall systems (Types A thru D)	\$
Storefront system	\$
Aluminum Doors and Frames	\$
Automatic Entrances	\$
Hardware (All Systems)	\$
Automatic door operators	\$
Interior Aluminum frames	\$
Interior Glass/Glazing (in door glazing, sidelights, clearstory, etc.)	\$
Exterior Glass/Glazing	\$
Metal Composite Material Wall Panels	\$
Insulated Metal Wall Panels	\$
Corrugated Insulated Metal Panel	\$
Architectural Metal Wall Louvers	\$
Misc. Sealants/firestopping/Sill Flashing/etc.	\$
Misc. Blocking	\$
Scaffolding	\$
Hoisting	\$
General conditions	\$

Cleanup of own debris (this is above and beyond the cost identified in Allowance #1)	\$
\$75/ 80MH of Clean-Up (Contractor to fill in)	\$
Total sum of Allowances described above	\$ 40,000.00
Total bond cost	\$
Mobilization	\$
Shop drawings and submittals	\$
Miscellaneous not included above (define below)	\$
Total Bid (Total of all items above including the Allowances)	\$
Estimated total of On-Site Man-hours (required)	(Man-hours)

2. Quantity Breakdown

Description	Quantity	Material Cost	Installation Cost	Total Cost
Curtain Wall Systems	SF	\$	\$	\$
Aluminum Entrances/Storefront	SF	\$	\$	\$
Exterior metal wall panel systems	SF	\$	\$	\$
Operators and hardware	LS	\$	\$	\$
Exterior Glass/Glazing	SF	\$	\$	\$
Interior Glass/Glazing	SF	\$	\$	\$
Flashing/Sealant/Misc. Trim	LS	\$	\$	\$
Miscellaneous not included in above – Define:	LS	\$	\$	\$

L. SCOPE OF WORK

1. Description of Work Included:

Except for those items (if any) specifically noted in the section below entitled "Work Excluded From This Bid Package", the work of this Bid Package shall INCLUDE, but is not necessarily limited to, all of the following:

- a. All items of work required by, and/or specified in, those sections of the Specifications which are listed herein under Section M SPECIFICATIONS – Specific Sections.
- b. All items of work related to the "Scope of Work", which are indicated in the Specifications which are listed herein under Section M SPECIFICATIONS – Related Sections.
- c. All items of work related to the "Scope of Work", which are shown on the Drawings listed

herein under Section N CONTRACT DRAWINGS.

- d. The following "Specific Items to be Included" are related to those required by the above referenced documents and are to be provided under, and hereby form a part of, the Scope of Work of this Bid Package (Contract). Should any conflict exist between this written Scope of Work and any scope items implied by the above referenced documents, this Scope of Work shall govern.

SPECIFIC ITEMS TO BE INCLUDED

Perform complete all "Interior/Exterior; Aluminum Systems, Metal Wall Panels, Glass & Glazing Work" and related work as required by and in accordance with the Conditions of Contract, Drawings, Specifications, and elaborations below. The Work shall include all labor, materials, equipment, and related items necessary to complete all of the work defined in the following specification sections, except for those noted exclusions or clarifications listed below.

In general, the following clarifies the scope of work to be included. It is intended for clarification and convenience only and is not intended to limit any portion of the scope of this bid package.

1. Provide all curtain-wall systems, aluminum entrances & storefront, metal wall panel systems, interior and exterior glass, entrances work, including all punched aluminum windows, wall/non-custom curtain-wall, aluminum entry doors, interior aluminum walls and doors at vestibules, composite wall/soffit panels including substrate sheathing and all flashings, corrugated metal wall panels with integral sub-frame and substrate sheathing/flashing/air & water barrier/accessories, column/beam covers, trim, and accessories necessary for complete installation. Provide any and all anchors, clips, fasteners, brackets, angles, wood blocking, etc. necessary to connect the work of this bid package to the building structure.
2. This Trade Contractor shall furnish and install all insulated and MCM panel systems and will provide and install all associated substrate sheathing, sub-girt, zee-clips, base/sill angles, hat/rigid/furring channels, etc., trim accessories, clips, supports, fasteners, etc. required for the complete installation of all metal wall/soffit panel systems. Structural framing/exterior metal studs framing/interior metal studs framing required to support this work is by others.
3. Perform and/or provide systems testing as required in the specifications (this testing is systems specific and is not part the testing conducted by the owner employed material testing agent).
4. Provide all hoisting and scaffolding necessary to complete the work included in this bid package per the schedule. No elevator usage will be allowed or available to Trade Contractors.
5. Provide all sealants and caulking required as an integral component of the systems provided by this bid package. Provide joint sealants contiguous to the work of the bid package as well as at the transition between the work of this bid package and the adjacent work of other Trade Contractors. This applies to both interior and exterior.
6. Provide all aluminum entrances and aluminum doors, including hardware. For all power-assisted or automatic doors, coordinate and provide wiring diagram for the Security and Electrical Trade Contractors. Include in the base bid the cost to have an automatic door specialist install, inspect, test, and adjust all automatic/power assisted doors to ensure proper operations.
7. Furnish and install all types of aluminum framed curtain walls and all necessary mullion clips, clip angles, inserts, internal structural reinforcing, etc. required for a complete installation.
8. Perform final cleaning and touch-up painting of all storefront, curtain-wall, and aluminum entrances as

directed by the Construction Manager. Final cleaning is to be performed just prior to Owner acceptance and shall include cleaning all glass windows and framing elements.

9. Provide leave out sections of windows or curtain-wall for the access of other trades as directed by the Construction Manager. Install leave out areas when directed by the Construction Manager.
10. Perimeter protection will be installed by others at all curtain-wall openings. Remove barricades or perimeter protection as required to complete the work of this bid package and place barricades or cables in dumpsters. Replace perimeter protection on a daily basis if installed work does not comply with OSHA regulations for perimeter protection.
11. This Trade Contractor shall furnish and install all the aluminum doors, frames and hardware indicated on the door schedule, all in-door glass for all other doors, and all glass at other than Aluminum frames/clearstory/sidelights.
12. All hardware installation for the scope of this package is to be included in the base bid. Refer to hardware specification and/or drawing for any hardware that is to be provided by the Owner and installed by this trade contractor.
13. Supply and install all insulated metal wall panels. It will be this trade contractor's responsibility to verify the dimensions, details, and framing of the screen wall to ensure an unencumbered installation. Coordinate any flashing details with the other trades involved. Supply and install any blocking necessary not shown but required for a complete system installation.
14. Provide closure and fire stopping details at floor level where windows/curtain-wall pass by floors.
15. Do not store framing and/or glazing materials on the floors unless given prior authorization by the Construction Manager.
16. Coordinate opening size and locations in EIFS with the respective Trade Contractor.
17. Coordinate, through the Construction Manager and with other Trade Contractors for the installation of work by others. This Trade Contractor shall cooperate by providing advance notice to the Construction Manager and shall schedule its work activities in such a manner as to avoid delays in the performance of its own work or the work of others.
18. Caution should be taken with all operations next to or over areas that are complete and/or immediately adjacent to existing entrances. Consult with the CM before starting operations in this area.
19. As may be related to the work of this bid package, this project intersects with an existing building. It is this Trade Contractor's responsibility to field verifies any and all existing conditions prior to fabrication. Any rework, field adjustments, re-fabrication, dismantling and re-installation will be at this Trade Contractor's own expense.

GENERAL PROVISIONS

1. The word Trade Contractor and the word Subcontractor are used interchangeably in the documents. Therefore where the words Trade Contractor or Subcontractor are used in the document, it shall mean a Contractor having a contract with the Owner unless it is apparent by the content of the usage that the Subcontractor reference is assumed to be a Subcontractor to a Contractor having a contract with the Owner.
2. This trade contractor shall protect all adjacent areas of work. Remove protection after completion of work of this bid package and repair all damaged areas as necessary and required.
3. This Trade Contractor shall make arrangements with the Construction Manager for any storage provisions prior to mobilization. Outside storage must be coordinated with Gilbane. All areas

disturbed by the action of the Trade Contractor shall be returned to their original condition at no additional expense to the owner.

4. Electronic Data and Documentation Submittal (e-Doc): Trade Contractors shall provide construction documentation in electronic documentation to support the Owner's computerized asset, maintenance, or space management systems for: Equipment tagging, Updated as-built drawings, Submittal of Construction Documents, Asset Data, etc. Updated monthly and all submittals shall be completed prior to substantial completion. Refer to Manual 1 for more information on e-Doc.
5. Should the Plans or Specifications disagree in themselves or with each other, the Trade Contractor shall provide the better quality or greater quantity of work and/or materials unless otherwise directed by written addendum to the contract.
6. Each Trade Contractor is required to provide and maintain covers for any openings/ penetrations resulting from their scope of work until permanent installation is complete.
7. This bid package is phased construction and occupancy and will require additional mobilizations. Addition (Mod B) will be finished first and turned over to the owner for occupancy. The renovation of the existing building (Mod A) will be done in the second phase. Review included milestone dates/schedule and include in the base bid appropriate number of mobilizations as required to complete the work.
8. This Trade Contractor shall review all means of building access and make provisions to ensure that equipment provided by this Bid Package will fit through permanent doorways and/or structure.
9. This Trade Contractor is cautioned that its work will control the schedule of some of the work of other Trade Contractors. The schedule for this package is not an independent activity that can be completed early without concurrence from other effected Trade Contractors. This provision shall be considered as a part of the cost of this Bid Package.
10. Each Trade Contractor shall field verify all existing conditions as required prior to commencing of work and shall make whatever modifications necessary to facilitate the installation of new work. Trade Contractor shall immediately notify the construction manager in writing of his findings, especially upon finding unsatisfactory conditions that may affect his work and the quality of the work of others.
11. Where the General Requirements or the Technical Specifications indicate that the Trade Contractor will be "directed by" or "as indicated or designated by" the Architect all such directions, indications and/or designations etc., shall be through the Construction Manager. All work performed by a Trade Contractor as directed by or as indicated or designated by the Owner, its consultants or the Architect which has not been communicated to the Trade Contractor through the Construction Manager shall not be an added cost to the Trade Contractor's contract with Gilbane and may be subject to rework at the expense of the offending Trade Contractor or Trade Contractors.
12. All debris and materials demolished by this Trade Contractor shall be removed from the project site daily. Stockpiling of debris on the site will not be permitted. Dumpsters for the completion of this work shall be provided by the General Trades contractor. Please note for this project, Gilbane has adopted a policy to reduce the amount of construction waste being sent to landfills by 75%. To that end, the successful General Trades contractor will be required to provide documentation indicating that at least 75% of the entire construction waste shipped from this project has been recycled. This trade contractor will be required to comply with Gilbane's construction waste management plan which is included in the front ends.

BP 08C Interior/Exterior; Aluminum Systems, Metal Wall Panels, Glass & Glazing Work

13. Site Benchmarks will be provided by the owner (3). Each Trade Contractor is responsible for their own layout utilizing these benchmarks only.
14. Use of Elevator in the existing building is prohibited for use by any Trade Contractor.
15. Provide a "long lead" item listing for the following, but not limited to: equipment and materials, which are required for early order to meet the project schedule. Provide this as a separate document on company letterhead and include within two weeks of receiving the contract from Gilbane.
16. There will be limited storage and field office areas available on site. These areas may be available for short periods of time and office/storage locations will need to be relocated to accommodate construction activities. This Trade Contractor shall make arrangements with the Construction Manager for any office or storage provisions prior to mobilization. All site areas disturbed by the action of this Trade Contractor shall be returned to its original condition at no additional expense to the owner. Trade Contractor shall coordinate all staging and storage with the Construction Manager inclusive of but not limited to, trailers, tool sheds, storage areas, etc.
17. Securely cover and tie down all materials nightly or when high winds are forecast to prevent damage and wind-blown debris.
18. Coordinate with the Construction Manager the delivery, storage, crane pick points, and laydown areas for the material consistent with the Site Utilization Plans. All erection shall be from outside the building. No erection equipment such as cranes, derricks, etc. will be permitted within the building lines. Any access, erection, cribbing, pads, mats, ramps, etc. required for cranes, hoists, etc. shall be provided, maintained and removed by this Trade Contractor. This requirement will include all mats which may be required for equipment movement on-site under wet conditions or foul weather.
19. This Trade Contractor shall submit complete shop drawings for the Construction Manager and Architect's review prior to commencing work.
20. Any housekeeping pads incidental to this scope of work shall be included in the base bid.
21. All abatement of hazardous materials will be conducted by the owner. The Trade Contractor must notify the Construction Manager immediately about any suspect material.
22. The Trade Contractor's Project Manager shall be responsible to maintain an accurate record of deviation and changes in the work and reasons there of. The Construction Manager and Architect may elect to review the status of these documents on a monthly basis. Failure on the part of the Trade Contractor to maintain the As-Built Documents will be cause to reject the Trade Contractor's monthly payment request in part or in total until the condition is corrected and the record documents are updated to reflect site conditions.
23. Trade Contractor shall immediately notify the Construction Manager in writing of his findings, especially upon finding unsatisfactory conditions that may affect his work and the quality of the work of others.
24. The campus is an extremely busy site. Traffic patterns can be very congested at times and parking lots can fill up quickly. Extreme caution should be used at all times when entering and exiting the site.
25. Each Trade Contractor shall coordinate their work with the works of other trades and with the Construction Manager.
26. The Owner has employed a testing agency for this project. This Trade Contractor shall conform to all testing requirements as identified within the Contract Documents. The Trade Contractor shall provide 48 hour notice to the Construction Manager prior to date testing agency needs to be on site to perform tests.

27. In addition to the requirements for safety defined in the Conditions of Contract and the Construction Manager’s Safety Plan, the Trade Contractor shall submit within two weeks of Notice to Proceed a detailed safety plan defining it’s intentions and procedures to be used on the project to comply with all requirements of OSHA and Project Safety Program, including work rules, fall protection, hoisting procedures, protection of other trades and finished materials, etc.
28. This Trade Contractor must include all costs necessary to address the requirements of the Safety and Project Quality Plan included in the Project Manual.
29. This Trade Contractor is required to fill out a Gilbane daily report and turn in to Gilbane on a daily basis.
30. This Trade Contractor shall be responsible for their cleanup and debris removal. Dumpsters for the general use of all trades shall be provided by the General Trades Contractor.
31. This project shall pursue a LEED certification with the United States Green Buildings Council (USGBC); see specifications for requirements and responsibilities of subcontractors
32. Each Trade Contractor shall submit a CPM schedule utilizing Primavera Project Planner or SureTrack software within 30 days after notice to proceed. This schedule shall include all construction activities of the Trade Contractor and shall abide by all the requirements indicated in the bid documents pertaining to Critical Path Method Scheduling. Monthly updates of the schedule are required to be submitted along with the monthly Application for Payment.
33. The Trade Contractor shall be required to enter the RFI’s, Daily Work Reports and Submittals using i-Build (requires Internet Explorer 7 or higher and active X. no other software is required). The Project Manager and Superintendent will be required to attend a two (2) hour Computer training by Gilbane which will teach them how to use this program. Refer to Manual 1 for more information on i-Build.

The above listed items are not intended to be an all-inclusive listing of the specified Contract Scope of Work, but are merely to highlight the major items of work.

SPECIFIC ITEMS TO BE EXCLUDED

The following specific item(s) of work contained in the above referenced documents are EXCLUDED from the work of this Bid Package (Contract):

1. Dumpsters

M. SPECIFICATIONS

The following Specifications, together with the Drawings and other related items of work as described herein, further define the Scope of Work of the Bid Package (Contract).

Specific Specification Sections

<u>Number</u>	<u>Title</u>	<u>Date</u>
<u>DIVISION 00-GENERAL REQUIREMENTS:</u>		
002200	Geotech Data	9/20/10
<u>DIVISION 01- PROJECT REQUIREMENTS:</u>		
010010	LEED Compliance	9/20/10
011000	Summary	9/20/10

013000	Administrative Requirements	9/20/10
013514	LEED Requirements	9/20/10
013514.01	LEED-NC 2009 Credit Summary	9/20/10
013515	LEED Certification Procedures	9/20/10
013516	LEED Submittal Forms	9/20/10
014000	Quality Requirements	9/20/10
015721	Indoor Air Quality Controls	9/20/10
015713	Temporary Erosion and Sediment Control	9/20/10
016000	Product Requirements	9/20/10
016116	Volatile Organic Compound (VOC) Content Restrictions	9/20/10
016116.01	Accessory Material VOC Content Certification Form	9/20/10
017000	Execution and Closeout Requirements	9/20/10
017800	Closeout Submittals	9/20/10
017820	O&M Manuals	9/20/10
018100	General Commissioning Requirements	9/20/10
018120	Commissioning Submittals	9/20/10
018140	Commissioning Project Close Out	9/20/10
018200	O&M Training	9/20/10
<u>DIVISION 05 – METALS</u>		
054000	Cold-Formed Metal Framing	9/20/10
<u>DIVISION 06 – WOODS, PLASTICS AND COMPOSITES:</u>		
061000	Rough Carpentry	9/20/10
<u>DIVISION 07 – THERMAL AND MOISTURE PROTECTION:</u>		
072100	Thermal Insulation	9/20/10
072119	Foamed in Place Insulation	9/20/10
074214	Insulated Metal Wall Panels	9/20/10
074264	Metal Composite Material Wall Panels	9/20/10
076200	Sheet Metal Flashing And Trim	9/20/10
078400	Firestopping	9/20/10
079005	Joint Sealers	9/20/10
079513	Expansion Joint Cover Assemblies	9/20/10
<u>DIVISION 08 – OPENINGS:</u>		
081113	Hollow Metal Doors And Frames	9/20/10
081116	Aluminum Doors And Frames	9/20/10
081416	Flush Wood Doors	9/20/10
084413	Glazed Aluminum Curtain Walls	9/20/10
087100	Door Hardware	9/20/10
088000	Glazing	9/20/10
<u>DIVISION 09 – FINISHES:</u>		
092216	Non-Structural Metal Framing	9/20/10

Related Specification Sections

<u>Number</u>	<u>Title</u>	<u>Date</u>
<u>DIVISION 02 -EXISTING</u>		
024100	Demolition	9/20/10
<u>DIVISION 03 -CONCRETE</u>		
031000	Concrete Formwork	9/20/10
032000	Concrete Reinforcement	9/20/10
033000	Cast-In-Place Concrete	9/20/10
035400	Cast Underlayment	9/20/10
<u>DIVISION 04 -MASONRY</u>		
040511	Masonry Mortaring and Grouting	9/20/10
042000	Unit Masonry	9/20/10

BP 08C Interior/Exterior; Aluminum Systems, Metal Wall Panels, Glass & Glazing Work

DIVISION 05 – METALS

051223	Structural Steel	9/20/10
052100	Steel Joists	9/20/10
053100	Steel Deck	9/20/10
055000	Metal Fabrications	9/20/10
055100	Metal Stairs	9/20/10
055213	Pipe and Tube Railings	9/20/10

DIVISION 06 – WOODS, PLASTICS AND COMPOSITES:

062000	Finish Carpentry	9/20/10
064216	Wood Veneer Paneling	9/20/10

DIVISION 07 – THERMAL AND MOISTURE PROTECTION:

072400	Exterior Insulation And Finish Systems	9/20/10
072500	Weather Barriers	9/20/10
075300	Single Ply Roofing – Fully Adhered EPDM	9/20/10
077200	Roof Accessories	9/20/10

DIVISION 08 – OPENINGS:

083100	Access Doors And Panels	9/20/10
083323	Overhead Coiling Doors	9/20/10

DIVISION 09 – FINISHES:

092116	Gypsum Board Assemblies	9/20/10
093000	Tiling	9/20/10
095100	Acoustical Ceilings	9/20/10
096500	Resilient Flooring	9/20/10
096700	Fluid-Applied Flooring	9/20/10
096813	Tile Carpeting	9/20/10
097200	Wall Coverings	9/20/10
098311	Acoustical Wall Systems	9/20/10
099000	Painting And Coating	9/20/10
099600	High-Performance Coatings	9/20/10

DIVISION 10 – SPECIALTIES:

101101	Visual Display Boards	9/20/10
102113.13	Metal Toilet Compartments	9/20/10
102800	Toilet, Bath, And Laundry Accessories	9/20/10
104400	Fire Protection Specialties	9/20/10
105100	Lockers	9/20/10

DIVISION 11 – EQUIPMENT:

115313	Laboratory Fume Hoods	9/20/10
116210	Laboratory Service Fixtures	9/20/10
116220	Laboratory Accessories	9/20/10

DIVISION 12 – FURNISHINGS:

122216	Drapery Track and Accessories	9/20/10
123553	Laboratory Casework	9/20/10
123600	Countertops	9/20/10
124813	Entrance Floor Mats	9/20/10

DIVISION 21 – FIRE SUPPRESSION:

210500	Basic Fire Suppression Requirements	9/20/10
210503	Through Penetration Firestopping	9/20/10
210529	Fire Suppression Supports and Anchors	9/20/10
210553	Fire Suppression Identification	9/20/10
211300	Fire Protection Systems	9/20/10

DIVISION 22 – PLUMBING:

220500	Basic Plumbing Requirements	9/20/10
220503	Through Penetration Firestopping	9/20/10
220505	Plumbing Demolition for Remodeling	9/20/10

BP 08C Interior/Exterior; Aluminum Systems, Metal Wall Panels, Glass & Glazing Work

220529	Plumbing Supports and Anchors	9/20/10
220548	Vibration Isolation	9/20/10
220553	Plumbing Identification	9/20/10
220719	Plumbing Piping Insulation	9/20/10
221000	Plumbing Piping	9/20/10
221030	Plumbing Specialties	9/20/10
221123	Domestic Water Pumps	9/20/10
223000	Plumbing Equipment	9/20/10
224000	Plumbing Fixtures	9/20/10

DIVISION 23 – HEATING, VENTILATING, AND AIR-CONDITIONING (HVAC):

230500	Basic HVAC Requirements	9/20/10
230503	Through Penetration Firestopping	9/20/10
230505	HVAC Demolition for Remodeling	9/20/10
230513	Motors	9/20/10
230529	HVAC Supports and Anchors	9/20/10
230548	Vibration Isolation	9/20/10
230553	HVAC Identification	9/20/10
230593	Testing, Adjusting and Balancing	9/20/10
230713	Ductwork Insulation	9/20/10
230716	HVAC Equipment Insulation	9/20/10
230719	HVAC Piping Insulation	9/20/10
230900	Controls	9/20/10
230913	Instrumentation	9/20/10
231500	Laboratory Utility Piping	9/20/10
232100	Hydronic Piping	9/20/10
232123	HVAC Pumps	9/20/10
232500	Chemical (Water) Treatment	9/20/10
233100	Ductwork	9/20/10
233300	Ductwork Accessories	9/20/10
233416	Centrifugal Fans	9/20/10
233423	Power Ventilators	9/20/10
233600	Air Terminal Units	9/20/10
233700	Air Inlets and Outlets	9/20/10
234000	Air Cleaning	9/20/10
235100	Breechings, Chimneys and Stacks	9/20/10
235216	Condensing Boilers	9/20/10
237323	Custom Air Handling Units	9/20/10
238200	Terminal Heat Transfer Units	9/20/10
238216	Air Coils	9/20/10
239970	Mechanical Systems Commissioning	9/20/10

DIVISION 26 – ELECTRICAL:

260500	Basic Electrical Requirements	9/20/10
260503	Through Penetration Firestopping	9/20/10
260505	Electrical Demolition for Remodeling	9/20/10
260513	Wire And Cable	9/20/10
260515	Medium Voltage Cable & Accessories	9/20/10
260526	Grounding and Bonding	9/20/10
260527	Supporting Devices	9/20/10
260531	Boxes	9/20/10
260533	Conduit	9/20/10
260535	Surface Raceways	9/20/10
260553	Electrical Identification	9/20/10
260913	Power Monitoring and Control	9/20/10
260933	Lighting Control Systems	9/20/10

BP 08C Interior/Exterior; Aluminum Systems, Metal Wall Panels, Glass & Glazing Work

261200	Distribution Transformers	9/20/10
262200	Dry Type Transformers	9/20/10
262416	Panelboards	9/20/10
262419	Motor Control	9/20/10
262726	Wiring Devices	9/20/10
262816	Disconnect Switches	9/20/10
262923	Variable Frequency Drives	9/20/10
263600	Transfer Switch	9/20/10
264300	Surge Protection Devices	9/20/10
265100	Lighting	9/20/10
269970	Electrical Systems Commissioning	9/20/10

DIVISION 27 – COMMUNICATIONS:

270500	Basic Communications Systems Requirements	9/20/10
270505	Technology Demolition for Remodeling	9/20/10
270526	Communications Grounding	9/20/10
270528	Interior Communication Pathways	9/20/10
270553	Identification and Administration	9/20/10
271100	Communication Equipment Rooms	9/20/10
271300	Backbone Cabling Requirements	9/20/10
271500	Horizontal Cabling Requirements	9/20/10
271710	Testing	9/20/10
271720	Support and Warranty	9/20/10
274100	Professional Audio/Video System	9/20/10
275313	Central Clock System	9/20/10

DIVISION 28 – ELECTRONIC SAFETY AND SECURITY:

281300	Electronic Access Control	9/20/10
283100	Fire Alarm and Detection Systems	9/20/10

DIVISION 31 – EARTHWORK:

312300	Foundation Excavation and Backfilling	9/20/10
312323.43	EPS Geofoam	9/20/10

DIVISION 32 – EXTERIOR IMPROVEMENTS:

321216	Asphalt Paving	9/20/10
321313	Concrete Paving	9/20/10
329200	Turf and Grasses	9/20/10

DIVISION 33 – UTILITIES:

331100	Water Utility Distribution Piping	9/20/10
333100	Sanitary Utility Sewerage Piping	9/20/10
334100	Storm Utility Drainage Piping	9/20/10
334913	Storm Drainage Inlets and Manholes, Frames and Covers	9/20/10

N. CONTRACT DRAWINGS

Drawing #	Title	Rev Date
<u>GENERAL DRAWING LIST</u>		
G-001	Title Sheet	9/20/10
<u>CIVIL DRAWING LIST</u>		
C-1.02	Existing Conditions	9/20/10
C-1.03	Existing Conditions	9/20/10
C-2.02	Site Demolition Plan	9/20/10
C-3.02	Site Utility Plan	9/20/10
C-3.11	Site Grading Plan	9/20/10

C-3.22	Temporary Paving Plan	9/20/10
C-3.31	Site Geometry Plan	9/20/10
C-4.02	Construction Details	9/20/10

STRUCTURAL DRAWING LIST

S-000	General Notes	9/20/10
S-101-A	Existing Foundation Plan - Module A	9/20/10
S-101-B	Foundation Plan - Module B	9/20/10
S-102-A	Existing Second Floor Framing Plan - Module A	9/20/10
S-102-B	Second Floor Framing Plan - Module B	9/20/10
S-103-A	Existing Roof Framing Plan - Module A	9/20/10
S-103-B	Roof Framing Plan - Module B	10/13/10
S-104-B	Penthouse Framing Plan	10/13/10
S-200	Foundation Details	9/20/10
S-201	Foundation Details	9/20/10
S-300	Steel Details	9/20/10
S-301	Steel Details	9/20/10
S-302	Steel Details	9/20/10
S-400	Joist Load Diagrams	9/20/10

ARCHITECTURAL DRAWING LIST

AD-101	First Floor Demolition Plan	9/20/10
AD-102	Second Floor Demolition Plan	9/20/10
A-001	Code Information and Abbreviation Legend	9/20/10
A-002	Safety Reference Plans	9/20/10
A-101	Overall First Floor Plan	9/20/10
A-101-A	Partial First Floor Plan	9/20/10
A-101-B	Partial First Floor Plan	9/20/10
A-102	Overall Second Floor Plan	9/20/10
A-102-A	Partial Second Floor Plan	9/20/10
A-102-B	Partial Second Floor Plan	9/20/10
A-103	Mechanical Penthouse Plan	9/20/10
A-104	Roof Plan	10/13/10
A-200	Building Elevations	9/20/10
A-201	Building Elevations	10/13/10
A-202	Building Elevations	9/20/10
A-203	Building Elevations	9/20/10
A-204	Curtain Wall Elevations	9/20/10
A-300	Building Sections	9/20/10
A-301	Building Sections	9/20/10
A-310	Wall Sections	9/20/10
A-311	Wall Sections	9/20/10
A-312	Wall Sections	9/20/10
A-400	Enlarged Plans and Typical Mounting Heights	9/20/10
A-410	Stair Plans	9/20/10
A-411	Stair and Ramp Sections and Details	9/20/10
A-412	Stair and Ramp Sections and Details	9/20/10
A-430	Interior Elevations	9/20/10
A-500	Plan Details - Column Enclosures	9/20/10
A-501	Plan Details	9/20/10
A-502	Plan Details	9/20/10
A-503	Plan Details	9/20/10
A-504	Media Wall Details	9/20/10
A-510	Section Details	9/20/10
A-511	Section Details	9/20/10
A-512	Section Details	9/20/10

A-513	Section Details	9/20/10
A-514	Section Details	9/20/10
A-515	Section Details	9/20/10
A-516	Section Details	9/20/10
A-520	Typical Roof Details	9/20/10
A-521	Roof Details	9/20/10
A-522	Roof Details	9/20/10
A-523	Roof Details	9/20/10
A-524	Roof Details	9/20/10
A-525	Roof Details	9/20/10
A-600	Partition Types	9/20/10
A-601	Door Schedule / Door and Frame Types	10/1/10
A-701-A	Partial First Floor Finish Plan	9/20/10
A-701-B	Partial First Floor Finish Plan	9/20/10
A-702-A	Partial Second Floor Finish Plan	9/20/10
A-702-B	Partial Second Floor Finish Plan	9/20/10
A-801-A	Level 1 Mod A - Furniture Plan (for Reference Only)	9/20/10
A-801-B	Level 1 Mod B - Furniture Plan(for Reference Only)	9/20/10
A-802-A	Level 2 Mod A - Furniture Plan(for Reference Only)	9/20/10
A-802-B	Level 2 Mod B - Furniture Plan (for Reference Only)	9/20/10
AC-101-A	Partial First Floor Reflected Ceiling Plan - Module A	9/20/10
AC-101-B	Partial First Floor Reflected Ceiling Plan - Module B	9/20/10
AC-102-A	Partial Second Floor Reflected Ceiling Plan - Module A	9/20/10
AC-102-B	Partial Second Floor Reflected Ceiling Plan - Module B	9/20/10

ARCHITECTURAL EQUIPMENT DRAWING LIST

AQ-401	First Floor Equipment Plans	9/20/10
AQ-402	First Floor Equipment Plans	9/20/10
AQ-403	First Floor Equipment Plans	9/20/10
AQ-404	Second Floor Equipment Plans	9/20/10
AQ-405	Second Floor Equipment Plans	9/20/10
AQ-406	Second Floor Equipment Plans	9/20/10
AQ-501	Lab Casework Details	9/20/10
AQ-502	Student Station Details	10/13/10
AQ-503	Lab Equipment Details	10/13/10
AQ-504	Fume Hood Information	9/20/10
AQ-505	Fume Hood Information	10/1/10
AQ-601	Lab Casework Types	9/20/10
AQ-602	Lab Equipment Schedules	9/20/10
AQ-603	Lab Equipment Schedules	9/20/10

FIRE PROTECTION DRAWING LIST

FP-101B	First Floor Plan - Mod B - Fire Protection	9/20/10
FP-102B	Second Floor Plan - Mod B - Fire Protection	9/20/10
FP-103	Penthouse Plan - Fire Protection	9/20/10
FP-201B	First Floor Plan - Mod B - Fire Protection Sprinkler Layout	9/20/10
FP-202B	Second Floor Plan - Mod B - Fire Protection Sprinkler Layout	9/20/10
FP -203	Penthouse Plan - Fire Protection Sprinkler Layout	9/20/10
FP-400	Fire Protection Schedules and Riser Diagram	9/20/10

PLUMBING DRAWING LIST

PD-100A	Underfloor Plan - Mod A - Plumbing Demolition	09/20/10
PD-101A	First Floor Plan - Mod A - Plumbing Demolition	09/20/10
PD-102A	Second Floor Plan - Mod A - Plumbing Demolition	09/20/10
P-100A	Underfloor Plan - Mod A – Plumbing	09/20/10
P-100B	Underfloor Plan - Mod B – Plumbing	09/20/10
P-101A	First Floor Plan - Mod A – Plumbing	09/20/10

BP 08C Interior/Exterior; Aluminum Systems, Metal Wall Panels, Glass & Glazing Work

P-101B	First Floor Plan - Mod B – Plumbing	09/20/10
P-102A	Second Floor Plan - Mod A – Plumbing	09/20/10
P-102B	Second Floor Plan - Mod B - Plumbing	09/20/10
P-103	Penthouse Plan - Plumbing	09/20/10
P-104	Roof Plan – Plumbing	09/20/10
P-200A	Under floor Plan - Mod A - Cutting and Patching Plan	10/1/10
P-400	Enlarged Plans - Plumbing	09/20/10
P-500	Plumbing Details	09/20/10
P-501	Plumbing Details	09/20/10
P-600	Plumbing Material List	09/20/10

MECHANICAL DRAWING LIST

MD-101A	First Floor Plan - Mod A - Mechanical Demolition	09/20/10
MD-102A	Second Floor Plan - Mod A - Mechanical Demolition	09/20/10
MD-200A	Underfloor Plan - Mod A - Lab Utility Piping Demolition	09/20/10
MD-201A	First Floor Plan - Mod A - Lab Utility Piping Demolition	09/20/10
MD-202A	Second Floor Plan - Mod A - Lab Utility Piping Demolition	09/20/10
M-100	Mechanical Site Plan	09/20/10
M-100B	Underfloor Plan - Mod B – Ventilation	09/20/10
M-101A	First Floor Plan - Mod A – Ventilation	09/20/10
M-101B	First Floor Plan - Mod B – Ventilation	09/20/10
M-102A	Second Floor Plan - Mod A – Ventilation	09/20/10
M-102B	Second Floor Plan - Mod B – Ventilation	09/20/10
M-103	Penthouse Plan - Ventilation	09/20/10
M-104	Roof Plan - Ventilation	09/20/10
M-201A	First Floor Plan - Mod A - Heating	09/20/10
M-201B	First Floor Plan - Mod B - Heating	09/20/10
M-202A	Second Floor Plan - Mod A - Heating	09/20/10
M-202B	Second Floor Plan - Mod B - Heating	09/20/10
M-203	Penthouse Plan - Heating	09/20/10
M-301A	First Floor Plan - Mod A - Lab Utility Piping	09/20/10
M-301B	First Floor Plan - Mod B - Lab Utility Piping	09/20/10
M-302A	Second Floor Plan - Mod A - Lab Utility Piping	09/20/10
M-302B	Second Floor Plan - Mod B - Lab Utility Piping	09/20/10
M-303	Roof Plan and Penthouse Plan - Lab Utility Piping	09/20/10
M-400	Campus Chilled Water Schematic Diagram	09/20/10
M-401	Heating Water Schematic Diagram	09/20/10
M-402	Cooling Water Schematic Diagram	09/20/10
M-403	Mechanical Control Diagrams	09/20/10
M-404	Mechanical Control Diagrams	09/20/10
M-405	Mechanical Control Diagrams	09/20/10
M-406	Mechanical Sections	09/20/10
M-500	Mechanical Details	09/20/10
M-501	Mechanical Details	09/20/10
M-502	Mechanical Details	09/20/10
M-600	Mechanical Schedules	09/20/10
M-601	Mechanical Schedules	09/20/10
M-602	Mechanical Schedules	09/20/10

ELECTRICAL DRAWING LIST

ED-100	Electrical Demolition Site Plan	09/20/10
ED-101A	First Floor Plan - Mod A - Lighting Demolition	09/20/10
ED-102A	Second Floor Plan - Mod A - Lighting Demolition	09/20/10
ED-201A	First Floor Plan - Mod A - Power Demolition	09/20/10
ED-202A	Second Floor Plan - Mod A - Power Demolition	09/20/10
ED-301A	First Floor Plan - Mod A - Systems Demolition	09/20/10

BP 08C Interior/Exterior; Aluminum Systems, Metal Wall Panels, Glass & Glazing Work

ED-302A	Second Floor Plan - Mod A - Systems Demolition	09/20/10
E-000	Electrical Cover Sheet	09/20/10
E-100	Electrical Site Plan	09/20/10
E-101A	First Floor Plan - Mod A – Lighting	09/20/10
E-101B	First Floor Plan - Mod B – Lighting	09/20/10
E-102A	Second Floor Plan - Mod A - Lighting	09/20/10
E-102B	Second Floor Plan - Mod B – Lighting	09/20/10
E-103	Penthouse Plan – Lighting	09/20/10
E-201A	First Floor Plan - Mod A – Power	09/20/10
E-201B	First Floor Plan - Mod B – Power	09/20/10
E-202A	Second Floor Plan - Mod A – Power	09/20/10
E-202B	Second Floor Plan - Mod B – Power	09/20/10
E-203	Penthouse Plan – Power	09/20/10
E-301A	First Floor Plan - Mod A - Systems	09/20/10
E-301B	First Floor Plan - Mod B – Systems	09/20/10
E-302A	Second Floor Plan - Mod A – Systems	09/20/10
E-302B	Second Floor Plan - Mod B – Systems	09/20/10
E-303	Penthouse Plan – Systems	09/20/10
E-400	Enlarged Plan – Electrical	09/20/10
E-401	Enlarged Plan – Electrical	09/20/10
E-410	Medium Voltage One Line Diagram – Electrical	09/20/10
E-411	One Line Diagram – Electrical	09/20/10
E-412	One Line Diagram – Electrical	09/20/10
E-413	One Line Diagram – Electrical	09/20/10
E-414	Emergency One Line Diagram – Electrical	09/20/10
E-500	Details – Electrical	09/20/10
E-501	Details – Electrical	09/20/10
E-502	Details – Electrical	09/20/10
E-503	Details – Electrical	09/20/10
E-600	Electrical Material List	09/20/10
E-700	Electrical Schedules	09/20/10
E-701	Electrical Schedules	09/20/10
E-702	Electrical Schedules	09/20/10

TELECOMMUNICATIONS DRAWING LIST

TD-101A	First Floor Plan - Mod A - Technology Demolition	09/20/10
TD-102A	Second Floor Plan - Mod A - Technology Demolition	09/20/10
T-000	Technology Cover Sheet	09/20/10
T-100	Technology Site Plan	09/20/10
T-101A	First Floor Plan - Mod A – Technology	09/20/10
T-101B	First Floor Plan - Mod B – Technology	09/20/10
T-102A	Second Floor Plan - Mod A – Technology	09/20/10
T-102B	Second Floor Plan - Mod B – Technology	09/20/10
T-103	Penthouse Plan – Technology	09/20/10
T-300	Enlarged Plans – Technology	09/20/10
T-400	Risers and Details – Technology	09/20/10
T-401	Risers and Details – Technology	09/20/10
T-500	Technology Material List	09/20/10

CERTIFICATE OF BIDDER ELIGIBILITY

720 ILCS 5/33E-11 requires that all contractors bidding for public agencies in the State of Illinois certify that they are not barred from bidding on public contracts for bid rigging or bid rotation.

The following certification must be signed and submitted with bidder's bid proposal. **FAILURE TO DO SO MAY RESULT IN DISQUALIFICATION OF THE BIDDER.**

_____, as part of its bid for _____

certifies that said contractor is not barred from bidding on the aforementioned contract as a result of a violation of either 720 ILCS 5/33E-3 or 720 ILCS 5/33E-4.

Firm Name: _____

By: _____
Authorized Agent of Contractor

Title

SUBSCRIBED AND SWORN TO before me
this _____ day of _____, 2010.

NOTARY PUBLIC

EXECUTE AND ATTACH TO PROPOSAL FORM

[Contractors With 25 or More Employees]

CERTIFICATE OF COMPLIANCE WITH ILLINOIS DRUG-FREE WORKPLACE ACT

_____, having 25 or more employees, does hereby certify pursuant to Section 3 of the *Illinois Drug-Free Workplace Act* (30 ILCS 580/3) that [he, she, it] shall provide a drug-free workplace for all employees engaged in the performance of work under the contract by complying with the requirements of the *Illinois Drug-Free Workplace Act* and, further certifies, that [he, she, it] is not ineligible for award of this contract by reason of debarment for a violation of the *Illinois Drug-Free Workplace Act*.

By Authorized Agent

Date

SUBSCRIBED AND SWORN TO before me
this _____ day of _____, 2010.

NOTARY PUBLIC

EXECUTE AND ATTACH TO PROPOSAL FORM

NON-COLLUSION AFFIDAVIT

AFFIDAVIT: "I (we) hereby certify and affirm that my (our) proposal was prepared independently for this project and that it contains no fees or amounts other than for legitimate execution of this work as specified and that it includes no understanding or agreements in restraint of trade."

Name of Bidder: _____
Date: _____

(If an individual)
Signature of Bidder: _____

Business Address: _____

(Seal)

(If a Partnership)
Firm Name: _____

Business Address of all partners of the Firm:

(Seal)

(If a Corporation)
Name of Officers:
President: _____
Secretary: _____
Treasurer: _____
Attest: _____
Secretary

(Seal)

EXECUTE AND ATTACH TO PROPOSAL FORM

**CERTIFICATE REGARDING
SEXUAL HARASSMENT POLICY**

_____ [contractor], does hereby certify pursuant to Section 2-105 of the *Illinois Human Rights Act* (775 ILCS 5/2-105) that [he, she, it] has a written sexual harassment policy that includes, at a minimum, the following information: (i) the illegality of sexual harassment; (ii) the definition of sexual harassment under State law; (iii) a description of sexual harassment utilizing examples; (iv) an internal complaint process including penalties; (v) the legal recourse, investigative and complaint process available through the Department of Human Rights and Human Rights Commission; (vi) directions on how to contact the Department of Human Rights and Human Rights Commission; and (vii) protection against retaliation.

By: _____
Authorized Agent of Contractor

Title

SUBSCRIBED AND SWORN TO before me
this _____ day of _____, 2010.

NOTARY PUBLIC

EXECUTE AND ATTACH TO PROPOSAL FORM

CERTIFICATE REGARDING HUMAN RIGHTS ACT

Any company or organization to be awarded a contract for goods and/or services must be in compliance with the **Human Rights Act** and all rules and regulations thereunder. Our company has an Equal Employment Opportunity and Affirmative Action Program which complies with Executive Order 11246, the Vietnam Era Veterans' Readjustment Assistance Act of 1974 and the Rehabilitation Act of 1973.

YES _____ NO _____

CERTIFICATE REGARDING THE PREVAILING WAGE ACT

Our company certifies that it is eligible for bidding on public contracts, and has complied with section 11a of the Prevailing Wage Act, 820 ILCS 130/0.01-12(2000), and has not disregarded their obligations to employees under the Prevailing Wage Act on two (2) separate occasions, and that they, or any firm, corporation, partnership or association in which such contractors or subcontractors have an interest, are not prohibited from being awarded any contract or subcontract for a public works project. In addition, Joliet Junior College is requesting all Bidders/Awarded Trade Contractors to employ labor from a recognized apprenticeship training program as a condition of award.

YES _____ NO _____

CERTIFICATE REGARDING VALID BUSINESS LICENSE

Our company is eligible to do business in the State of Illinois and have submitted as part of this bid a valid business license and the Federal Employer Tax Identification Number (FEIN) or Social Security Number for individuals. Further, if applicable, our company will employ apprentices who are properly indentured into a Joint Apprenticeship Training Program which is registered and certified with the United States Department of Labor, Bureau of Apprenticeship and Training.

YES _____ NO _____

FEIN Number _____

By: _____
Authorized Agent of Contractor

Title

SUBSCRIBED AND SWORN TO before me
this _____ day of _____, 2009.

NOTARY PUBLIC

EXECUTE AND ATTACH TO PROPOSAL FORM

BIDDER INFORMATION FORM

Bidder Information Form is to be submitted with each Bid Form.

1) Total Bonding Capacity: \$ _____

Single Project Bonding Capacity: \$ _____

Work Currently Bonded: \$ _____

2) Work now under contract: \$ _____

Work in place last year: \$ _____

Average annual sales last 3 years: \$ _____

3) Current Experience Modification Rating (EMR): _____

4) Has firm ever failed to complete a contract: _____

5) Submit two (2) Owner or Architect/Engineer References:

a. Name: _____

Telephone Number: _____

b. Name: _____

Telephone Number: _____

6) Contractor Qualifications:

a. The Owner may require from any Bidder, prior to award of the contract, a detailed statement regarding the business organization, years in service, and the technical organization and plant of the Bidder that is available for the work contemplated.

b. The competency and responsibility of the bidders and of their proposed Subcontractors may be considered in making awards.

By _____

Authorized Agent of Contractor

Title

SUBSCRIBED AND SWORN TO before me

this _____ day of _____, 2010.

NOTARY PUBLIC

EXECUTE AND ATTACH TO BID FORM