BID FORM
for
JOLIET JUNIOR COLLEGE, MFP Ph2
Joliet, 1L 60431
GILBANE JOB NO. 4764

BID RELEASE 16, BID PACKAGE 16H
ELECTRICAL WORK
SITEUTILITIES RELOCATION WORK

April 8, 2010

MANDATORY PRE-BID: April 22, 2010
TIME: 10:00 AM CST
LOCATION: Joliet Junior College

Building “T” — T2001
Last date for Bidder’s questions is 05/04/10 by 2:00 PM

PROPOSAL DUE DATE: May 13, 2010
SUBMIT 1 ORIGINAL TIME: 9:00 AM CST
AND 2 COPIES BID OPENING LOCATION:  Joliet Junior College
Building “D” — Room D2001

Joliet Junior College, Illinois Community College District No. 525
Office of Business and Auxiliary Services

1215 Houbolt Road

Room H1018

Joliet, Illinois 60431-8938

Attn: Judy Mitchell, Director of Business and Auxiliary Services

A

FIRM NAME:

FORWARD
PROPOSAL TO

, the undersigned.

Proposes to furnish all labor, materials, equipment, and services as required to satisfactorily complete all
Electrical Work herein described as Bid Package No. 16H as required for the construction and
completion of the Site Utilities Relocation Project in accordance with the Drawings and Specifications
as prepared by Legat Architects (Architect) and their Consultants, the Contract Documents, Project
Manual Volumes 1 and 2 dated April 8, 2010, this Bid Form, and all documents incorporated by
reference. It is expressly understood by the Bidder that each of the enumerated documents as set forth in
this paragraph are incorporated by reference as part of the Bid Proposal.

All work required by the foregoing documents will be accomplished for the Lump Sum Bid Price of

($ )

(Show amount in both words and figures, in case of discrepancy amount shown in words will govern)

The Lump Sum Bid Price above EXCLUDES all applicable sales, consumer, use and other similar taxes
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BID FORM Date: April 8, 2010
Site Utilities Relocation Work - Release 16
BP 16H Electrical Work

F.

for the project on the equipment and materials to be incorporated into the work (project is tax-exempt);
INCLUDES all insurance premiums required to meet Schedule "A" - Insurance Specifications; and
INCLUDES all premiums for Performance and Labor & Material Payment Bonds in the sum of one
hundred ten percent of the Contract price.

Bidder agrees that upon award of the contract by Joliet Junior College if written notice of the
acceptance of this bid is mailed or delivered to the undersigned within sixty (60) days after the Proposal
Due Date, or any time thereafter before it is withdrawn, the undersigned shall meet with representatives
of Joliet Junior College and Gilbane Building Company at Joliet Junior College’s office or at a mutually
agreed upon location to execute the contract which is included as an Exhibit within this Project Manual.
The Trade Contractor’s contract will be held by and made with Joliet Junior College; Gilbane Building
Company will be acting on the behalf of Joliet Junior College as their Construction Manager (agent). A
Performance Bond and Labor & Material Payment Bond will be delivered to the Construction Manager
at the time of execution of the Contract on the form contained within the Project Manual identifying
Joliet Junior College and Gilbane Building Company as dual obligees. Failure to execute said contract
within ten (10) days after receipt of written Notice to Proceed may be considered a default under the
obligation of the bid bond. Insurance certificates shall be provided before starting on-site activities if
such activities occur before the Contract is signed.

By submitting its bid, the Bidder hereby agrees that the Owner may, in its sole discretion, decide which
combination of base bid plus alternates, (if any) would provide the Owner with the most efficient
expenditure of the Owner's funds with respect to any particular Bidder. Owner's selection and
determination of which combinations of base bid plus alternates (if any) would provide the most
efficient expenditure of the Owner's funds shall form the basis of awarding the contract. By submitting
its bid, Bidder further agrees that the sum total of the base bid plus alternates (if any) as so determined
by the Owner separately for each Bidder shall be deemed to be such Bidder's bid for purposes of
determining the lowest responsible Bidder for such portion of the work or for such bid package. Such
determination by the Owner shall not be subject to challenge by the Bidder.

The above price includes all stipulations and  requirements of  Supplement
Numbers: , Which have
been received and accepted by the undersigned.

MILESTONE SCHEDULE DATES

All work is to be completed in accordance with the attached Construction Schedule included in the
Project Manual and the Milestone Dates listed below:

Milestone Milestone Dates

Bid Proposals Due May 13, 2010

Anticipated Dates for Bid Scope Review May 17, 2010

Anticipated Date of Contract Award June 15, 2010
Preconstruction Meeting June 21, 2010

Shop Drawing & Review June 15, 2010-June 29, 2010
Anticipated Mobilization Date June 28, 2010

Site Ultilities Relocation (Complete Work) July 1st- August 20, 2010

TRADE-SUBCONTRACTORS

The following trade subcontractors are proposed for the item of work listed. Trade Subcontractors are
subject to review per the General Conditions. List only firms that will supply labor at the site.
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BID FORM Date: April 8, 2010
Site Utilities Relocation Work - Release 16
BP 16H Electrical Work

ITEM OF WORK TRADE SUBCONTRACTORS

G. NOT USED
H. UNIT PRICES

Unit Prices shall be used, where applicable, to make adjustments to the cost of the Work due to
changes. ALL Unit Prices submitted shall be complete in-place prices and include all costs for
overhead, profit, bond costs, labor, materials, equipment, engineering, shop drawings and any other
incidentals related to the completion of the Work, and shall remain firm for the period of the contract.
Deductive unit prices will be calculated at no less than 85% of the additive unit price.

=

Remove Existing 4” Conduit and Wire $ /LF based on 20 LF
Remove Existing 2” Conduit and Wire $ /LF based on 20 LF
3. Install 2” underground conduit/wire $ /LF based on 20 LF
(4#2/0 and 1#6 ground)

N

4. Install 4” underground conduit/wire $ /LF based on 20 LF
(4#500KCM and 1#3 ground)

5. Electrical Manhole (As detailed on E100) $ IEA

6. Electrical Duct Bank $ /LF based on 20 LF
(Complete Installation as detailed on E-100)

7. Architectual Light Fixture (Complete installation) $ IEA

(includes wiring light into same circuit as other lights
using the same 2#10 and 1#10 ground in 3/4” conduit)

l. ALTERNATE PRICES

An Alternate Price shall include all costs associated with the changes, omissions, additions or other
adjustments to the Work of this Bid Package (Contract), which are described in the Alternate, or are
reasonably inferable there from. Claims for extras resulting from changes caused by the acceptance or
rejection of any Alternate will not be allowed. Alternate prices shall also include all costs of overhead,
profit and bond costs associated with the work of the Alternate, whether additive or deductive.

The Drawings, Specifications and other Contract Documents shall be considered appropriately modified
by either the acceptance or rejection of the various Alternates. The Owner and the Construction
Manager expressly reserve the right to accept or reject any, or all, Alternate Prices, and in any sequence.
If any combination of alternates is accepted, the classrooms identified must be completed within the
time periods provided.

Alternates: NONE
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BID FORM

Site Utilities Relocation Work - Release 16

BP 16H Electrical Work

J.

COST ALLOWANCES

Date: April 8, 2010

The Bidder includes the following Cost Allowances in the total Lump Sum Amount of the Base Bid for
this Bid Package. See General Conditions for definition of Allowances.

The Trade Contractor must include the cost of the allowances in the Base Bid. The Base Bid cost of
this package should include the appropriate mark-up on the allowances. All work completed under
the allowance will be paid at cost since the mark-up is incorporated in the base bid. Trade
Contractors are not entitled to any unspent balance.

1.

Cost Allowances:

1. $13,000 for additional work and modifications as directed by the Construction Manager

(Automotive).

2. $17,000 for additional work and modifications as directed by the Construction Manager

(Science).

COST AND QUANTITY BREAKDOWN

In order to properly evaluate the Proposal, provide the following information. The Scope of Work to be
awarded will not be influenced by the cost and quantity information requested here. Do NOT include
the cost of any alternates in base bid or in the following information. Cost and quantity breakdown
shall include all related work to the subject category.

Cost Breakdown

PROJECT COST BREAKDOWN

Automotive
Project Cost
Breakdown
(See Contract
Drawings for
Limit Lines)

Science
Project Cost
Breakdown
(See Contract
Drawings for
Limit Lines)

Conduit

Wire and Cable

Electrical Demolition

Concrete and Rebar

PVC Pipe

Architectural Flood Lights

Manholes

Hand holes

Excavation

Allowances described above

13,000

Total bond cost

Mobilization
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BID FORM

Site Utilities Relocation Work - Release 16

BP 16H Electrical Work

Date: April 8, 2010

L.

Shop Drawings & Submittals $

Miscellaneous not included above (define below) $

Subtotal $ $

Total Bid (Total of all items above including the

Allowances) $
1. Quantity Breakdown- Automotive Building

Item Quantity Material Cost| Installation Cost Total Cost
5” PVC Pipe Schedule 40 $ $ $
Conduit 4” $ $ $
Conduit 2” $ $ $
Concrete $ $ $
Excavation $ $ $
Architectual Building Lights $ $ $
2. Quantity Breakdown- Science Building
Item Quantity Material Cost| Installation Cost Total Cost

5” PVC Pipe Schedule 40 $ $ $
Conduit 4” $ $ $
Conduit 2” $ $ $
Concrete $ $ $
Excavation $ $ $
Architectual Building Lights $ $ $

SCOPE OF WORK

1.  Description of Work Included:

Except for those items (if any) specifically noted in the section below entitled "Work Excluded
From This Bid Package”, the work of this Bid Package shall INCLUDE, but is not necessarily

limited to, all of the following:

a. All items of work required by, and/or specified in, those sections of the Specifications which
are listed herein under Section M SPECIFICATIONS — Specific Sections.

b. All items of work related to the "Scope of Work", which are indicated in the Specifications
which are listed herein under Section M SPECIFICATIONS — Related Sections.
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BID FORM Date: April 8, 2010
Site Utilities Relocation Work - Release 16
BP 16H Electrical Work

c. All items of work related to the "Scope of Work", which are shown on the Drawings listed
herein under Section N CONTRACT DRAWINGS.

d. The following "Specific Items to be Included” are related to those required by the above
referenced documents and are to be provided under, and hereby form a part of, the Scope of
Work of this Bid Package (Contract). Should any conflict exist between this written Scope of
Work and any scope items implied by the above referenced documents, this Scope of Work
shall govern.

SPECIFIC ITEMS TO BE INCLUDED

Perform complete all "Site Utilities" and related work as required by and in accordance with the
Conditions of Contract, Drawings, Specifications, and elaborations below. The Work shall include all
labor, materials, equipment, and related items necessary to complete all of the work defined in the
following specification sections, except for those noted exclusions or clarifications listed below.

In general, the following clarifies the scope of work to be included. It is intended for clarification and
convenience only and is not intended to limit any portion of the scope of this bid package.

1.
2.

w

5.

This Trade Contactor shall perform complete electrical work as defined in the contract documents.
Provide complete electrical demolition as shown on the contract documents. This shall include
complete removal to source. This trade contractor shall provide all excavation required for
demolition and re-grading (for own work) upon completion.

Provide all excavation, backfill, fill material, etc., as required for a complete and proper installation.
Provide all man holes, hand holes, wire, cable, conduit, complete concrete duct bank system
(inclusive of all piping materials, concrete, rebar, spacers, pipe marker tape with metallic tracer,
etc.), complete exterior lighting, all cores, sealant, patching, link seals, identification, and grounding
and bonding.

All excavations must be protected with temporary construction fencing prior to digging. This trade
contractor shall be responsible to furnish and install suitable fencing for its own work as well as
daily maintenance.

GENERAL PROVISIONS

1.

The word Trade Contractor and the word Subcontractor are used interchangeably in the documents.
Therefore where the words Trade Contractor or Subcontractor are used in the document, it shall mean
a Contractor having a contract with the Owner unless it is apparent by the content of the usage that the
Subcontractor reference is assumed to be a Subcontractor to a Contractor having a contract with the
Owner.

This trade contractor shall protect all adjacent areas of work. Remove protection after completion of
work of this bid package and repair all damaged areas as necessary and required.

This Trade Contractor shall make arrangements with the Construction Manager for any storage
provisions prior to mobilization. Outside storage must be coordinated with Gilbane. All areas
disturbed by the action of the Trade Contractor shall be returned to their original condition at no
additional expense to the owner.

Should the Plans or Specifications disagree in themselves or with each other, the Trade Contractor
shall provide the better quality or greater quantity of work and/or materials unless otherwise directed
by written addendum to the contract.

Each Trade Contractor shall field verify all existing conditions as required prior to commencing of
work and shall make whatever modifications necessary to facilitate the installation of new work.
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BID FORM Date: April 8, 2010
Site Utilities Relocation Work - Release 16
BP 16H Electrical Work

10.

11.
12.

13.

14.

15.

16.

Trade Contractor shall immediately notify the construction manager in writing of his findings,
especially upon finding unsatisfactory conditions that may affect his work and the quality of the work
of others.

Where the General Requirements or the Technical Specifications indicate that the Trade Contractor
will be “directed by” or “as indicated or designated by” the Architect all such directions, indications
and/or designations etc., shall be through the Construction Manager. All work performed by a Trade
Contractor as directed by or as indicated or designated by the Owner, its consultants or the Architect
which has not been communicated to the Trade Contractor through the Construction Manager shall not
be an added cost to the Trade Contractor’s contract with Gilbane and may be subject to rework at the
expense of the offending Trade Contractor or Trade Contractors.

The Trade Contractor’s Project Manager shall be responsible to maintain an accurate record of
deviation and changes in the work and reasons there of. The Construction Manager and Architect may
elect to review the status of these documents on a monthly basis. Failure on the part of the Trade
Contractor to maintain the As-Built Documents will be cause to reject the Trade Contractor’s monthly
payment request in part or in total until the condition is corrected and the record documents are
updated to reflect site conditions.

Trade Contractor shall immediately notify the Construction Manager in writing of his findings,
especially upon finding unsatisfactory conditions that may affect his work and the quality of the work
of others.

The campus is an extremely busy site. Traffic patterns can be very congested at times and parking lots
can fill up quickly. Extreme caution should be used at all times when entering and exiting the site.

Each Trade Contractor shall coordinate their work with the works of other trades and with the
Construction Manager.

Separate mobilizations may be required. Mobilizations are incidental to the Contract Sum.

The Owner has employed a testing agency for this project. This Trade Contractor shall conform to all
testing requirements as identified within the Contract Documents. The Trade Contractor shall provide
48 hour notice to the Construction Manager prior to date testing agency needs to be on site to perform
tests.

In addition to the requirements for safety defined in the Conditions of Contract and the Construction
Manager’s Safety Plan, the Trade Contractor shall submit within two weeks of Notice to Proceed a
detailed safety plan defining it’s intentions and procedures to be used on the project to comply with all
requirements of OSHA and Project Safety Program, including work rules, fall protection, hoisting
procedures, protection of other trades and finished materials, excavation procedures, etc.

This Trade Contractor must include all costs necessary to address the requirements of the Safety and
Project Quality Plan included in the Project Manual.

This Trade Contractor is required to fill out a Gilbane daily report and turn in to Gilbane on a daily
basis.

This Trade Contractor shall be responsible for their cleanup and debris removal. Dumpsters for the
general use of all trades shall be provided by the Site Utilities Contractor.

The above listed items are not intended to be an all-inclusive listing of the specified Contract Scope of
Work, but are merely to highlight the major items of work.

SPECIFIC ITEMS TO BE EXCLUDED

The following specific item(s) of work contained in the above referenced documents are EXCLUDED
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BID FORM Date: April 8, 2010
Site Utilities Relocation Work - Release 16
BP 16H Electrical Work

from the work of this Bid Package (Contract):
1. None

M.  SPECIFICATIONS

The following Specifications, together with the Drawings and other related items of work as described
herein, further define the Scope of Work of the Bid Package (Contract).

Specific Specification Sections

Number Title Date
DIVISION 1 - GENERAL REQUIREMENTS

011000 SUMMARY 04/08/2010
013000 ADMINISTRATIVE REQUIREMENTS 04/08/2010
013514 LEED REQUIREMENTS, LEED CHECKLIST, LEED REPORT. 04/08/2010
014000 QUALITY REQUIREMENTS 04/08/2010
015639 TEMPORARY TREE AND PLANT PROTECTION 04/08/2010
015713 TEMPORARY EROSION AND SEDIMENT CONTROL 04/08/2010
016000 PRODUCT REQUIREMENTS 04/08/2010
017000 EXECUTION AND CLOSEOUT REQUIREMENTS 04/08/2010
017800 CLOSEOUT SUBMITTALS 04/08/2010
DIVISION 26- ELECTRICAL

260500 BASIC ELECTRICAL REQUIREMENTS 04/08/2010
260505 ELECTRICAL DEMOLITION FOR REMODELING 04/08/2010
260533 CONDUIT 04/08/2010
260537 MANHOLES 04/08/2010

Related Specification Sections
DIVISION 31- EARTHWORK

311000 SITE CLEARING 04/08/2010
312000 EARTH MOVING 04/08/2010
DIVISION 32- EXTERIOR IMPROVEMENTS
321216 ASPHALT PAVING 04/08/2010
329200 TURF AND GRASSES 04/08/2010
DIVISION 33- UTILITIES
331100 WATER UTILITY DISTRIBUTION PIPING 04/08/2010
333100 SANITARY UTILITY SEWERAGE PIPING 04/08/2010
334100 STORM UTILITY DRAINAGE PIPING 04/08/2010
334913 STORM DRAINAGE INLETS AND MANHOLES,FRAMES/COVER 04/08/2010
N. CONTRACT DRAWINGS
Drawing #  Title Rev Date
GENERAL DRAWING LIST
G-016 Title Sheet 04/08/2010
CIVIL DRAWING LIST
Cl.01 Existing Conditions 04/08/2010
C2.01 Site Demolition Plan 04/08/2010
C3.01 Site Utility Plan 04/08/2010
C3.21 Temporary Paving Plan 04/08/2010
C4.01 General Notes and Construction Details 04/08/2010
MECHANICAL DRAWING LIST
M-100 Mechanical Site Plan 04/08/2010
ELECTRICAL DRAWING LIST
ED-100 Electrical Site Plan- Demolition 04/08/2010
E-100 Electrical Site Plan 04/08/2010
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BID FORM Date: April 8, 2010
Site Utilities Relocation Work - Release 16
BP 16H Electrical Work

0.

SIGNATURE
By executing this Bid Proposal, the undersigned represents that he is duly authorized on behalf of
his/fher company to submit this Proposal Form, agrees to the terms and conditions contained in the
General Instructions to Bidders, and if awarded the contract, will perform in accordance with the terms
and conditions of this Proposal Form and the documents which have been incorporated by reference
herein. The undersigned represents that these Proposals are made in good faith, without fraud,
collusion, or connection of any kind with any other bidder of the same work, that he is completing in his
own interest and in his own behalf, without connection of obligation to any undisclosed person, that no
other person has any interest in regard to all conditions pertaining to the Work and in regard to the place
where it is to be done, has made his own examination and estimates and from them makes this Proposal.

Bidder:
(LEGAL SIGNATURE)
(TYPE/PRINT NAME)
Firm:
Address:

City, State, Zip:

Business Phone No.: ( )

Business Fax No.: ( )

Email Address:

This bidder is a (an):

Individual, Partnership, Corporation
The full names, address and telephone numbers of all persons interested in the Proposal, as principals are
as follows:

NOTE: This Proposal must bear the written signature of the Bidder.
a. If the Bidder is an Individual doing business under a name other than his own name, the Proposal
must so state, giving the address of the Individual.

b. If the Bidder is a Partnership, the Proposal must so state, setting forth the names and addresses of all
Partners, and must be signed by a Partner so designated as such.

c. If the Bidder is a Corporation, the Proposal must be signed by a duly authorized officer or agent of
the Corporation.

Bid Security Enclosed: 10% of base bid total (In Favor of Joliet Junior College).

Bid Bond Cashier’s Check Certified Check
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BID FORM Date: April 8, 2010
Site Utilities Relocation Work - Release 16
BP 16H Electrical Work

CERTIFICATE OF BIDDER ELIGIBILITY

720 ILCS 5/33E-11 requires that all contractors bidding for public agencies in the State of Illinois certify that
they are not barred from bidding on public contracts for bid rigging or bid rotation.

The following certification must be signed and submitted with bidder's bid proposal. FAILURE TO DO SO
MAY RESULT IN DISQUALIFICATION OF THE BIDDER.

, as part of its bid for

certifies that said contractor is not barred from bidding on the aforementioned
contract as a result of a violation of either 720 ILCS 5/33E-3 or 720 ILCS

5/33E-4.

Firm Name:

By:

Authorized Agent of Contractor

Title

SUBSCRIBED AND SWORN TO before me
this day of , 2010.

NOTARY PUBLIC

EXECUTE AND ATTACH TO PROPOSAL FORM
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BID FORM Date: April 8, 2010
Site Utilities Relocation Work - Release 16
BP 16H Electrical Work

[Contractors With 25 or More Employees]

CERTIFICATE OF COMPLIANCE WITH
ILLINOIS DRUG-FREE WORKPLACE ACT

, having 25 or more employees, does hereby certify pursuant to
Section 3 of the Illinois Drug-Free Workplace Act (30 ILCS 580/3) that [he, she, it] shall provide a drug-free
workplace for all employees engaged in the performance of work under the contract by complying with the
requirements of the Illinois Drug-Free Workplace Act and, further certifies, that [he, she, it] is not ineligible
for award of this contract by reason of debarment for a violation of the Illinois Drug-Free Workplace Act.

By Authorized Agent
Date

SUBSCRIBED AND SWORN TO before me

this day of , 2010.

NOTARY PUBLIC

EXECUTE AND ATTACH TO PROPOSAL FORM
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BID FORM Date: April 8, 2010
Site Utilities Relocation Work - Release 16
BP 16H Electrical Work

NON-COLLUSION AFFIDAVIT

AFFIDAVIT: “I (we) hereby certify and affirm that my (our) proposal was prepared independently for this
project and that it contains no fees or amounts other than for legitimate execution of this work as specified and
that it includes no understanding or agreements in restraint of trade.”

Name of Bidder:
Date:

(If an individual)
Signature of Bidder:

Business Address:

(Seal)

(If a Partnership)
Firm Name:

Business Address of all partners of the Firm:

(Seal)

(If a Corporation)
Name of Officers:
President:
Secretary:
Treasurer:

Attest:

Secretary

(Seal)
EXECUTE AND ATTACH TO PROPOSAL FORM
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BID FORM Date: April 8, 2010
Site Utilities Relocation Work - Release 16
BP 16H Electrical Work

CERTIFICATE REGARDING
SEXUAL HARASSMENT POLICY

[contractor], does hereby certify pursuant to Section 2-105 of the

Illinois Human Rights Act (775 ILCS 5/2-105) that [he, she, it] has a written sexual harassment policy that
includes, at a minimum, the following information: (i) the illegality of sexual harassment; (ii) the definition of
sexual harassment under State law; (iii) a description of sexual harassment utilizing examples; (iv) an internal
complaint process including penalties; (v) the legal recourse, investigative and complaint process available
through the Department of Human Rights and Human Rights Commission; (vi) directions on how to contact

the Department of Human Rights and Human Rights Commission; and (vii) protection against retaliation.

By:

Authorized Agent of Contractor

Title

SUBSCRIBED AND SWORN TO before me
this day of , 2010.

NOTARY PUBLIC

EXECUTE AND ATTACH TO PROPOSAL FORM
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BID FORM Date: April 8, 2010
Site Utilities Relocation Work - Release 16
BP 16H Electrical Work

CERTIFICATE REGARDING HUMAN RIGHTS ACT

Any company or organization to be awarded a contract for goods and/or services must be in compliance with
the Human Rights Act and all rules and regulations thereunder. Our company has an Equal Employment
Opportunity and Affirmative Action Program which complies with Executive Order 11246, the Vietnam Era
Veterans’ Readjustment Assistance Act of 1974 and the Rehabilitation Act of 1973.

YES NO

CERTIFICATE REGARDING THE PREVAILING WAGE ACT

Our company certifies that it is eligible for bidding on public contracts, and has complied with section 11a of
the Prevailing Wage Act, 820 ILCS 130/0.01-12(2000), and has not disregarded their obligations to employees
under the Prevailing Wage Act on two (2) separate occasions, and that they, or any firm, corporation,
partnership or association in which such contractors or subcontractors have an interest, are not prohibited from
being awarded any contract or subcontract for a public works project. In addition, Joliet Junior College is
requesting all Bidders/Awarded Trade Contractors to employ labor from a recognized apprenticeship training
program as a condition of award.

YES NO

CERTIFICATE REGARDING VALID BUSINESS LICENSE

Our company is eligible to do business in the State of Illinois and have submitted as part of this bid a valid
business license and the Federal Employer Tax Identification Number (FEIN) or Social Security Number for
individuals. Further, if applicable, our company will employ apprentices who are properly indentured into a
Joint Apprenticeship Training Program which is registered and certified with the United States Department of
Labor, Bureau of Apprenticeship and Training.

YES NO

FEIN Number

By:

Authorized Agent of Contractor

Title

SUBSCRIBED AND SWORN TO before me
this day of , 2010.

NOTARY PUBLIC

EXECUTE AND ATTACH TO PROPOSAL FORM
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BID FORM Date: April 8, 2010
Site Utilities Relocation Work - Release 16

BP 16H Electrical Work

BIDDER INFORMATION FORM

Bidder Information Form is to be submitted with each Bid Form.

1) Total Bonding Capacity: $

Single Project Bonding Capacity: $

Work Currently Bonded: $

2) Work now under contract: $

Work in place last year: $

Average annual sales last 3 years: $

3) Current Experience Modification Rating (EMR):
4) Has firm ever failed to complete a contract:
5) Submit two (2) Owner or Architect/Engineer References:

a. Name:

Telephone Number:

b. Name:

Telephone Number:

6) Contractor Qualifications:

a. The Owner may require from any Bidder, prior to award of the contract, a detailed statement
regarding the business organization, years in service, and the technical organization and plant of
the Bidder that is available for the work contemplated.

b. The competency and responsibility of the bidders and of their proposed Subcontractors may be
considered in making awards.

By

Authorized Agent of Contractor

Title
SUBSCRIBED AND SWORN TO before me
this day of , 2010.

NOTARY PUBLIC
EXECUTE AND ATTACH TO BID FORM

Page 15 of 15



