

Bid Comparison Form

Job/ Sub job: Project: Completed By: Date:
 4764-009 Joliet Junior College - Site Utilities Relocation Work 5/17/2010

Release / Bid Package No. Description of Package: Page 1 of 2
 Release 16 - B.P. 02G Site Utilities Work

Firms Submitting Bids

- | | | |
|------------------------|------------------------------|--------------------------------|
| 1 Bisping Construction | 3 Knowles Construction, Inc. | 5 Naperville Excavating |
| 2 Dawn Companies, Inc. | 4 Len Cox & Sons Excavating | 6 P. T. Ferro Construction Co. |

Comparison of Bids

Bid Details	1	2	3	4	5	6
Attended Pre-Bid Meeting (Y/N)	Yes	Yes	Yes	Yes	Yes	Yes
In District	Yes	Yes	Yes	Yes	No	Yes
10% Bid Bond or cashier check	Yes	Yes	Yes	Yes		
Supplement(s): 1 & 2	Yes	Yes	Yes	Yes		
Base Bid Amount:	\$424,200	\$594,235.00	\$644,002.00	\$456,359.85		
Alternates:						
None						

Bid Comparison Form

Job/ Sub job: 4764-009 Project: Joliet Junior College - Site Utilities Relocation Work Completed By: _____ Date: 5/17/2010

Release / Bid Package No. **Release 16 - B.P. 02G** Description of Package: **Site Utilities Work** Page 2 of 2

Firms Submitting Bids

- 7 Pride Plumbing _____
- 8 Unique Plumbing Co., Inc. _____

Comparison of Bids

Bid Details	7	8				
Attended Pre-Bid Meeting (Y/N)	Yes	Yes				
In District	Yes	No				
10% Bid Bond or cashier check						
Supplement(s): 1 & 2						
Base Bid Amount:						
Alternates:						
None						

Bid Comparison Form

Job/ Sub job: Project: Completed By: Date:
 4764-009 Joliet Junior College - Site Utilities Relocation 5/17/2010

Release / Bid Package No. Description of Package: Page 1 of 2
 Release 16 - B.P. 16H Electrical Work

Firms Submitting Bids

1 Block Electric	3 Dynamic Electric, Inc.	5 Indicom Electric Co.
2 Contractors Power & Light	4 Excel Electric, Inc.	6 JB Contracting Corporation

Comparison of Bids

Bid Details	1	2	3	4	5	6
Attended Pre-Bid Meeting (Y/N)	Yes	Yes	Yes	Yes	Yes	Yes
In District	Yes	No	No	Yes	Yes	No
10% Bid Bond or cashier check		Yes	5% bid bond	Yes		Yes
Supplement(s): 1 & 2		Yes	Yes	Yes		Yes
Base Bid Amount:		\$805,850.00	\$912,000.00	\$793,281.00		\$1,112,927.00
Alternates:						
Alternate Bid #1 - All work associated with the CO-GEN, including but not limited to all conduit, cable, trenching, backfill, switches, concrete, splice kits, coring, sealant, etc. as shown on the contract documents.		\$812,350	\$11,329	\$14,500		\$18,042

Bid Comparison Form

Job/ Sub job: Project: 4764-009 Joliet Junior College - Site Utilities Relocation Work Completed By: _____ Date: 5/17/2010

Release / Bid Package No. Release 16 - B.P. 16H Description of Package: Electrical Work Page 2 of 2

Firms Submitting Bids

7 Peyla Electric Co., Inc.

Comparison of Bids

Bid Details	7					
Attended Pre-Bid Meeting (Y/N)	Yes					
In District	Yes					
10% Bid Bond or cashier check						
Supplement(s): 1 & 2						
Base Bid Amount:						
Alternates:						
Alternate Bid #1 - All work associated with the CO-GEN, including but not limited to all conduit, cable, trenching, backfill, switches, concrete, splice kits, coring, sealant, etc. as shown on the contract documents.						