

BID FORM
for
JOLIET JUNIOR COLLEGE, MFP Ph1
Joliet, IL 60431
GILBANE JOB NO. 4764

BID RELEASE 26 RE-BID, BID PACKAGE 16M
ELECTRICAL AND TECHNOLOGY WORK (Re-bid)
BUILDING J & K RENOVATIONS
May 20, 2011

MANDATORY PRE-BID: May 25, 2011
TIME: 10:00 AM CST
LOCATION: Joliet Junior College
Room T1000-T1001
Last date for Bidder's questions is 5/26/2011 by 2:00 PM

SUBMIT 1 ORIGINAL
AND 2 COPIES

PROPOSAL DUE DATE: June 1, 2011
TIME: 9:00 AM CST
BID OPENING LOCATION: Joliet Junior College
Room J0006-J0007

Joliet Junior College, Illinois Community College District No. 525
Office of Business and Auxiliary Services
1215 Houbolt Road
Room H1018
Joliet, Illinois 60431-8938
Attn: Judy Mitchell, Director of Business and Auxiliary Services

FORWARD
PROPOSAL TO

FIRM NAME:

_____, the undersigned.

- A. Proposes to furnish all labor, materials, equipment, and services as required to satisfactorily complete all Electrical Work herein described as Bid Package No. 16M as required for the construction and completion of the Building J & K Renovations in accordance with the Drawings and Specifications as prepared by Legat Architects (Architect) and their Consultants, the Contract Documents, Project Manual Volumes 1, 2 and 3, dated May 20, 2011, this Bid Form, and all documents incorporated by reference. It is expressly understood by the Bidder that each of the enumerated documents as set forth in this paragraph are incorporated by reference as part of the Bid Proposal.

- B. All work required by the foregoing documents will be accomplished for the Lump Sum Bid Price of

_____) (\$ _____)
(Show amount in both words and figures, in case of discrepancy amount shown in words will govern)

The Lump Sum Bid Price above EXCLUDES all applicable sales, consumer, use and other similar taxes for the project on the equipment and materials to be incorporated into the work (project is tax-exempt); INCLUDES all insurance premiums required to meet Schedule "A" - Insurance Specifications; and INCLUDES all premiums for Performance and Labor & Material Payment Bonds in the sum of one hundred ten percent of the Contract price.

- C. Bidder agrees that upon award of the contract by Joliet Junior College if written notice of the acceptance of this bid is mailed or delivered to the undersigned within sixty (60) days after the Proposal Due Date, or any time thereafter before it is withdrawn, the undersigned shall meet with representatives of Joliet Junior College and Gilbane Building Company at Joliet Junior College's office or at a mutually agreed upon location to execute the contract which is included as an Exhibit within this Project Manual. The Trade Contractor's contract will be held by and made with Joliet Junior College; Gilbane Building Company will be acting on the behalf of Joliet Junior College as their Construction Manager (agent). A Performance Bond and Labor & Material Payment Bond will be delivered to the Construction Manager at the time of execution of the Contract on the form contained within the Project Manual identifying Joliet Junior College and Gilbane Building Company as dual obligees. Failure to execute said contract within ten (10) days after receipt of written Notice to Proceed may be considered a default under the obligation of the bid bond. Insurance certificates shall be provided before starting on-site activities if such activities occur before the Contract is signed.

By submitting its bid, the Bidder hereby agrees that the Owner may, in its sole discretion, decide which combination of base bid plus alternates, (if any) would provide the Owner with the most efficient expenditure of the Owner's funds with respect to any particular Bidder. Owner's selection and determination of which combinations of base bid plus alternates (if any) would provide the most efficient expenditure of the Owner's funds shall form the basis of awarding the contract. By submitting its bid, Bidder further agrees that the sum total of the base bid plus alternates (if any) as so determined by the Owner separately for each Bidder shall be deemed to be such Bidder's bid for purposes of determining the lowest responsible Bidder for such portion of the work or for such bid package. Such determination by the Owner shall not be subject to challenge by the Bidder.

- D. The above price includes all stipulations and requirements of Supplement Numbers: _____, which have been received and accepted by the undersigned.

E. MILESTONE SCHEDULE DATES

See the Draft Milestone/Sequencing Schedule for reference. Dates and durations given are for reference only and are subject to change. Each awarded Trade Contractor, within 30 calendar days of being notified of their award, shall provide a CPM schedule (utilizing Primavera Project Planner or SureTrack software) to the Construction Manager defining scope of work items, items requiring fabrication, etc.; each with their respective anticipated start dates, end dates and durations. Trade Contractor is to identify any areas of potential conflict which may impact the Draft Milestone/Sequencing Schedule durations and/or milestones and/or prevent the Trade Contractor in meeting the expected start and finish dates identified in the Draft Milestone/Sequencing Schedule.

All work is to be completed in accordance with the Draft Milestone/Sequencing Schedule Dates as follows. Start dates for each area are subject to areas being vacated by current occupants and completion of abatement activities by others, if required. Start dates earlier than 6/29/2011 are dependent on the Contractor returning signed contract, bonds, and certificates of insurance prior to the start date. Completion dates are mandatory to meet Owner requirements for occupancy for academic purposes. Contractor shall collaborate with other Trades to meet these dates, and shall include in their proposal all costs to meet these

dates, should accelerated procedures be required. Renovation of areas that will be occupied during renovation (noted below) shall be phased as directed by Gilbane to permit Owner operations during the renovation.

Bid Release 26 - Milestone Schedule Dates (Estimated)

	Start	Finish
Contract Award (Board Meeting)	06/14/2011	06/14/2011
Contracting, insurance, bonds, etc.	06/15/2011	06/28/2011
Anticipated Mobilization Date	06/29/2011	06/29/2011
Submittals and Review	06/29/2011	07/14/2011
Area 1: Panel Replacement	06/27/2011	08/19/2011
Possible Electrical Shutdown Date	08/12/2011	08/12/2011
Area 2A: Food Service	06/30/2011	08/12/2011
Area 2B: Print Services (Occupied)	06/27/2011	08/12/2011
Area 3A: Math Classroom J2014	07/07/2011	08/12/2011
Area 3B: Math Classrooms	07/13/2011	11/18/2011
Area 3C: IT Server (Occupied) (Alternate)	06/27/2011	09/30/2011
Complete Punchlist and Contract Closeout	6/14/2011	12/16/2011

AREA 1 PANEL REPLACEMENT

Room Number	Room Description
J0036	Mechanical
J0049	Mechanical

AREA 2A FOOD SERVICE

Room Number	Room Description
J0002	Kitchen
J0046	Corridor
J0053	Toilet
J1002	Food Service
J1058	Corridor

AREA 2B PRINT SERVICES

Room Number	Room Description
J1005	Math Department
J1007	Adjunct
J1008	Corridor
J1013	Print Services
J1013A	Storage
J1013B	Office
J1020	Corridor
J1030	Office
J1042	Adjunct

AREA 3A MATH CLASSRM J2014

Room Number	Room Description
J2014	Classroom

AREA 3B MATH CLASSROOMS

Room Number	Room Description
J1039	Office
J2007	Math Computer Lab
J2009	Math Computer Lab
J2011	Math Computer Lab
J2016	Corridor
J2018	Corridor
J2025	Classroom

AREA 3C IT SERVER (Alternate)

Room Number	Room Description
J2003	IT Office
J2005	Server Room

J2032	Corridor
J2033	Classroom
J2035	Existing Mech
J2036	Equipment Staging & Repair
J2036A	IDF Closet
J2047	Small Conference
J2048	IT Office

F. TRADE-SUBCONTRACTORS

The following trade subcontractors are proposed for the item of work listed. Trade Subcontractors are subject to review per the General Conditions. List only firms that will supply labor at the site.

ITEM OF WORK	TRADE SUBCONTRACTORS

G. NOT USED

H. UNIT PRICES

Unit Prices shall be used, where applicable, to make adjustments to the cost of the Work due to changes. ALL Unit Prices submitted shall be complete in-place prices and include all costs for overhead, profit, bond costs, labor, materials, equipment, engineering, shop drawings and any other incidentals related to the completion of the Work, and shall remain firm for the period of the contract. Deductive unit prices will be calculated at no less than 85% of the additive unit price.

Unit Prices (furnished and installed unless noted otherwise):	
Description	Cost
Additional conduit, ½” based on 50 LF of material	\$ /LF
Additional conduit, ¾” based on 50 LF of material	\$ /LF
Additional conduit, 1” based on 50 LF of material	\$ /LF
Additional quad power outlet with 25 feet of conduit and wire	\$ /each
Additional duplex power outlet with 25 feet of conduit and wire	\$ /each
Additional switch with 25 feet of conduit and wire	\$ /each

I. ALTERNATE PRICES

An Alternate Price shall include all costs associated with the changes, omissions, additions or other adjustments to the Work of this Bid Package (Contract), which are described in the Alternate, or are reasonably inferable there from. Claims for extras resulting from changes caused by the acceptance or rejection of any Alternate will not be allowed. Alternate prices shall also include all costs of overhead, profit and bond costs associated with the work of the Alternate, whether additive or deductive.

The Drawings, Specifications and other Contract Documents shall be considered appropriately modified by either the acceptance or rejection of the various Alternates. The Owner and the Construction Manager expressly reserve the right to accept or reject any, or all, Alternate Prices, and in any sequence. Acceptance or rejection of any Alternate does not relieve the Bidder of timely completion of the Work within the time periods indicated.

Alternates: Alternate No. 1: Perform all work associated with converting existing rooms J2003G, J2003F and J2005A into the new Server Room J2005, as indicated on the drawings.

\$ _____

Alternates: Alternate No. 2: Perform all work associated with providing conduit, wiring, and surge protection devices 'SPD-1' for Panels PDP-2 and PDP-3. Circuit breaker for surge protection shall be included within base bid.

\$ _____

J. **COST ALLOWANCES**

The Bidder includes the following Cost Allowances in the total Lump Sum Amount of the Base Bid for this Bid Package. See General Conditions for definition of Allowances.

The Trade Contractor must include the cost of the allowances in the Base Bid. The Base Bid cost of this package should include the appropriate mark-up on the allowances. All work completed under the allowance will be paid at cost since the mark-up is incorporated in the base bid. Trade Contractors are not entitled to any unspent balance.

Cost Allowances:

1	General Cleanup -Allowance: This cost will be used for clean-up of unidentifiable trash and debris as directed by the Construction Manager, and will be deducted from the Contract Sum to pay for clean-up services. Costs for this scope of work item are over and above costs for clean-up required by this Trade Contractor for their daily clean-up/general conditions. This requirement does not eliminate this Trade Contractors responsibility for the daily clean-up of his/her work efforts.	\$5,000.00
2	Include in the Base Bid for additional work and modifications beyond the base bid requirements as determined and at the direction of the Construction Manager.	\$20,000.00
3	Conduit Allowance: For conduit support above and beyond the contract requirements and as directed by the Construction Manager.	\$25,000.00
Total of all Allowances		\$50,000.00

K. COST AND QUANTITY BREAKDOWN

In order to properly evaluate the Proposal, provide the following information. The Scope of Work to be awarded will not be influenced by the cost and quantity information requested here. Do NOT include the cost of any alternates in base bid or in the following information. Cost and quantity breakdown shall include all related work to the subject category.

1. Cost Breakdown

Demolition	\$
Building J Panel PDP-2 and PDP-3 Replacement (all work)	\$
Distribution Panels	\$
Light Fixtures, Conduit & Wiring	\$
Devices, Conduit & Wiring	\$
Fire Alarm Equipment, Conduit & Wiring	\$
Audio/Visual Equipment, Conduit and Wiring	\$
Tel/Data Equipment, Conduit & Wiring	\$
Access Control Equipment, Conduit & Wiring	\$
Cleanup of own debris (this is above and beyond the cost identified in Allowance #1)	\$
Total sum of Allowances described above	\$ 50,000.00
Total bond cost	\$
Mobilization	\$
Shop drawings and submittals	\$
Miscellaneous not included above (define below)	\$
Total Bid (Total of all items above including the Allowances)	\$

2. Quantity Breakdown

Item	Quantity	Material Cost	Installation Cost	Total Cost
Light Fixtures	EA	\$	\$	\$
Conduit	LF	\$	\$	\$
Wire	LF			

L. SCOPE OF WORK

1. Description of Work Included:

Except for those items (if any) specifically noted in the section below entitled "Work Excluded From This Bid Package", the work of this Bid Package shall INCLUDE, but is not necessarily limited to, all of the following:

- a. All items of work required by, and/or specified in, those sections of the Specifications which are listed herein under Section M SPECIFICATIONS – Specific Sections.
- b. All items of work related to the "Scope of Work", which are indicated in the Specifications which are listed herein under Section M SPECIFICATIONS – Related Sections.
- c. All items of work related to the "Scope of Work", which are shown on the Drawings listed herein under Section N CONTRACT DRAWINGS.
- d. The following "Specific Items to be Included" are related to those required by the above referenced documents and are to be provided under, and hereby form a part of, the Scope of Work of this Bid Package (Contract). Should any conflict exist between this written Scope of Work and any scope items implied by the above referenced documents, this Scope of Work shall govern.

SPECIFIC ITEMS TO BE INCLUDED

Perform complete all "General Trades Work" and related work as required by and in accordance with the Conditions of Contract, Drawings, Specifications, and elaborations below. The Work shall include all labor, materials, equipment, and related items necessary to complete all of the work defined in the following specification sections, except for those noted exclusions or clarifications listed below.

In general, the following clarifies the scope of work to be included. It is intended for clarification and convenience only and is not intended to limit any portion of the scope of this bid package.

1. All electrical work (site and building) shall be furnished and installed by this Trade Contractor. This shall include, but is not limited to, all interior lighting, all emergency lighting and exit lights, permanent power, temporary power, temporary lighting, transformers, power distribution systems, microphones, raceways, panels, starters, disconnects, receptacles, wiremolds, grounding, manufactured cable, conduit, wire, devices, floor outlets, ceiling electrical enclosures etc. Any electrical power feeds, shall be completed by this Trade contractor. All panels shall be properly labeled and include a completed circuit directory in typewritten form.
2. Provide complete demolition and removal of all fixtures, wiring, switches, exit lights, clocks, speakers, junction boxes, conduits, etc, as indicated on Electrical and Technology series of the contract documents. This Trade Contractor will be responsible for all electrical disconnects (for removal by others) of any equipment, whether or not shown on the Electrical Drawings.
3. Refer to Project Manual Volume 3 and drawing titled "Building J Panel PDP-2 and PDP-3 replacement" for information and requirements related to the panel replacement work.
4. Cautiously remove, store and reinstall all items related to this scope of work called on the drawings to be reused. Provide any additional components required for reinstallation of these items.
5. Furnish and install complete lighting systems including but not limited to all fixtures, distribution panels, lighting control panels, devices, conduit, wire, low voltage switching, etc. for interior.

6. Furnish and install all overcurrent protection devices as required for a safe and complete installation. Provide protective device time-current coordination analysis as indicated in the design documents.
7. Under Alternate #2, if elected, furnish and install complete surge protection system including but not limited to equipment, devices, gauges, etc.
8. "Furnish and install all facility grounding as shown, specified or required, includes but is not limited to conductors, ground rods, connectors, bonding straps, specified testing, etc. Coordinate the installation of grounding cable with the appropriate trade contractors.
9. Furnish and install power wiring and conduit for control panels as furnished by the Mechanical Contractor. Control wiring for the temperature controls equipment will be by the Mechanical Contractor.
10. This Trade Contractor will be responsible for reviewing shop submittals on mechanical equipment to verify motor size, starter size, location, and power feed requirements for each piece of equipment. This Trade Contractor shall advise the Construction Manager of any discrepancies between the electrical contract documents and the approved submittal documents within 14 days of receiving the approved shop submittals.
11. This Trade Contractor will also be responsible for providing all conduit, wiring and installation of any motors controllers, starters, and disconnect switches required for the equipment installed under other bid packages. Coordinate with other Trade Contractors as necessary.
12. Furnish and install complete Fire Alarm System including but not limited to equipment, devices, linear heat detection cable, control panel, annunciator panel, heat detectors, smoke detectors, duct detectors, pull stations, voice/visual notification, interlock with fire shutters and hold open devices, programmable devices to be coordinated with owners numbering system, all conduit, wiring as indicated on the contract documents. Furnish and install all conduit, wiring, devices and connections for interfaces with mechanical systems, sprinkler tamper and flow switches, controls and other systems as shown and specified in the contract documents. Furnish and install connection to existing system and modifications as indicated. All programming and graphics are to be completed as indicated on the contract documents. Fire Alarm system is to be a complete installation as part of base bid.
13. Provide and install complete Technology work shown on the "T" series drawings with the exception of the Video Surveillance/Closed Circuit TV system. This Trade Contractor will be responsible for only providing all the raceways, junction boxes and cabling for the Video Surveillance/Closed Circuit TV system. The installation, termination and testing of this system will be provided by the owner. This Trade Contractor is to include testing of the cabling.
14. This Trade Contractor shall provide certification from the manufacturer for the structured cabling solution integrator.
15. Furnish and install pipe rails for roof mounted electrical raceways.
16. Furnish and install all Request to Exit devices, door contacts and lock power connections as indicated on the drawings and specifications. Provide all interconnecting wiring, transformers, devices and accessories as required for a complete installation.
17. Furnish and install all components of the audio/visual system, including but not limited to all audio and video items, A/V equipment, projection screens, monitors, audio and video coupling, amplifiers, microphone systems, cabling and connectors, equipment and racks for a complete installation. Provide complete installation of door rough-in and wiring as shown on the contract documents. If an electrified hardware item is noted to be provided by others it is this trade contractor's responsibility to install it. Projectors will be furnished by JJC, but installed and wired by this Trade Contractor.

BP 16M Electrical & Technology Work (Re-bid)

18. It is the responsibility of this Trade Contractor to provide any mounting brackets and supports required for any of the A/V equipment. Coordinate with the General Trades Contractor for any blocking requirements. This Trade Contractor will be responsible for any blocking, including the cutting and patching of drywall, not coordinated with the General Trades Contractor in a timely manner.
19. Provide a complete and functional central clock system, including all cabling, conduits and junction boxes.
20. Provide outlets for Wire Access Point (WAP) as noted in the contract documents.
21. All telephone ports shall include the workstation jack, jack in patch panel, horizontal cabling, termination, testing, labeling, and documentation.
22. Include all components for a complete intercom system.
23. This Trade Contractor shall be held accountable for all costs necessary to repair work at interior drywall, ceilings, door frames, copings, EIFS, metal panels, roofing, curtain wall, waterproofing, etc. that may be damaged by this trade contractors work.
24. Provide all J-Hooks and sleeves or similar as required. Include all hanger rods, beam clamps, anchors, framing, etc. as required.
25. Provide all labeling and tags for all telecommunication outlets, faceplates, cabling, patch panels, termination blocks, innerduct (where exposed), and grounds.
26. Identify all cables, jacks, patch panels and termination points and provide project record documents (as-builts) of all work.
27. This Trade Contractor shall include all labeling at both ends (at each side of all walls/floor penetration) within four inches of choke (end of jacket), at each side of wall/floor penetrations.
28. Furnish and install all power wiring including connections to equipment, rough-in and final electrical connections to equipment furnished by other trades. This shall include, but not be limited to, HVAC units, pumps, heaters, power actuated doors, compressors, Plumbing equipment, Plumbing sensors, etc.
29. The BP16M Electrical Contractor will install frequency drives furnished by others that are not indicated as factory installed.
30. All temporary lighting means and temporary lighting maintenance (description in General Requirements of the Contract) shall be installed and maintained by this Trade Contractor. Provide all temporary lighting as required by the General Requirements of the Contract or as otherwise required in the bid documents. An equivalent minimum of 100-watt light is required in all rooms/enclosures. At a minimum, this lighting system must be OSHA compliant.
31. Install electrical portion of door hold open devices supplied by General Trades contractor and coordinated with the security system.
32. Participate in the Commissioning Process as required for equipment/systems included in this bid package. Provide additional copies of approved submittals and shop drawings for the use of the Commissioning Authority.
33. This Trade Contractor will be responsible for providing layout, installation and coordination of all concrete housekeeping pads required for their scope of work, whether or not shown on the drawings.
34. Provide all sealants and caulking required as an integral component of the systems. Provide joint sealants contiguous to the work of the bid package as well as at the transition between the work of this bid package and the adjacent work of other Trade Contractors. This applies to both interior and

- exterior. Provide firestopping as required at all penetrations through rated walls, floors and ceilings in accordance with the specifications. A single firestopping material supplier will be selected from the specifications for the entire project, use the material directed by the Construction Manager.
35. Provide all shoring, bracing, staging and hoisting, and/or rigging required to complete your work per the schedule.
 36. Provide all cutting, coring and patching work as necessary to complete the scope of work in this bid package. All patching work should be done properly to ensure a smooth and leveled finish.
 37. This Trade Contractor shall perform and coordinate all start-up, testing, inspections and documentation. All test data shall be submitted to the Construction Manager.
 38. This Trade Contractor shall verify that all equipment and material which they furnish and/or install is done so with adequate access for service.
 39. Access control systems are being provided, and will be tying into the existing Access Control Server. Video Surveillance systems are existing to remain as shown on the drawings. The existing addressable Emergency Voice/Fire Alarm System in Building J will be expanded to handle the new emergency voice/fire alarm devices for the renovation. A new Honeywell Emergency Voice/Fire Alarm Control Panel will be provided located in the First Floor Mechanical Room J1059. All components shall be monitored by the existing Honeywell emergency voice/fire alarm command center located at the First Floor of Building "G". All fire alarm conductors will be plenum rated. Manual fire alarm pull stations, ceiling-mounted smoke detectors, duct smoke detectors, heat detectors, alarm speakers, and ADA flashing, synchronized, and visual strobes shall be installed to meet applicable codes. Refer to the Access Control Matrix Responsibilities in specification section 087100.10 for additional information.
 40. Furnish and install all roof curbs and pipe rails (with counter-flashing) required for roof-mounted piping and equipment provided as part of this bid package. Coordinate type, size and location of roof curbs with the General Trades Contractor.
 41. Provide all cutting, coring and patching of the slab as necessary to complete the scope of work in this bid package. All patching work should be done properly to ensure a smooth and leveled finish. The existing building has a post-tensioned concrete structure. The General Trades Contractor will provide an X-Ray scan and layout of the post-tensioned cables, for utilization for all cutting & coring work by all Trade Contractors. Use extreme caution while doing any cutting or coring work and coordinate the location of penetrations to completely avoid the post-tensioned cables. Written approval must be taken from the Construction Manager prior to any coring, drilling or floor cutting work.
 42. If you have to cut holes in the partitions you are responsible to patch and sound/fire seal your penetrations. Furnish access panels for ceilings and walls as required for access to your work. These access panels shall be turned over to others for installation. Coordinate location and size with the installing contractor. Access panels shall be fire rated as required by the assembly into which they are installed.
 43. Furnish all necessary extended warranties to account for the time period from initial start-up of all equipment to substantial completion and final acceptance of the Owner, including the period of use for temporary heating and cooling, testing and balancing and commissioning. This is in addition to the contractual required warranties.
 44. This Trade Contractor shall provide maintenance for all equipment installed under this Scope of Work from initial start-up, during temporary use of permanent systems until substantial completion and final acceptance by the Owner. Provide any spare parts as necessary or required to run this equipment until final acceptance by the owner.

45. Provide all coordination and composite drawings/ models as required by the bid documents. The Mechanical Trade Contractor is to lead and participate in all MEP coordination meetings with the other trades, held a minimum of once every week during active MEP construction.
46. No compensation will be considered for improperly coordinated or uncoordinated installations; uncoordinated work will be removed and replaced at your expense. Work that is not modeled cannot be installed until the modeled and coordinated systems are all in-place. At that point, "uncoordinated" or "field coordinated" systems can go in place. As may be related to the work of this bid package, this project intersects with an existing building. It is this Trade Contractor's responsibility to field verifies any and all existing conditions prior to fabrication. Any rework, field adjustments, re-fabrication, dismantling and re-installation will be at this Trade Contractor's own expense.
47. Any and all shutdowns to the Joliet Junior College as required for connection of systems, shall be coordinated with the Construction Manager a minimum of 48 hours prior to shutdown occurring. The buildings will continue to be occupied during construction; any shutdowns will occur during the "Maintenance Window" from 10:00 pm to 6:00 am, or on Sundays. Services to the Data Center on the 2nd Floor of J Building may not be shut down at any time.
48. Should the Plans or Specifications disagree in themselves or with each other, the Trade Contractor shall provide the better quality or greater quantity of work and/or materials unless otherwise directed by written addendum to the contract.
49. Each Trade Contractor is required to provide and maintain covers for any openings/ penetrations resulting from their scope of work until permanent installation is complete.
50. This Trade Contractor shall be responsible for their cleanup and debris removal. All debris and materials demolished by this Trade Contractor shall be removed from the project site daily. Stockpiling of debris on the site will not be permitted. Dumpsters for the completion of this work shall be provided by the General Trades contractor.
51. All debris and materials demolished by this Trade Contractor shall be removed from the project site daily. Stockpiling of debris on the site will not be permitted. Dumpsters for the completion of this work shall be provided by the General Trades contractor. Please note for this project, Gilbane has adopted a policy to reduce the amount of construction waste being sent to landfills by 75%. To that end, the successful General Trades contractor will be required to provide documentation indicating that at least 75% of the entire construction waste shipped from this project has been recycled. This trade contractor will be required to comply with Gilbane's construction waste management plan which is included in the front ends.
52. Provide a "long lead" item listing for the following, but not limited to: equipment and materials, which are required for early order to meet the project schedule. Provide this as a separate document on company letterhead and include within two weeks of receiving the contract from Gilbane.
53. This Trade Contractor shall submit complete shop drawings for the Construction Manager and Architect's review prior to commencing work.
54. All abatement of hazardous materials (if and where applicable) will be conducted by the owner. The Trade Contractor must notify the Construction Manager immediately about any suspect material.
55. Leave all areas in a broom swept condition, free of all construction debris. Clean up of all work areas is to be done on a daily basis to maintain a clean and safe working environment. This Trade Contractor must include all costs necessary to clean up after themselves and also dispose of debris into the appropriate gondolas provided by the General Trades Contractor.
56. This trade contractor shall protect all adjacent areas of work. Remove protection after completion of the work of this bid package and repair all damaged areas as necessary and required. This trade

contractor shall be responsible for protection of his or her own work during the duration of this trade contractor's scope of work. This trade contractor is also responsible for the covering his or her own work as required by specification.

57. This trade contractor to provide color conduits as specified.

GENERAL PROVISIONS

1. The word Trade Contractor and the word Subcontractor are used interchangeably in the documents. Therefore where the words Trade Contractor or Subcontractor are used in the document, it shall mean a Contractor having a contract with the Owner unless it is apparent by the content of the usage that the Subcontractor reference is assumed to be a Subcontractor to a Contractor having a contract with the Owner.
2. The Construction Manager shall approve trade Contractor's Project Manager and Full Time, On-Site Superintendent (s). The Project Manager and Superintendent will be qualified and be able to make decisions on items that have contractual implications that may occur so as not to delay the progress of the project. The Project Manager and Superintendent shall not be changed without prior written approval of the Construction Manager.
3. Where the General Requirements or the Technical Specifications indicate that the Trade Contractor will be "directed by" or "as indicated or designated by" the Architect all such directions, indications and/or designations etc., shall be through the Construction Manager. All work performed by a Trade Contractor as directed by or as indicated or designated by the Owner, its consultants or the Architect which has not been communicated to the Trade Contractor through the Construction Manager shall not be an added cost to the Trade Contractor's contract with Gilbane and may be subject to rework at the expense of the offending Trade Contractor or Trade Contractors.
4. The Trade Contractor's Project Manager shall be responsible to maintain an accurate record of deviation and changes in the work and reasons there of. The Construction Manager and Architect may elect to review the status of these documents on a monthly basis. Failure on the part of the Trade Contractor to maintain the As-Built Documents will be cause to reject the Trade Contractor's monthly payment request in part or in total until the condition is corrected and the record documents are updated to reflect site conditions.
5. Electronic Data and Documentation Submittal (e-Doc): Trade Contractors shall provide construction documentation in electronic documentation to support the Owner's computerized asset, maintenance, or space management systems for: Equipment tagging, Updated as-built drawings, Submittal of Construction Documents, Asset Data, etc. Updated monthly and all submittals shall be completed prior to substantial completion. Refer to Manual 1 for more information on e-Doc.
6. Before Substantial Completion of the contract, each Trade Contractor shall provide a Record Document indicating the as-built conditions including concealed locations and elevations. Record Documents shall incorporate all requirements as indicated in the Specifications and elsewhere in the bid documents. Upon approval of Record Document, the Trade Contractor shall provide electronic files of all documents as well as two hard copies. Electronic record files shall be in PDF format.
7. The Trade Contractor shall be required to enter the RFI's, Daily Work Reports and Submittals using iBuild (requires Internet Explorer 7 or higher and active X, no other software is required). The Project Manager and Superintendent will be required to attend a two (2) hour Computer training which will teach them how to use this program. Refer to Manual 1 for more information on iBuild.
8. Trade Contractor shall immediately notify the Construction Manager in writing of his findings, especially upon finding unsatisfactory conditions that may affect his work and the quality of the work of others.

9. The campus is an extremely busy site. Traffic patterns can be very congested at times and parking lots can fill up quickly. Extreme caution should be used at all times when entering and exiting the site.
10. Trade Contractor is responsible for all Drug Screen and Safety requirements, as outlined in the Safety Policy.
11. This Trade Contractor shall make arrangements with the Construction Manager for any storage provisions prior to mobilization. Outside storage must be coordinated with Gilbane. All areas disturbed by the action of the Trade Contractor shall be returned to their original condition at no additional expense to the owner.
12. This Trade Contractor shall review all means of building access and make provisions to ensure that equipment provided by this Bid Package will fit through permanent doorways and/or structure.
13. The Service Elevator at the east end of Building J may be utilized at pre-arranged times for delivery of materials and removal of debris. Use must be coordinated around use by the Owner, who will occupy portions of the building during the renovation. Deliveries that are not scheduled in advance with Gilbane's Project Manager may be refused access to the loading dock and elevator.
14. This Trade Contractor is cautioned that its work will control the schedule of some of the work of other Trade Contractors. The schedule for this package is not an independent activity that can be completed early without concurrence from other effected Trade Contractors. At times, disruptive activities may be stopped or rescheduled to accommodate the Owner's use of occupied areas of the building, for activities such as classes or exams. These provisions shall be considered as a part of the cost of this Bid Package.
15. Each Trade Contractor shall coordinate their work with the works of other trades and with the Construction Manager.
16. This bid package construction work is phased will require multiple mobilizations to be include in the base bid as appropriate to accommodate various areas of construction required to complete the work.
17. The Owner has employed a testing agency for this project. This Trade Contractor shall conform to all testing requirements as identified within the Contract Documents. The Trade Contractor shall provide 48 hour notice to the Construction Manager prior to date testing agency needs to be on site to perform tests.
18. In addition to the requirements for safety defined in the Conditions of Contract and the Construction Manager's Safety Plan, the Trade Contractor shall submit within two weeks of Notice to Proceed a detailed safety plan defining it's intentions and procedures to be used on the project to comply with all requirements of OSHA and Project Safety Program, including work rules, fall protection, hoisting procedures, protection of other trades and finished materials, etc. This Trade Contractor must include all costs necessary to address the requirements of the Safety and Project Quality Plan included in the Project Manual.
19. Each Trade Contractor shall submit a CPM schedule utilizing Primavera Project Planner or SureTrack software within 30 days after notice to proceed. This schedule shall include all construction activities of the Trade Contractor and shall abide by all the requirements indicated in the bid documents pertaining to Critical Path Method Scheduling. The schedule shall include detailed information indicating dates work activities will occur in each Area of the occupied buildings. Monthly updates of the schedule are required to be submitted along with the monthly Application for Payment.
20. Each Trade Contractor shall field verify all existing conditions as required prior to commencing of work and shall make whatever modifications necessary to facilitate the installation of new work. Trade Contractor shall immediately notify the construction manager in writing of his findings, especially upon finding unsatisfactory conditions that may affect his work and the quality of the work of others.

The above listed items are not intended to be an all-inclusive listing of the specified Contract Scope of Work, but are merely to highlight the major items of work.

SPECIFIC ITEMS TO BE EXCLUDED

The following specific item(s) of work contained in the above referenced documents are EXCLUDED from the work of this Bid Package (Contract):

1. Abatement of hazardous substances.
2. Dumpsters.
3. All work on the third floor of the Building J
4. All work on the first and second floor of the Building K
5. All work in Math Classroom 2012.
6. All work on the fourth floor of the Building J shall be excluded, EXCEPT the pipe chase work shown in rooms J4025 and J4042.
7. Work in Corridor J2070, Corridor J2032, and Meeting/ Office J2002
8. Work on the roof related to CU-1, CU-2, and C4
9. The new fire alarm panel that was wired to the existing first floor fire alarm panel. The new fire alarm components on the first and second floor shall tie into the existing system fire alarm panel.

M. SPECIFICATIONS

The following Specifications, together with the Drawings and other related items of work as described herein, further define the Scope of Work of the Bid Package (Contract).

Specific Specification Sections

<u>Number</u>	<u>Title</u>	<u>Date</u>
DIVISION 1 – GENERAL REQUIREMENTS		
01 10 00	SUMMARY	4/18/11
01 30 00	ADMINISTRATIVE REQUIREMENTS	4/18/11
01 40 00	QUALITY REQUIREMENTS	4/18/11
01 42 16	DEFINITIONS	4/18/11
01 60 00	PRODUCT REQUIREMENTS	4/18/11
01 61 16	VOLATILE ORGANIC COMPOUND (VOC) RESTRICTIONS	4/18/11
01 61 16.01	ACCESSORY MATERIAL VOC CONTENT CERTIFICATION FORM	4/18/11
01 70 00	EXECUTION REQUIREMENTS	4/18/11
01 78 00	CLOSEOUT SUBMITTALS	4/18/11
DIVISION 8 – DOORS & WINDOWS		
08 71 00.10	HARDWARE SETS	
	ACCESS CONTROL RESPONSIBILITY MATRIX	4/18/11
DIVISION 26 – ELECTRICAL		
26 05 00	BASIC ELECTRICAL REQUIREMENTS	4/18/11
26 05 03	THROUGH PENETRATION FIRESTOPPING	4/18/11
26 05 05	ELECTRICAL DEMOLITION FOR REMODELING	4/18/11
26 05 13	WIRE AND CABLE	4/18/11
26 05 26	GROUNDING AND BONDING	4/18/11
26 05 27	SUPPORTING DEVICES	4/18/11
26 05 31	BOXES	4/18/11
26 05 33	CONDUIT	4/18/11

26 05 35	SURFACE RACEWAYS	4/18/11
26 05 53	ELECTRICAL IDENTIFICATION	4/18/11
26 22 00	DRY TYPE TRANSFORMERS	4/18/11
26 24 16	PANELBOARDS	4/18/11
26 24 19	MOTOR CONTROLS	4/18/11
26 27 23	INDOOR SERVICE POLES	4/18/11
26 27 26	WIRING DEVICES	4/18/11
26 28 13	FUSES	4/18/11
26 28 16	DISCONNECT SWITCHES	4/18/11
26 51 00	LIGHTING	4/18/11

DIVISION 27 COMMUNICATIONS

27 05 00	BASIC COMMUNICATION SYSTEM REQUIREMENTS	4/18/11
27 05 05	TECHNOLOGY DEMOLITION FOR REMODELING	4/18/11
27 05 26	COMMUNICATIONS GROUNDING	4/18/11
27 05 28	INTERIOR COMMUNICATION PATHWAYS	4/18/11
27 05 53	IDENTIFICATION AND ADMINISTRATION	4/18/11
27 11 00	COMMUNICATION EQUIPMENT ROOMS	4/18/11
27 13 00	BACKBONE CABLING REQUIREMENTS	4/18/11
27 15 00	HORIZONTAL CABLING REQUIREMENTS	4/18/11
27 17 10	TESTING	4/18/11
27 17 20	SUPPORT AND WARRANTY	4/18/11
27 41 00	PROFESSIONAL AUDIO/VIDEO SYSTEM	4/18/11
27 53 13	CENTRAL CLOCK SYSTEM	4/18/11

DIVISION 28 – ELECTRONIC ACCESS AND SECURITY

28 13 00	ELECTRONIC ACCESS CONTROL	4/18/11
28 31 00	FIRE ALARM AND DETECTION SYSTEMS	4/18/11

BUILDING J PANEL PDP-2 AND PDP-3 REPLACEMENT

DIVISION 26 – ELECTRICAL

26 05 00	BASIC ELECTRICAL REQUIREMENTS (Volume 3)	1/28/11
26 05 05	ELECTRICAL DEMOLITION FOR REMODELING (Volume 3)	1/28/11
26 05 13	WIRE AND CABLE (Volume 3)	1/28/11
26 05 31	BOXES (Volume 3)	1/28/11
26 05 33	CONDUIT (Volume 3)	1/28/11
26 05 53	ELECTRICAL IDENTIFICATION(Volume 3)	1/28/11
26 24 16	PANELBOARDS (Volume 3)	1/28/11
26 43 00	SURGE PROTECTION DEVICES (Volume 3)	1/28/11

Related Specification Sections

DIVISION 2 – SITE CONSTRUCTION

02 41 00	DEMOLITION	4/18/11
----------	------------	---------

DIVISION 4 – UNIT MASONRY

04 20 00	UNIT MASONRY	4/18/11
----------	--------------	---------

DIVISION 5 – METALS

05 50 00	METAL FABRICATIONS	4/18/11
05 52 13	PIPE AND TUBE RAILINGS	4/18/11

DIVISION 6 – WOOD & PLASTICS

06 10 00	ROUGH CARPENTRY	4/18/11
06 41 00	ARCHITECTURAL WOOD CASEWORK	4/18/11

DIVISION 7 – THERMAL & MOISTURE PROTECTION

07 84 00	FIRESTOPPING	4/18/11
07 90 05	JOINT SEALERS	4/18/11

DIVISION 8 – DOORS & WINDOW

08 11 13	HOLLOW METAL DOORS AND FRAMES	4/18/11
08 71 00	DOOR HARDWARE	4/18/11

08 71 00.10	HARDWARE SETS	4/18/11
	ACCESS CONTROL RESPONSIBILITY MATRIX	4/18/11
08 80 00	GLAZING	4/18/11
DIVISION 9 – FINISHES		
09 21 16	GYPSUM BOARD ASSEMBLIES	4/18/11
09 22 16	NON-STRUCTURAL METAL FRAMING	4/18/11
09 51 00	ACOUSTICAL CEILINGS	4/18/11
09 65 00	RESILIENT FLOORING	4/18/11
09 68 13	TILE CARPETING	4/18/11
09 69 00	ACCESS FLOORING	4/18/11
09 84 00	ACOUSTICAL ROOM COMPONENTS	4/18/11
09 90 00	PAINTS AND COATINGS	4/18/11
DIVISION 10 – SPECIALTIES		
10 11 01	VISUAL DISPLAY BOARDS	4/18/11
10 26 01	WALL AND CORNER GUARDS	4/18/11
10 44 00	FIRE PROTECTION SPECIALTIES	4/18/11
DIVISION 12 – FURNISHINGS		
12 22 16	ROLLER SHADES TRACK AND ACCESSORIES	4/18/11
DIVISION 21 – FIRE PROTECTION		
21 05 00	BASIC FIRE SUPPRESSION REQUIREMENTS	4/18/11
21 05 29	FIRE SUPPRESSION SUPPORTS AND ANCHORS	4/18/11
21 22 00	CLEAN AGENT FIRE SUPPRESSION SYSTEM	4/18/11
DIVISION 22 – PLUMBING		
22 05 00	BASIC PLUMBING REQUIREMENTS	4/18/11
22 05 03	THROUGH PENETRATION FIRESTOPPING	4/18/11
22 05 05	PLUMBING DEMOLITION FOR REMODELING	4/18/11
22 05 29	PLUMBING SUPPORTS AND ANCHORS	4/18/11
22 05 53	PLUMBING IDENTIFICATION	4/18/11
22 07 19	PLUMBING PIPING INSULATION	4/18/11
22 10 00	PLUMBING PIPING	4/18/11
22 10 30	PLUMBING SPECIALTIES	4/18/11
22 30 00	PLUMBING EQUIPMENT	4/18/11
22 40 00	PLUMBING FIXTURES	4/18/11
DIVISION 23 – HEATING, VENTILATING AND AIR CONDITIONING (HVAC)		
23 05 00	BASIC HVAC REQUIREMENTS	4/18/11
23 05 03	THROUGH PENETRATION FIRESTOPPING	4/18/11
23 05 05	HVAC DEMOLITION FOR REMODELING	4/18/11
23 05 13	MOTORS	4/18/11
23 05 29	HVAC SUPPORTS AND ANCHORS	4/18/11
23 05 48	VIBRATION ISOLATION	4/18/11
23 05 53	HVAC IDENTIFICATION	4/18/11
23 05 93	TESTING ADJUSTING AND BALANCING	4/18/11
23 07 13	DUCTWORK INSULATION	4/18/11
23 07 19	HVAC PIPING INSULATION	4/18/11
23 09 00	CONTROLS	4/18/11
23 09 13	INSTRUMENTATION	4/18/11
23 21 00	HYDRONIC PIPING	4/18/11
23 23 00	REFRIDGERATION AND PIPING SPECIALTIES	4/18/11
23 31 00	DUCTWORK	4/18/11
23 33 00	DUCTWORK ACCESSORIES	4/18/11
23 37 00	AIR INLETS AND OUTLETS	4/18/11
23 40 00	AIR CLEANING	4/18/11
23 81 21	COMPUTER ROOM AIR CONDITIONING UNITS	4/18/11

N. CONTRACT DRAWINGS

Drawing #	Title	Rev Date
<u>GENERAL DRAWING LIST</u>		
G-100	Title Sheet	4/18/11
<u>ARCHITECTURAL DRAWING LIST</u>		
A-000	Legends, Notes, Partition Types and Door Schedule	4/18/11
A-001	Code Information	4/18/11
A-101-J	Partial Ground Floor and First Floor Demolition Plans-Building J	4/18/11
A-102-J	Second Floor Demolition Plan-Building J	4/18/11
A-104-J	Fourth Floor Demolition Plan-Building J	4/18/11
A-111-J	First Floor Plan-Building J	4/18/11
A-112-J	Second Floor Plan-Building J	4/18/11
A-114-J	Fourth Floor Plan-Building J	4/18/11
A-115-J	Roof Plan-Building J	4/18/11
A-121-J	Partial Ground Floor and First Floor Reflected Ceiling Plan-Building J	4/18/11
A-122-J	Second Floor Reflected Ceiling Plan-Building J	4/18/11
A-201	Elevations and Details	4/18/11
A-301	Wall Sections	4/18/11
A-401	Enlarged Plans	4/18/11
A-402	Plan Details	4/18/11
A-501	Typical Roof Details	4/18/11
A-901	Finish Plans	4/18/11
<u>MECHANICAL DRAWING LIST</u>		
M-102-J	Second Floor Demolition Plan-Building J-Mechanical	4/18/11
M-111-J	First Floor Plan – Building J-Mechanical	4/18/11
M-112-J	Second Floor Plan-Building J-Mechanical	4/18/11
M-114-J	Fourth Floor Plan-Building J-Mechanical	4/18/11
M-115-J	Roof Plan-Building J-Mechanical	4/18/11
M-400	Mechanical Details	4/18/11
M-401	Mechanical Details	4/18/11
M-501	Mechanical Control Diagrams	4/18/11
M-600	Mechanical Schedules	4/18/11
M-601	Mechanical Schedules	4/18/11
<u>PLUMBING DRAWING LIST</u>		
P-102-J	Second Floor Demo Plan-Building J-Plumbing & Fire Protection	4/18/11
P-111-J	First Floor Plan-Building J-Plumbing & Fire Protection	4/18/11
P-112-J	Second Floor Plan-Building J- Plumbing & Fire Protection	4/18/11
P-400	Plumbing Details and Material List	4/18/11
<u>ELECTRICAL DRAWING LIST</u>		
E-000	Electrical Cover Sheet	4/18/11
E-001	Electrical Site Plan	4/18/11
E-101-J	First Floor Demolition Plan-Building J-Lighting	4/18/11
E-102-J	Second Floor Demolition Plan-Building J-Lighting	4/18/11
E-104-J	Fourth Floor Demolition Plan-Building J-Lighting	4/18/11
E-111-J	First Floor Plan-Building J-Lighting	4/18/11
E-112-J	Second Floor Plan-Building J-Lighting	4/18/11
E-201-J	First Floor Demolition Plan-Building J-Power & Systems	4/18/11
E-202-J	Second Floor Demolition Plan-Building J- Power & Systems	4/18/11
E-204-J	Fourth Floor Demolition Plan-Building J- Power & Systems	4/18/11
E-211-J	First Floor Plan-Building J- Power & Systems	4/18/11
E-212-J	Second Floor Plan-Building J- Power & Systems	4/18/11

BP 16M Electrical & Technology Work (Re-bid)

E-215-J	Roof Plan-Building J - Power & Systems	4/18/11
E-300	Enlarged Plans-Electrical	4/18/11
E-302	Enlarged Plans-Electrical	4/18/11
E-400	Electrical Details	4/18/11
E-401	Electrical Details	4/18/11
E-402	Electrical Details	4/18/11
E-500	Electrical Medium Voltage One-Line Diagram-Sub Central 'D'	4/18/11
E-501	Electrical One-Line Diagram-Building J-West	4/18/11
E-502	Electrical One-Line Diagram-Building J-East	4/18/11
E-503	Electrical One-Line Diagram-Building J-Emergency Power	4/18/11
E-600	Electrical Schedules	4/18/11
E-601	Electrical Schedules	4/18/11
E-602	Electrical Schedules	4/18/11

TECHNOLOGY DRAWING LIST

T-000	Technology Cover Sheet	4/18/11
T-111-J	First Floor Plan-Building J-Technology	4/18/11
T-112-J	Second Floor Plan-Building J- Technology	4/18/11
T-113-J	Third Floor Plan-Building J- Technology	4/18/11
T-300	Enlarged Plans- Technology	4/18/11
T-301	Enlarged Plans- Technology	4/18/11
T-302	Enlarged Plans- Technology	4/18/11
T-400	Technology Details	4/18/11
T-401	Technology Details	4/18/11
T-500	Technology Riser Diagram	4/18/11
T-600	Technology Material List	4/18/11

BUILDING J PANEL PDP-2 AND PDP-3 REPLACEMENT

G-101	Title Sheet	1/28/11
ED-100	Lower Level Building J-Demo	1/28/11
ED-500	One Line Diagram-Demo	1/28/11
ED-100	Lower Level Building J-Demo	1/28/11
E-100	Lower Level Building J	1/28/11
E-500	One Line Diagram	1/28/11
E-600	Electrical Notes and Schedules	1/28/11

SIGNATURE

By executing this Bid Proposal, the undersigned represents that he is duly authorized on behalf of his/her company to submit this Proposal Form, agrees to the terms and conditions contained in the General Instructions to Bidders, and if awarded the contract, will perform in accordance with the terms and conditions of this Proposal Form and the documents which have been incorporated by reference herein. The undersigned represents that these Proposals are made in good faith, without fraud, collusion, or connection of any kind with any other bidder of the same work, that he is completing in his own interest and in his own behalf, without connection of obligation to any undisclosed person, that no other person has any interest in regard to all conditions pertaining to the Work and in regard to the place where it is to be done, has made his own examination and estimates and from them makes this Proposal.

Bidder: _____
(LEGAL SIGNATURE)

(TYPE/PRINT NAME)

Firm: _____

Address: _____

City, State, Zip: _____

Business Phone No.: () _____

Business Fax No.: () _____

Email Address: _____

This bidder is a (an): _____
Individual, Partnership, Corporation

The full names, address and telephone numbers of all persons interested in the Proposal, as principals are as follows:

NOTE: This Proposal must bear the written signature of the Bidder.

- a. If the Bidder is an Individual doing business under a name other than his own name, the Proposal must so state, giving the address of the Individual.
- b. If the Bidder is a Partnership, the Proposal must so state, setting forth the names and addresses of all Partners, and must be signed by a Partner so designated as such.
- c. If the Bidder is a Corporation, the Proposal must be signed by a duly authorized officer or agent of the Corporation.

Bid Security Enclosed: 10% of base bid total.

Bid Bond _____ Cashier's Check _____ Certified Check _____

CERTIFICATE OF BIDDER ELIGIBILITY

720 ILCS 5/33E-11 requires that all contractors bidding for public agencies in the State of Illinois certify that they are not barred from bidding on public contracts for bid rigging or bid rotation.

The following certification must be signed and submitted with bidder's bid proposal. FAILURE TO DO SO MAY RESULT IN DISQUALIFICATION OF THE BIDDER.

_____, as part of its bid for _____

certifies that said contractor is not barred from bidding on the aforementioned contract as a result of a violation of either 720 ILCS 5/33E-3 or 720 ILCS 5/33E-4.

Firm Name: _____

By: _____
Authorized Agent of Contractor

Title

SUBSCRIBED AND SWORN TO before me
this _____ day of _____, 2011.

NOTARY PUBLIC

EXECUTE AND ATTACH TO PROPOSAL FORM

[Contractors With 25 or More Employees]

**CERTIFICATE OF COMPLIANCE WITH
ILLINOIS DRUG-FREE WORKPLACE ACT**

_____, having 25 or more employees, does hereby certify pursuant to Section 3 of the *Illinois Drug-Free Workplace Act* (30 ILCS 580/3) that [he, she, it] shall provide a drug-free workplace for all employees engaged in the performance of work under the contract by complying with the requirements of the *Illinois Drug-Free Workplace Act* and, further certifies, that [he, she, it] is not ineligible for award of this contract by reason of debarment for a violation of the *Illinois Drug-Free Workplace Act*.

By Authorized Agent

Date

SUBSCRIBED AND SWORN TO before me
this _____ day of _____, 2011.

NOTARY PUBLIC

EXECUTE AND ATTACH TO PROPOSAL FORM

NON-COLLUSION AFFIDAVIT

AFFIDAVIT: "I (we) hereby certify and affirm that my (our) proposal was prepared independently for this project and that it contains no fees or amounts other than for legitimate execution of this work as specified and that it includes no understanding or agreements in restraint of trade."

Name of Bidder: _____
Date: _____

(If an individual)
Signature of Bidder: _____

Business Address: _____

(Seal)

(If a Partnership)
Firm Name: _____

Business Address of all partners of the Firm:

(Seal)

(If a Corporation)
Name of Officers:
President: _____
Secretary: _____
Treasurer: _____
Attest: _____
Secretary

(Seal)

EXECUTE AND ATTACH TO PROPOSAL FORM

**CERTIFICATE REGARDING
SEXUAL HARASSMENT POLICY**

_____ [contractor], does hereby certify pursuant to Section 2-105 of the *Illinois Human Rights Act* (775 ILCS 5/2-105) that [he, she, it] has a written sexual harassment policy that includes, at a minimum, the following information: (i) the illegality of sexual harassment; (ii) the definition of sexual harassment under State law; (iii) a description of sexual harassment utilizing examples; (iv) an internal complaint process including penalties; (v) the legal recourse, investigative and complaint process available through the Department of Human Rights and Human Rights Commission; (vi) directions on how to contact the Department of Human Rights and Human Rights Commission; and (vii) protection against retaliation.

By: _____
Authorized Agent of Contractor

Title

SUBSCRIBED AND SWORN TO before me
this _____ day of _____, 2011.

NOTARY PUBLIC

EXECUTE AND ATTACH TO PROPOSAL FORM

CERTIFICATE REGARDING HUMAN RIGHTS ACT

Any company or organization to be awarded a contract for goods and/or services must be in compliance with the **Human Rights Act** and all rules and regulations thereunder. Our company has an Equal Employment Opportunity and Affirmative Action Program which complies with Executive Order 11246, the Vietnam Era Veterans' Readjustment Assistance Act of 1974 and the Rehabilitation Act of 1973.

YES _____ NO _____

CERTIFICATE REGARDING THE PREVAILING WAGE ACT

Our company certifies that it is eligible for bidding on public contracts, and has complied with section 11a of the Prevailing Wage Act, 820 ILCS 130/0.01-12(2000), and has not disregarded their obligations to employees under the Prevailing Wage Act on two (2) separate occasions, and that they, or any firm, corporation, partnership or association in which such contractors or subcontractors have an interest, are not prohibited from being awarded any contract or subcontract for a public works project. In addition, Joliet Junior College is requesting all Bidders/Awarded Trade Contractors to employ labor from a recognized apprenticeship training program as a condition of award.

YES _____ NO _____

CERTIFICATE REGARDING VALID BUSINESS LICENSE

Our company is eligible to do business in the State of Illinois and have submitted as part of this bid a valid business license and the Federal Employer Tax Identification Number (FEIN) or Social Security Number for individuals. Further, if applicable, our company will employ apprentices who are properly indentured into a Joint Apprenticeship Training Program which is registered and certified with the United States Department of Labor, Bureau of Apprenticeship and Training.

YES _____ NO _____

FEIN Number _____

By: _____
Authorized Agent of Contractor

Title

SUBSCRIBED AND SWORN TO before me
this _____ day of _____, 2011.

NOTARY PUBLIC

EXECUTE AND ATTACH TO PROPOSAL FORM

BIDDER INFORMATION FORM

Bidder Information Form is to be submitted with each Bid Form.

- 1) Total Bonding Capacity: \$ _____
Single Project Bonding Capacity: \$ _____
Work Currently Bonded: \$ _____
- 2) Work now under contract: \$ _____
Work in place last year: \$ _____
Average annual sales last 3 years: \$ _____
- 3) Current Experience Modification Rating (EMR): _____
- 4) Has firm ever failed to complete a contract: _____
- 5) Submit two (2) Owner or Architect/Engineer References:
 - a. Name: _____
Telephone Number: _____
 - b. Name: _____
Telephone Number: _____
- 6) Contractor Qualifications:
 - a. The Owner may require from any Bidder, prior to award of the contract, a detailed statement regarding the business organization, years in service, and the technical organization and plant of the Bidder that is available for the work contemplated.
 - b. The competency and responsibility of the bidders and of their proposed Subcontractors may be considered in making awards.

By _____

Authorized Agent of Contractor

Title

SUBSCRIBED AND SWORN TO before me
this _____ day of _____, 2011.

NOTARY PUBLIC

EXECUTE AND ATTACH TO BID FORM