



**Emergency Generator Romeoville Campus – Pre-Bid Agenda**

**Date: JANUARY 26, 2012**

**Time: 11:00 a.m.**

1. Sign-in sheet
  - Only the companies that have signed-in will be eligible to turn in a bid.
2. Introductions
3. Drawings & specifications available on the JJC website  
<http://www.jjc.edu/info/purchasing>  
Current solicitations
4. Project description and basic scope of work.
5. Project Labor Agreements
  - Awarded contractor will be required to sign the PLA's
  - Prevailing wage project, certified payroll must be submitted
  - Awarded contractor must attend a pre-job conference with the trades prior to starting work.
6. List base bid only on the bid form
  - Do not list any exceptions or clarifications on the bid form. Doing so may result in a disqualified bid.
  - Any clarifications needed for bidding should be directed in a question and addressed by addendum.
7. Bid bond requirement = 10%
8. Bidding information:
  - Bid due date: February 14, 2012
  - Bid due time: 9:00 a.m.
  - Bid due location: Office of Facility Services L-Building Room# L1005  
Bids will be opened publicly in the Facility Services Conference Room.

9. Addendum information:
  - Questions for addendum due by **Noon, Friday, February 3, 2012**
  - Email all questions to [purchasing@jjc.edu](mailto:purchasing@jjc.edu) DO NOT CALL THE JJC CONSTRUCTION MANAGER OR TEM DIRECTLY.
  - JJC will not be responsible for addressing questions after the above addendum due date.
  - Addendum will be issued before the end of the business day on **Wednesday, February 8, 2012**
  - Acknowledge addendum(s) in the bid documents. Failure to do so is open for the potential of a disqualified bid.
  
10. Post-bid evaluation:
  - The JJC CM will contact the lowest bidder to evaluate their bid and perform a scope review. Should the JJC CM and/or the engineer feel they do not have the complete scope covered with their bid; the next lowest bidder will be contacted.
  - Lowest qualified bidder will be recommended for JJC Board approval at the **March 13, 2012** board meeting. Upon JJC Board approval, contractor will be notified of contract award and will have 10 working days to submit the required performance bond and insurance requirements.
  
11. Preconstruction Conference Checklist:
  - The bid documents contain a copy of the Preconstruction Conference Checklist. This document is to be reviewed by all bidders so that any costs associated with this document are included in contractors base bid (i.e. meeting time, creating a schedule, proper supervision, etc.).
  - This checklist does not have to be signed and turned in with the bid. It will be the document used in the preconstruction meeting with the lowest bidder, and will be required to be signed at that time.
  
12. Project Schedule:
  - February 15 – Post bid evaluation with low bidder(s)
  - February 20 – JJC recommendation to award to Purchasing Dept.
  - February 28 – Project presented at the JJC Building and Grounds meeting.
  - March 13 – Project presented for JJC Board approval
  - March 14 – Contractor attend required PLA prejob
  - March 14 – Contractor attend required Preconstruction meeting with JJC
  - March 21 – Contractor procure generator
  - May 01 – Mobilization/begin infrastructure work
  - May 16 – Generator delivery
  - May 30 – Start-up/training
  - June 06 – Punch list complete, project close out

13. Contractor evaluation:

- Upon completion of the project JJC and/or the engineer will fill out a contractor evaluation form. The contractor must have a satisfactory report to stay in good standing with the college. A poor evaluation may result in the contractor not being recommended for award on future projects where they are low bidder.

14. Synopsis of Bid Form

-Page 129 Sign and turn-in required Certificate of Contract/Bidder with bid

-Page 130 Sign and turn-in Certificate of Compliance w/ Illinois Drug Free Workplace Act

-Page 131 Bid Form

-Part 1 – Offer

-Part 2 – Acceptance

-Part 3 – Contract Time

-Part 4 – Contractor’s Fees For Changes

-Part 5 – Addenda (must acknowledge ALL addendums)

-Part 6 – Subcontractors

-Part 7 – Related Work Experience

-Part 8 - Bid Form Addition (Apprenticeship & Training)

-Part 9 – Contractor Evaluation

-Part 10 – Bid Form Signature (by an authorized officer of the company)

15. Site/Job walk-thru (if required.)

- No other bidders may join the pre-bid meeting at this time.