



Addendum No. 4
Page 1 of 2

DATE: September 4, 2015

Joliet Junior College
1215 Houbolt Road
Joliet, IL 60431

TO: Prospective Respondents
SUBJECT: Addendum No. 4
PROJECT NAME: Bid Release 2: Romeoville Campus Expansion
JJC PROJECT NO.: B15028

This Addendum forms a part of the Bidding and Contract Documents and modifies the original bidding document as posted on the JJC website. Acknowledge receipt of this addendum in the space provided on the Bid Form. FAILURE TO DO SO MAY SUBJECT BIDDER TO DISQUALIFICATION.

Bidding Requirements:

As discussed in the prebid meeting, and as detailed in the prebid agenda document, bidders are required to turn in the following Unit Pricing and Cost & Quantity Breakdown and attach to their bid form:

<u>Bid Package</u>	<u>Provide Page(s)</u>
R-02C Asphalt & Curb Work	Page 15: Unit Pricing Page 16: Cost & Quantity Breakdown
R-04B Masonry Work	Page 16: Unit Pricing Pages 17 & 18: Cost & Quantity Breakdown
R-05B Structural Steel & Misc. Steel Work	Page 16: Unit Pricing Pages 17 & 18: Cost & Quantity Breakdown
R-06B General Trades Work	Page 22: Unit Pricing Pages 23 & 24: Cost & Quantity Breakdown
R-07B Roofing Work	Page 16: Unit Pricing Pages 17 & 18: Cost & Quantity Breakdown



Addendum No. 4

Page 2 of 2

R-08B
Storefront, Glass & Glazing Work

Page 16: Unit Pricing
Page 17: Cost & Quantity Breakdown

R-09C
Metal Framing, Sheathing, Acoustical &
Drywall

Page 16: Unit Pricing
Page 17 & 18: Cost & Quantity Breakdown

R-09E
Flooring & Ceramic Work

Page 17: Unit Pricing
Page 18: Cost & Quantity Breakdown

R-11A
Food Service Work

Page 16: Unit Pricing
Page 17 & 18: Cost & Quantity Breakdown

R-22B
Plumbing Work

Page 18: Unit Pricing

R-26B
Electrical Work

Pages 17 & 18: Unit Pricing
Pages 18 & 19: Cost & Quantity
Breakdown

End of Addendum #4