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DATE: February 19, 2016 

 
Joliet Junior College 
1215 Houbolt Road 
Joliet, IL 60431 
 
TO:    Prospective Bidders 
SUBJECT:  Addendum No. 1 
PROJECT NAME: Renaissance Center Interior Renovations 

JJC PROJECT NO.: B16008 
 
This Addendum forms a part of the Bidding and Contract Documents and modifies the original bidding 
document as posted on the JJC website. Acknowledge receipt of this addendum in the space provided on 
the Bid Form. FAILURE TO DO SO MAY SUBJECT BIDDER TO DISQUALIFICATION.

 
 
Supplemental Information: 
Attached to this addendum is Appendix A which includes the scope of work for the Joliet Junior College 
Renaissance Center Interior Renovations. 

 
End of addendum #1 
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 Joliet Junior College Renaissance Center Renovation 
 

 

SCOPE OF WORK  

 

1.   Inspections 

      The General Contractor shall coordinate with his/her subs all required inspections by the State plumbing 

inspector and Fire Marshall. 
 

2.    Documentation Control 
       General Contractor to provide, maintain and administer Submittal Exchange for document control on this 

project. 

 

3.    Description of Work Included: 

Except for those items (if any) specifically noted in the section below entitled "Work Excluded From 

This Bid", the work of this Bid Package shall INCLUDE, but is not necessarily limited to, all of the 

following: 

 

a. All items of work required by, and/or specified in, Specifications. 

 

b. All items of work related to the "Scope of Work", which are shown on the Drawings. 

 

c. The following "Specific Items to be Included” are related to those required by the above 

referenced documents and are to be provided under, and hereby form a part of, the Scope of 

Work of this Bid Package (Contract).  Should any conflict exist between this written Scope of 

Work and any scope items implied by the above referenced documents, this Scope of Work 

shall govern. 

 
Perform complete all work as required by and in accordance with the Conditions of Contract, Drawings, 

Specifications, and elaborations below. The Work shall include all labor, materials, equipment, and related items 

necessary to complete all of the work defined in the specifications.  

 

The Project Schedule is aggressive and will require work to be performed simultaneously at different 

locations in the building. This Contractor will work in each zone simultaneously.  The Contractor is 

cautioned that its work will control the schedule of all of the work of their Sub-Contractors.  This 

Contractor agrees to estimate and perform the contract work necessary to achieve the completion dates 

as outlined in the Construction Schedule Dates (as outlined in the bid documents):, including 

multiple  mobilizations, overtime, multiple crews, supervision and multiple shifts as required, upon 

reward, this Contractor shall provide a schedule with milestones. 

 

 In general, the following clarifies the scope of work to be included.  It is intended for clarification and 

convenience only and is not intended to limit any portion of the scope of this bid package. 

 

4. General Conditions: Include the following work items listed below: 

a. Provide dumpsters. 

b. Provide temporary toilet service.  Existing toilet facilities are not to be used. 

c. Owner will provide an office location within the premises. Contractor to provide furniture. 

 

5. Demolition: 

This contractor to provide all demolition and disposal of debris, and shall coordinate with his subs for the 

demolition of their work. Ultimately this contractor is responsible for all demolition work. 

 

6. Doors Frames & Hardware: All Hollow metal doors, hollow metal frames, borrowed lites frames, 

astragals, and mullions, wood doors, including wood veneer doors, MDO doors including frames, lites,  

louvers, and hardware.   
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a. All  finish hardware for all hollow metal, steel, wood doors, including but not limited to, hinges, 

pivots, closers, stops, silencers, holders, push, pulls, kickplates, electric strikes, hold open 

devices, flushbolts, automatic flushbolts, coordinators, thresholds, exit devices, sound and fire 

seals, weather stripping, locksets, cylinders, keys, and other related items or accessories as 

required to properly complete the work. 

b. Prep frames/doors as required to receive electric hardware and accessories. Make final 

connections to electric push button door operators.  

c. Frame anchors shall conform with applicable codes.  Provide anchors for all wall conditions as 

required or as indicated in the Contract Documents. 

d. Contractor shall provide masterkey, grand masterkey, and construction masterkey system to be 

approved by the Architect and Owner.  Provide all key cores and costs associated with installing 

the same.  Installer to turn keys over to Owner directly. 

e. Contractor to assist the Owner in developing a keying schedule.  Two meetings will be required 

with attendance and participation by this Contractor.  Coordination of meeting times and dates 

will be by JJC. 

f. Provide reinforcing of frames as required to provide stability.  Contractor shall provide 

temporary metal spreader bars tack-welded on all frames for masonry openings. 

g. Provide plaster guards on hardware cutouts as required or as indicated in the Contract 

Documents. 

h. Metal door louvers will be factory-installed in the doors.  Hollow metal frames to receive cutouts 

for hardware. 

i. Fire-rated doors and frames must bear a UL symbol.  Any rated frames or doors not exhibiting 

this label will not be acceptable. Contractor shall submit manufacturer’s information certifying 

the label construction on any doors and/or frames, which may be oversized and, therefore, not 

rated by UL.  The final decision as to the conformance to applicable codes and regulations lies 

with the Architect and other applicable authorities. 

j. Construction cores for all exterior doors plus 4 construction cores for interior doors. 

 

 

7. Visual Display Surfaces, (Tack Boards, Marker Boards:  Furnish and install all visual display surfaces 

and display cases as indicated in Contract Documents, including but not limited to: 

a. Custom glass display cases 

b. Markerboards/ including trim, chalk trough, map rail with cork insert, flag holders, roller 

brackets, map hooks, music staff where indicated, marker pens, erasers. 

c. Tackboards, frames and surface material. 

d. Adhesives 

e. Mechanical Fasteners 

f. Temporary Protective Covers 

g. If required, Contractor shall cut holes for thermostats, wall switches, electrical outlets and other 

devices. 

h. Clean surfaces prior to installation and after installation. 

i. Cover markerboard surfaces with protective cover and remove at date of substantial completion. 

j. All layout and survey required to perform this Contractor’s work is this Contractor’s 

responsibility. 

 

8. Toilet Compartments: All toilet compartments and accessories, including but not limited to the 

following:  Panels, doors, urinal screens, hardware, coat hooks, door bumpers, door pulls, latches and 

keeper, brackets, bracing, anchorage and fasteners. Coordinate layout with ADA requirements and MEP 

Drawings. 

 

9. Toilet and Bath Accessories: All toilet and bath accessories, child care accessories, custodial accessories, 

public use washroom accessories, locker room accessories, including but not limited to the following:  Grab 

bars, mirrors, sanitary vending units, sanitary disposal units, , waste receptacles, , coat hooks, robe hooks, 

soap dish, electric hand dryers (warm air dryers), diaper changing stations. Include all brackets, anchorage 

and fasteners necessary for a complete job. Th e toilet tissue dispensers, paper towel dispensers & liquid 

soap dispensers shall be supplied by Owner and installed by this Contractor.   
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10. Perform complete all "Cabinetry & Millwork" and related work as required by and in accordance with the 

Conditions of Contract, Drawings, Specifications, and elaborations below. The Work shall include all labor, 

materials, equipment, and related items necessary to complete all of the work. Provide all casework and 

accessories, including but not limited to wood casework, plastic laminate casework, wall cabinets, base 

cabinets, tall cabinets, counter tops, FRP, back splashes, end splashes and side splashes, shelving, including 

general shelving and, closet rods and shelves, ornamental work, edge banding, cabinet liners, cabinet 

hardware, and miscellaneous plastic laminate surfaces, including filler panels, fasteners, adhesives, furring 

blocking and shims, including wood fillers. 

 

This Contractor shall be responsible for protection of his or her own work during the duration of this 

Contractor’s scope of work.  This Contractor is also responsible for the covering his or her work. 

 

Include cutting and fitting of cabinetry, countertops, etc., at permanent fixtures, built-in equipment, piping 

penetrations and ADA applications. 

 

Include cleaning and protection of all completed work by this Contractor as specified in the Contract 

Documents. 

 

This Contractor to furnish attic stock materials to Owner at substantial completion of the project as indicated 

in the Contract Documents. 

 

Provide all wood finish and plastic laminate casework, millwork and custom woodwork including but not 

limited to (Provide with all applicable hardware, trim, fasteners, miscellaneous supports and joint sealants 

required for a complete installation): 

 

a) All solid surfaces and countertops complete – throughout 

b) All plastic laminate surfaces and countertops complete – throughout 

c) All plastic laminate base and wall cabinets – complete where shown per drawings, details, and specs. 

d) All wood casings and trim complete – throughout 

e) All veneered wood paneling systems - throughout 

f) All glass display cases complete with specified frames, hardware, accessories, etc. 

g) Operable partitions  

h) Provide complete all shelving. 

i) Provide all bases as shown on the contract documents.  

j) Provide and install all glazing and mirrors. 

k) Provide, pre-finished, all wood trim, wood veneers, whiteboards and accessories integral to the work 

provided. 

l) Provide all caulking required for materials and equipment installed by this Contractor and between 

equipment provided, or installed, by this Contractor and all adjacent surfaces. 

m) All wood all trim, wood veneers and wood accessories integral to the work shall be provided pre-

finished. 

n) Provide all required field finishing and/or field touch-up necessary for the material provided by this 

Contractor. 

 

14) Include “Final Cleaning” of all completed work by all Contractors as specified in the Contract Documents 

and as follows:  
 

a. Vacuum carpeted areas including entry mats 

b. Sweep and Mop all interior VCT floors 

c. Wipe down base board (rubber and wood) 

d. Wipe down railings at balconies, ramps and any other railing 

e. Wipe down all countertops, backsplashes, & wire mold including reception. Wipe 

down all shelving  

f. Wipe down door frames and doors 
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g. Clean and sanitize all restrooms (toilets, urinals, sinks, ceramic tile walls, floors, 

toilet and urinal partitions, mirrors and other toilet accessories – All Floors 

h. Wipe down all hanging light fixtures in all areas.  

i. Wipe down all plumbing fixtures such as sinks, faucets, etc. 

j. Clean all stainless steel water fountains, emergency eyewashes and fire 

extinguisher cabinets 

k. Wipe down HVAC equipment in all areas 

l. Sweep & Mop all interior hard surface (concrete) floors in Corridors, Classrooms, 

etc.  

m. Clean & Sweep  all stairwells including railing 

n. Wipe down elevator cabs and vacuum carpet 

o. Wipe down all wall panels 
 

15) Provide complete all “Painting Work” and related work as required by and in accordance with the 

Conditions of Contract, Drawings, Specifications, and elaborations below. The Work shall include all labor, 

materials, equipment, and related items necessary to complete all of the work defined in the following 

specification sections, except for those noted exclusions or clarifications listed below. 

 
a) Comply with all ‘Finish Notes’ listed on the Finish Schedule. 

b) Include wall coverings as specified.  

c) Inspect walls prior to beginning work and notify the Owner immediately if area is rough and has 

unsuitable substrate.  Installation of work shall be considered as an acceptance of substrate. 

d) It is the responsibility of this Contractor to store and/or dispose of any hazardous waste(s), as may be 

generated during the course of their painting activities, in accordance with all applicable federal, state, 

and local regulations and with the Safety Plan. 

e) Coordinate finishing of doors and frames with the door/hardware installer. Paint all hollow metal doors, 

frames borrowed lites etc. 

f) Prime and apply the first coat of paint prior to the installation of ceiling grid.  Do not apply the final coat 

until directed by the Owner in writing.  The final coat will be applied after the ceiling grid is installed.  

Protect the ceiling grid and any other finishes, including the floor that may be installed.  

g) Provide attic stock (extra material) as indicated in the contract documents.  Deliver attic stock to the 

owner’s representative as directed by the Owner and obtain a signed receipt for each delivery. 

h) Clean and prepare all surfaces to be painted as recommended by the specifications and coating 

manufacturer.  Provide finish sanding as required to provide a suitable surface for painting and de-gloss 

any factory-applied primers as required to provide a suitable surface for painting.  Provide all filler and 

spackle for irregularities and minor cracks. 

i) Paint all exposed ceiling areas including areas to receive clouds and other openings in the ceiling system. 

See Reflected Ceiling Plans for additional requirements and locations. Paint all Mechanical and 

Electrical items, exposed in finished spaces, in accordance with the contract documents.  Fire Protection 

is a design build contract and is not shown on the drawings, but shall be included in this painting work. 

j) Provide caulking around all door frames, borrowed lites, access doors, interior louvers & grilles, fire 

extinguisher cabinets, and toilet accessories, etc. prior to finish painting.  Caulk the vertical joints where 

CMU masonry intersects with drywall partitions. 

k) Do not paint over any fire rating labels or equipment.  If tape is used to protect labels during painting 

remove immediately after painting.  Remove all factory-installed protection or tape over equipment and 

door/frame labels to expose after finish painting.  Protect and remove protection of sprinkler heads, 

lights, etc. during the painting process. 
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l) Provide all scaffolding and/or main lifts required for the work of this bid package. 

m) Under no circumstances will “monitoring” be allowed as a means of providing fall protection. 

 
16) Perform complete all "Elevator Work" and related work as required by and in accordance with the 

Conditions of Contract, Drawings, Specifications, and elaborations below.  The Work shall include all labor, 

materials, equipment, and related items necessary to complete all of the work defined in the following 

specification sections, except for those noted exclusions or clarifications listed below. 

 

In general, the following clarifies the scope of work to be included.  It is intended for clarification 

and convenience only and is not intended to limit any portion of the scope of this bid package. 

 

Provide labor, materials, equipment, services and expertise required to complete all elevator work 

as indicated in the contract documents. 

a. Check the plumbness of the shaft and submit a report to the Owner.   

b. Temporary fall protection for the shaft will be by this contractor.   

c. This Contractor must provide any additional steel beams, brackets, clip angles, plates, etc. 

required for this work which is not shown on the drawings and required for a complete elevator 

installation.  All hoist beams, if required, and machine supports are by this Contractor. 

d. This Contractor is to provide all necessary firestopping of wall penetrations for the elevator shaft 

and the Machine Room as a result of the scope of work for this package.  This Contractor is to 

furnish all sleeves for penetrations through walls. 

e. Include compliance with all current elevator codes.  This Contractor shall include the cost for 

two (2) inspections by the elevator inspector.  Any additional inspections resulting from the work 

of this Contractor will not be compensated for. 

f. This Contractor is responsible for his own field engineering and shall field verify all existing 

conditions as required prior to commencing of work and make whatever modifications necessary 

to facilitate the installation of new work.  Contractor shall immediately notify the Owner in 

writing of his findings, especially upon finding unsatisfactory conditions that may affect  his 

work and the quality of the work of others. 

g. Provide all shoring, bracing, staging and hoisting (including hoist beam), and rigging required to 

complete this work. 

17) Projection Screens: All manually operated and electrically operated surface mounted and recessed mounted 

projection screens including but not limited to the following: Screens, case, all hardware for a complete 

installation, motor controls. Coordinate mounting locations. 

18) Curtains and Drapes: All manual and electrically operated curtains and drapes and accessories as 

indicated in Contract Documents 

 

19) Roller Window Shades: All manual and electrically operated roller window shades and accessories as 

indicated in Contract Documents, including but not limited to: roller shades, black out shades, rollers, 

mounting brackets, fascia, head boxes, recessed shade pockets, bottom bars, operating mechanisms, 

chains, clutch, operators, control switches, key switches etc. for a complete system and installation. 

 

20) Temporary Protection: Provide temporary fire extinguishers with stands (Min. Rating 2A) 25 in all, and 

relocate as work progresses and as directed by the Owner.  Obtain periodic inspections, as required, and recharge 

fire extinguishers as necessary and per OSHA (1926.150). 

21) Fire Extinguisher Cabinets & Extinguishers: All fire extinguisher cabinets, fire extinguishers, and 
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accessories as indicated in Contract Documents.  This Contractor must coordinate opening sizes for fire 

extinguisher cabinets with a template for Masonry and Framing Contractor. 

 

General Requirements 

 

1. Furnish and install perimeter protection around changes in elevation, of 18 inches or more, at any floor 

level.  Furnish and install temporary ramps, using OSHA approved scaffold plank, at these locations. 

 

2. Furnish, install, maintain and remove temporary, reinforced fire rated poly protection at all window and 

door openings in the building. 

 

3. All work crews shall have on hand a first aid kit and a 20 pound fire extinguisher type A/B/C; inspect 

monthly and recharge extinguishers as necessary until completion of the project. 

 

4. This Trade shall perform its work in the least disturbing fashion given that the location is an          

operational campus.  Noise and vibration shall be kept to a minimum.  Provide dust mitigation means to 

prevent the creation and travel of airborne dust particles.  The travel of dust, dirt and debris into occupied 

spaces of the buildings is not acceptable.  Clean up will be performed by this Trade on a daily basis.  All 

roads traveled by the operations of this Trade shall be cleaned of dust, dirt, debris and mud (mechanically 

broom swept). 

 

5. This Contractor shall be responsible for cleanup, debris removal and disposal, to be completed on a daily 

basis.  The placement and location of any dumpster or other refuse removal device shall be approved by 

the JJC prior to commencement of the work. Dumpsters for the general will be provided by this 

Contractor. It shall be this Contractor’s responsibility to ensure that its material has been properly sorted 

before disposal into the dumpsters.   

 

6. THERE WILL BE NO STAGING, OR PARKING OF TRUCKS ON ANY PUBLIC ROADWAY.  All 

trucks and deliveries must pull into the project staging areas.  See Site Logistics Plan included in Project 

Manual.  Staging areas are limited. 

 

7. This Contractor shall protect all adjacent areas of work.  Remove protection after completion of work 

of this project and repair all damaged areas as necessary and required. 

8. Electronic Data and Documentation Submittal (e-Doc): Contractor shall provide construction  

documentation in an electronic format that can be incorporated into the Owner’s computerized asset, 

maintenance and/ space management systems for:  Equipment tagging, updated as-built drawings, 

Submittal of Construction Documents, Asset Data, etc.  Updated monthly and all submittals shall be 

completed prior to substantial completion.   

9. Should the Plans or Specifications disagree in themselves or with each other, the Contractor shall 

provide the better quality or greater quantity of work and/or materials unless otherwise directed by 

written addendum to the contract. 

10. Where the Technical Specifications indicate that the Contractor will be “directed by” or “as indicated 

or designated by” the Architect all such directions, indications and/or designations etc., shall be through 

JJC. All work performed by a Contractor as directed by or as indicated or designated by the Owner, its 

consultants or the Architect which has not been communicated to the Contractor through JJC shall not 

be an added cost to the Contractor’s contract with Joliet Junior College and may be subject to rework at 

the expense of the Contractor. 

11. Provide a “long lead” item listing for the following, but not limited to: equipment and materials, which 

are required for early order to meet the project schedule.  Provide this as a separate document on 

company letterhead and include within two weeks of receiving the contract from Joliet Junior College 

12. Securely cover and tie down all materials nightly or when high winds are forecast to prevent damage 

and wind-blown debris. 

13. This Contractor shall submit complete shop drawings for JJC and Architect’s review prior to any 

fabrication. 

14. All abatement of hazardous materials (if and where applicable) will be conducted by the owner. The 
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Contractor must notify JJC immediately about any suspect material. 

15. It is the intent of this agreement that this Contractor will be responsible for all aspects of job safety for 

this project. This Contractor shall submit within two weeks of Notice to Proceed a detailed safety 

program/plan defining its intentions and procedures to be used on the project to comply with all 

requirements of OSHA, IDOL, and any state and local ordinances including work rules, fall protection, 

hoisting procedures, protection of other trades and finished materials, etc. At a minimum the General 

Trades Safety Coordinator shall oversee the following list of activities: 

 Audit activities of all Contractor’s safety programs so that they conform to the Safety Plan on a daily 

basis. 

 Provide weekly, written site inspections of the job site, notify the Contractors of any unsafe practices 

and conditions for which they are responsible and will counsel them on the appropriate corrective 

actions when necessary.  Site inspections shall be reviewed and discussed with the construction team. 

There will be regular meetings with the JJC Environmental, Health & Safety Manager, Campus police, 

local fire department and the construction team.  

 Collect and catalog SDS sheets provided from the Contractors/ subcontractors for the project. All SDS 

sheets will be kept in the main construction trailer.  

 Provide all necessary state and federal postings in the main construction trailer (OSHA, IDOL, EEOC 

etc.) 

 Maintain required records and accident prevention materials at the job site so that an adequate history 

is maintained for the project. 

 Every other month for the duration of the project this contactor shall provide a safety lunch for all 

workers on site.  

 Review injury and first aid records during the project to identify injury trends to take positive action to 

reduce or eliminate such injuries from continuing to occur on the project. 

 The General Contractor Safety Coordinator will examine and familiarize himself/herself with the job 

site and adjacent areas from the standpoint of access and facilities regarding safety.  The job site 

should be explored with regard to installing and operating the construction plan, and evaluating any 

difficulties that might be encountered in complete execution of the work safely.  Make daily 

inspections of the job site so as to initiate corrective measures to eliminate unsafe practices and 

conditions. 

 The General Trades Safety Coordinator shall immediately investigate all accidents or near miss 

accidents and take corrective actions to help prevent reoccurrence. 
 

16. Include all costs necessary to address the requirements of the Safety Plan. 

17. Investigate and mark all underground utilities and building utilities including, but not limited to, having 

the site marked by J-U-L-I-E.  J-U-L-I-E will mark public utilities only.  This site has private utilities as 

well, which J-U-L-I-E will not mark.  It is this Contractor’s (06A) responsibility to retain a private utility 

locate company to mark private utilities. 

18. This Contractor shall provide their own vertical means of transporting materials, supplies, equipment, 

personnel, etc. 

19. Contractor shall field verify all existing conditions as required prior to commencing of work and shall 

make whatever modifications necessary to facilitate the installation of new work. Contractor shall 

immediately notify JJC in writing of his findings, especially upon finding unsatisfactory conditions that 

may affect his work and the quality of the work of others. 

20. This Contractor is reminded to refer to the Safety Plan for specific safety criteria affecting this scope of 

work.  Under no circumstances will “monitoring” be allowed as a means of providing fall protection. 

 

J. COST ALLOWANCES 

 

The General Contractor bid shall include the following Cost Allowance in the total Lump Sum Amount 

of the Base Bid for this Bid Package.  The Contractor must include costs of the allowance in the base 

bid.  The base bid sum shall include all overhead and profit mark-up.  All work completed through the 
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allowance will be completed at cost since overhead and profit is included in the base bid. Contractors 

are not entitled to any unspent balance. There will be no mark-up by the GC for any work their subs 

provide under this allowance. 

 

Cost Allowances:  

 

1 
 

Miscellaneous Work Allowance:  :  Include in the Base Bid 

amount the sum of  ($150,000.00) for miscellaneous work to be 

completed at the direction of JJC 

 

 

$150,000.00 

 

 
 

 

HVAC WORK 

 

1. Perform all necessary HVAC demolition and disposal as called for in the contract drawings and 

specifications. 

2. Perform complete all HVAC  Heating Ventilation and Air Conditioning Work, including but not 

limited to air handling equipment complete with dampers, filters, coils, fans, and motors. rooftop 

air handling equipment complete with curbs. Supply air ductwork systems including all fittings, 

insulation, and outlets. Return air ductwork systems including all fittings, insulation, and inlets. 

VAV’s, Exhaust Fans, Terminal air boxes, etc. Terminal electric heating devices. Exhaust 

ductwork systems including all fittings, insulation, inlets, and fans. Gas flues, stacks, and 

breechings. Fire dampers. Firestopping systems for penetrations of fire-rated construction 

associated with this Contractor’s work. All Hydronic piping and insulation, refrigerant piping and 

insulation, inline heating coils, Gas piping system including all meter requirements. Condensate 

drain piping from cooling related equipment such as air handlers and cooling coil drain pans, gas 

furnaces, insulation, accessories, testing, adjusting and balancing.  It is the intent of this document 

for all work shown on the mechanical drawings or required for proper operation of the ventilation 

system to be included in this scope of work. 

3. Perform complete all natural gas piping systems, gas regulator devices, venting, and connections to 

new plumbing, and mechanical equipment, and all appurtenances. Include all supports, required 

demolition, and all required isolation and shut off valves, coring and roof ballasts. 

4. HVAC gas solenoid valves with the emergency shut off push button switch as specified in the 

Contract Documents.   

5. All mechanical systems insulation, jacketing, and protection shields as required.   

6. Contractor shall furnish and install all mechanical/architectural louvers, bird screens, blank off 

panels, grilles, etc., as required for HVAC systems, including miscellaneous unistrut support, 

flashing, and perimeter sealants. 

7. All piping, gauges, thermostats, switches, filters, strainers, sensors, indicators, couplings, 

reducers, sleeves, unions, etc. as required for complete mechanical and gas systems. 

8. Provide temporary closures at open ends of all incomplete ductwork and/or systems being 

installed by this Contractor to prevent the collection of dust or debris until permanent connections 

are made. 

9. All new deck, wall, slab, and roof penetrations as required, including sleeves or coring.  Contractor 

shall utilize coring methods to minimize the amount of patching and repair work required.  Include 

patching, sealing, and firestopping as required. 

10. Contractor shall provide all connection angles and miscellaneous attachments as required at the 

tie-ins to louver areas. Any additional safing off of fresh air intake and discharge louvers not 
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shown on the drawings which may be required to effect a tight building closure shall be furnished 

and installed by this Contractor.  Contractor is to furnish and install minor blank off panels where 

small openings may be left after ductwork has been attached to louvers. 

11. Contractor will provide frames for all diffusers, registers, and grilles that are installed in plaster, 

drywall, suspended ceilings, and masonry. 

12. Include cost to repair any fireproofing damaged during the installation of the HVAC systems and 

hangers. 

13. Contract includes testing, cleaning, adjusting and balancing as required for all HVAC air systems, 

hydronic systems, refrigeration, and gas systems.  Contractor shall submit in writing to JJC a 

schedule for duration of testing and balancing work.  It is the responsibility of this Contractor to 

substantially complete installation, start-up, and work with a commissioning agent to complete 

HVAC systems that will adequately allow a sufficient duration to complete testing and balancing 

work prior to Owner occupancy of the completed building.  Completed testing and balancing 

reports, as prepared by an independent agency are to be submitted within two (2) weeks from 

completion of the testing and balancing.  Comeback work required for testing and balancing is 

included as necessary. 

14. Contract includes all rigging, hoisting, scaffolding, shoring, etc. needed to perform this scope of 

work. 

15.    Provide Coordination Drawings and Shop Drawings in accordance with the General Conditions 

and General Requirements. Include cost to send knowledgeable representative to fully participate 

in the project Contractor MEP/FP coordination meetings as required until fully coordinated shop 

drawings are approved by the A/E.  Include costs to provide in-progress shop drawings to all 

participants. This Contractor shall submit complete shop drawings for JJC and Architect’s review 

prior to any fabrication. Provide all coordination drawings and composite drawings as required by 

the bid documents.  MEPFP Coordination drawings shall be produced in CAD format.  Produce 

hard printed copies of the drawings from the CAD files.  CAD files of background drawings may 

be made available by the architect/engineer.  Any fee charged by the architect/engineer for these 

CAD files will be paid by this Contractor. 

16. Provide qualified personnel as required to fully participate in MEP commissioning as directed by 

the AE.  Commissioning may be held over several days at different times to accommodate the 

schedule.  

17. Furnish and install all access doors through inaccessible ceilings or walls required for access to the 

Work of this package.  Locate access doors on Shop Drawings and Coordination Drawings for 

review by Architect.   

18. Provide layout of all HVAC work. Coordinate duct sizes with structural web openings in roof 

structure. 

19. Provide complete as-built drawings, operating and maintenance manuals, and perform testing and 

training of owner’s personnel.  All O&M manuals are to be submitted no later than substantial 

completion, and must be in hand before any reduction in retainage is contemplated. 

20. Furnish and install all motors for equipment furnished under this project.   Furnish and install motor 

controllers, starters, and disconnect switches not provided under Division 16 but required for any 

equipment installed as part of this bid package.  This Contractor shall provide all control conduit 

and wiring including, if necessary, conduit from starters to equipment if the starter is mounted apart 

from the equipment it serves.  Provide any other interconnecting control conduit and wiring required 

for a complete installation for any equipment installed as part of this package. 

21. Provide all backdraft (smoke) dampers, combination fire-smoke dampers, and fire dampers at 

locations indicated on the drawings and at other locations where dampers are required to ensure the 

integrity of rated walls and floors.  Reference the architectural drawings to determine the fire rating 
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of partitions.   

22. Provide all piping, ductwork and equipment identification as required in the design documents for 

this Scope of Work. 

23. Provide all sleeves required for this Scope of Work.   

24. Provide all caulking and sealants associated with this work and between this work and adjacent 

work. This Trade Contract includes all sealants, angles, closures, etc., as required to provide weather 

tight and airtight installation. 

25. Provide firestopping as required at all penetrations through rated walls, floors and ceilings in 

accordance with the specifications. 

26. Provide all means of support and attachments to the structure for the HVAC Work, including any 

trapeze hangers to clear ductwork or other interference.  Provide all miscellaneous steel supports 

which are not shown on the project drawings, but which are required to complete the work of this 

bid package; include primer and touch-up.  This Contractor shall furnish all blocking (wood or 

other), supports and attachments for all HVAC devices, panels and fixtures back to the structure. 

27. This Contractor shall review all means of building access and make provisions to ensure that 

equipment will fit through permanent doorways and/or structure. 

28. Provide all escutcheons and sleeves for the HVAC work and provide all caulking and sealants where 

the work of this package abuts other work.  Provide all sleeves or boxouts and perform all cutting 

and patching necessary to complete the Work. 

Plumbing Work 

 

1. Perform all necessary plumbing demolition and disposal as called for in the contract drawings and 

specifications. 

2. Perform complete all plumbing work required for a complete and operable system, including 

domestic hot, and cold water systems, waste/sanitary systems, ventilation piping, storm piping, 

floor drains and cleanouts, grease interceptors,  equipment and fixtures. Provide all insulation and 

pipe covering for the plumbing work and provide all pipe and valve identification.  

3. Perform all Plumbing Work  including but not limited to the following: 

 All plumbing piping supports, anchors, saddles, hangers, and suspension systems as required. 

 All plumbing systems insulation, jacketing, and protection shields as required. 

 Furnish, install, and certify all backflow preventers, if indicated.  

 

4. Coordinate the location and elevation of floor drains, floor sinks, grease interceptors, and cleanouts. 

5. Include cost to repair any fireproofing damaged during the installation of the plumbing systems and 

hangers. 

6. All coring, sleeves, firestopping, and sealants as required for new and existing wall and floor 

penetrations.  

 

7. Provide all plumbing equipment and fixtures complete, including isolation valves, mixing valves, 

balancing valves, water closets, urinals, lavatories, mop basins, water coolers, floor drains, roof 

drains, hose bibs, and related accessories for a complete installation. 

8. Perform all testing, balancing and adjusting of plumbing work as required by the contract 

documents. 
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9. All firestopping material and insulation at all penetrations through floors or rated walls.  Soundproof 

all sleeves and penetrations through walls and floors.  Provide all vibration isolation.  Provide all 

means of support and attachment to the structure for the Work including any trapeze hangers to clear 

interferences. Provide all sleeves or boxouts and perform all cutting and patching necessary to 

complete the Work.  Provide all cores required for plumbing work. 

10. All acoustical sealants for all pipes that penetrate through walls that are not fire rated.   

11. All pipe identification and valve tagging in accordance with the contract documents.  

12. Layout of all plumbing work. 

13. Perform all touch-up painting of factory finished equipment. 

14. Provide perimeter sealant at all interior and exterior fixtures, equipment, etc. 

15. Provide complete as-built drawings, operating and maintenance manuals, spare parts, and tools and 

perform testing and training of owner’s personnel.  All O&M manuals are to be submitted no later 

than substantial completion and must be in hand before any reduction in retainage is contemplated. 

16. Take note of building access and make provisions to ensure that material and equipment will fit 

through permanent doorways and/or structure. 

17. All escutcheons and sleeves for the work and provide all caulking and sealants where the work of 

this package abuts other work.  Provide all sleeves or boxouts and perform all cutting and patching 

necessary to complete the Work. 

18. Provide temporary caps and closures at all incomplete and closures at all incomplete piping systems 

being installed by This Contractor to prevent collection of debris and also accidental opening of 

active line or valve. 

19. Provide all factory testing as specified in the technical specifications. All test data shall be submitted 

to the JJC. 

20. The Plumbing Contractor will include all means of support and attachment to this structure  

for the Plumbing Work including any trapeze hangers to clear interferences 

 

21. Provide all shoring, bracing, and hoisting, and/or rigging required to complete your work. 
 

Electrical Work 

 

1. Perform all necessary electrical demolition and disposal as called for in the contract drawings and 

specifications. 

2. Provide complete all Electrical Work and systems, including distribution and branch power, lighting, 

grounding, and special systems, fire alarm, intercom, low voltage systems and clock systems required 

for a complete and operational facility.  

3. Rough in, including wiring, for door access control. 

4. Rough in for Access points. Coil wiring above accessible ceiling space. Owner will install access 

points and brackets. 

5. All building interior and exterior lighting and lighting distribution work, including conduits, wire, 

fixtures, fixture supports, and accessories switches, occupancy sensors, day light harvesting, and 

lamps/bulbs.  Verify installation method and ceiling construction against fixture specifications to 

ensure fixtures are fabricated to coordinate with ceiling construction. 

6. All telecommunications work, including but not limited to, all work shows on Telecommunication 
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Sheets, multi pair cable, optical fiber cable, racks, cable trays, cabinets, patch panels, patch cords, 

cover plates, dust covers, outlets boxes, related hardware, distribution, termination equipment, and 

other related items.   

7. This Contractor is responsible for the proper placement of all cabling, racks, cabinets, trays, cover 

plates, outlet boxes, and related hardware.  Include supports, mounts, brackets for a complete ceiling 

mounted speaker systems.  Include all labeling and identification and as-builts. 

8. Provide, install, maintain, and remove / dispose of all temporary power and lighting systems during 

construction including, but not limited to, the following: 

  Include adequate quantity of temp lighting to ensure safe light levels at all areas 

Provide all temporary lighting as required by the General requirements of the Contract or 

otherwise required in the bid documents.  Provide temporary 120v, receptacle power with a 

minimum of (3) 20 amp circuits in each of the 5 main areas of the building.  In addition, provide 

two (2) 240V, 80 amp welding receptacles. All temporary electrical systems shall abide by the 

requirements set forth in the Project Safety Manuel. 

Include cost to provide adequate power and number of temporary power outlets.  Must meet the    

criteria for a quad outlet to be placed every 100 ft. in all areas of work to ensure all trade needs are 

met.  

9. All fire alarm system complete, including conduit, boxes, devices, duct smoke detectors, wiring, 

testing, and accessories. Connect to fire protection tamper/flow switches and equipment.  Electrical 

contractor is responsible for shop drawings and submittals to local authorities to procure approval of 

fire alarm system.  Provide fire alarm zone maps, framed and hung adjacent to each fire alarm control 

or annunciator panel, clearly indicating all devices and zones.  Wall magnets for door holders will be 

furnished as part of the door hardware; receive, inventory, and install door magnets. 

10. Provide all firestopping material and insulation at all penetrations through floors or rated walls.  

Soundproof all sleeves and penetrations through walls and floors.  Provide all means of support and 

attachment to the structure for the Work including any trapeze hangers to clear interferences. Provide 

all caulking and sealants where the work of this package abuts other work.  Provide all sleeves or 

boxouts and perform all cutting and patching necessary to complete the Work.  Provide all cores 

required for this work. 

11. Provide all sleeves required for this Scope of Work.  Coordinate the size and location a penetration 

with the respective Contractor. 

12. Include all caulking, fire safing and sealants associated with this work and between this work and 

adjacent work. Acoustical sealants around all conduits and penetrations through partitions that are not 

fire rated. 

13. Include All motor starters, disconnects, and overcurrent protection for all mechanical, plumbing, and 

fire protection equipment.  Verify equipment shown on electrical drawings against Mechanical, 

Plumbing, and Fire Protection drawings to ensure all equipment, disconnects, starters, and overcurrent 

protection is provided.  Coordinate voltage/phasing of equipment prior to purchase of electrical 

equipment.  Variable frequency drives (VFD’s) will be furnished by others.  Receive, unload, 

inventory, and install all VFD’s not mounted integrally with the mechanical equipment. 

14. Include layout of all Electrical Work. 

15. All electrical and equipment identification. Include clear labels on ceiling grid where access point 

wiring is coiled. Exact wording to be determined by Owner.  

16. Power wiring and conduit for all control panels that may be furnished by the Mechanical or Plumbing 

Contractors. 
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17. This Contractor is responsible for reviewing shop submittals for mechanical equipment and verifying 

motor size, starter size and location, power feed voltage and current for each piece of equipment.  This 

Contractor shall advise JJC of any discrepancies between the electrical design documents and the 

approved submittal documents within 14 days of receiving the approved shop submittals. 

18. All connections to equipment, including rough-in and final electrical connections to equipment 

furnished by other Trades, shall be completed by this Contractor.  

19.  Install electrical portion of door hold open devices. 

20. Install all adjustable frequency drives, that are not indicated as factory installed. 

21. Provide Coordination Drawings and Shop Drawings in accordance with the General Conditions and 

General Requirements. Provide all coordination drawings and composite drawings as required by the 

bid documents.  MEP Coordination drawings shall be produced in CAD format.  Produce hard printed 

copies of the drawings from the CAD files.  CAD files of background drawings may be made available 

by the architect/engineer.  Any fee charged by the architect/engineer for these CAD files will be paid 

by this Contractor. 

22. Perform all touch-up painting of factory finished equipment. 

23. Take note of building access and make provisions to ensure that equipment will fit through permanent 

doorway and/or structure. 

24.  Provide all shoring, bracing, staging and hoisting, and/or rigging required to complete your work. 

25. Provide a “long lead” item listing for the following, but not limited to: equipment and materials, which 

are required for early order to meet the project schedule.  Provide this as a separate document on 

company letter head and include in bid packet. 

26. Provide all sleeves required for this Scope of Work.  Coordinate the size and location of floor a 

penetration with the concrete contractor. 

27. Provide all means of support and attachments to the structure for the mechanical piping work, 

including any trapeze hangers to clear ductwork or other interference.  Provide all miscellaneous steel 

supports, which are not shown on the project drawings, but which are required to complete the work. 

Contractor shall furnish all blocking (wood or other) backing, supports and attachments for all your 

devices, panels, systems, cabinets and fixtures back to the structure. 
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