



**Addendum No. 1**  
Page 1 of 1

**DATE:** January 17, 2020

Joliet Junior College  
1215 Houbolt Road  
Joliet, IL 60431

**TO:** Prospective Bidders  
**SUBJECT:** Addendum No. 1  
**PROJECT NAME:** E-Building Lab Floor Replacement Project  
**JJC PROJECT NO.:** B20014

This Addendum forms a part of the Bidding and Contract Documents and modifies the original bidding document as posted on the JJC website. Acknowledge receipt of this addendum in the space provided on the Bid Form. FAILURE TO DO SO MAY SUBJECT BIDDER TO DISQUALIFICATION.

---

1. All loud work (floor grinding/prep) is to be done on Fridays, or on a night shift from 10:00pm to 6:00am. No loud work is to be performed during school hours that will be disruptive to adjacent classroom operations.
2. Contractor is responsible for removing wall base from walls and millwork, and will be responsible for patching and painting of walls and repairing of millwork caused by the removal. Contractor should document any existing damage and review with JJC CM prior to start of work.
3. Contractor should base their bid on the schedule provided in the prebid meeting agenda. If Phase I is complete early, Phase II will not start until the scheduled date.
4. Contractor to provide pig tails to JJC at least 3 days prior to the start of work to allow time for JJC maintenance to hook-up power. Pig tails may be on third floor penthouse requiring contractor to provide 300' plus of extension cord.

**End of Addendum #1**