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JOLIET JUNIOR COLLEGE

1901 —

(Business & Auxiliary Services)
1215 Houbolt Road
Joliet, Illinois 60431-8938

INSTRUCTIONS TO BIDDERS

Sealed proposals are invited for PARKING LOT IMPROVEMENTS pursuant to specifications.

PROPOSALS:
Proposals will be received and publicly read aloud by the Joliet Junior College District #525, Joliet,
Will County, Illinois, at the place, date and time hereinafter designated. You are invited to be present
if you so desire.

PLACE: Joliet Junior College District #525
Office of Facility Services
L-BUILDING Room #L.1005
1215 Houbolt Road
Joliet, IL 60431-8938

DATE: FEBRUARY 10, 2015

FAXES ARE NOT ACCEPTABLE

TIME: 9:00 AM
Proposals received after this time will not be accepted.
Proposals must be made in accordance with the instructions contained herein. They shall be
submitted on the forms provided on the College’s website in a sealed envelope addressed to the
Director of Business & Auxiliary Services, L-Building Room L1005, plainly marked, with the
Bidder's Name and Address and the notation:

BID: PARKING LOT IMPROVEMENTS

PRE-BID MEETING:
A mandatory pre-bid meeting will be held on Thursday, January 29, 2015 at 9:00 AM. The
meeting will be at the Main Campus, L Building, Room L1005, 1215 Houbolt Road, Joliet, IL.
Bidders who do not attend the mandatory pre-bid meeting will have their bid returned unopened.

DELIVERY:
All prices must be quoted F.O.B., Joliet Junior College, 1215 Houbolt Road, Joliet, IL 60431 unless
otherwise noted.

TAX EXEMPTION:
Joliet Junior College District #525 is exempt from Federal, State, and Municipal taxes.
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SIGNATURE ON BIDS:
Joliet Junior College District #525 requires the signature on bid documents to be that of an authorized
representative of said company.

Each bidder, by making his bid, represents that he has read and understands the bidding
documents and that these instructions to bidders are a part of the specifications.

BIDDING PROCEDURES:
1. No bid shall be modified, withdrawn, or cancelled for sixty (60) days after the bid opening
date without the consent of the College Board of Trustees.

2. Changes or corrections may be made in the bid documents after they have been issued and
before bids are received. In such case, a written addendum describing the change or
correction will be issued by the College to all bidders of record. Such addendum shall take
precedence over that portion of the documents concerned, and shall become part of the bid
documents. Except in unusual cases, addendum will be issued to reach the bidders at least
five (5) days prior to date established for receipt of bids.

3. Each bidder shall carefully examine all bid documents and all addenda thereto, and shall
thoroughly familiarize themselves with the detailed requirements thereof prior to submitting a
proposal. Should a bidder find discrepancies or ambiguities in, or omissions from documents,
or should they be in doubt as to their meaning, they shall, at once, and in any event, not later
than ten (10) days prior to bid due date, notify the College who will, if necessary, send written
addendum to all bidders. The college will not be responsible for any oral instructions. All
inquiries shall be directed to the Director of Business & Auxiliary Services. After bids are
received, no allowance will be made for oversight by bidder.

SUBSTITUTIONS:
1. Each bidder represents that his bid is based upon the materials and equipment described in the
bidding documents.

2. Any dealer bidding an equal product must specify brand name, model number, and supply
specifications of product. The Board shall be the sole judge of whether an article shall be
deemed to be equal.

3. A bidder's failure to meet the minimum specifications as listed may result in disqualification
of his bid.

REJECTION OF BIDS:
The bidder acknowledges the right of the College Board to reject any or all proposals and to waive
informality or irregularity in any proposal received and to award each item to different bidders or all
items to a single bidder. In addition, the bidder recognizes the right of the College Board to reject a
proposal if the proposal is in any way incomplete or irregular. The College Board may also award, at
its discretion, only certain items quoted on. The College Board also reserves the right to reject the
proposal of a Bidder who has previously failed to perform properly or complete on time contracts of a
similar nature or a bid of a Bidder when investigation shows that Bidder is not in a position to
perform the contract.

ACKNOWLEDGEMENT OF ADDENDA:
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Signature of company official on original document shall be construed as acknowledgement of
receipt of any and all addenda pertaining to this specific proposal. Identification by number of
addenda and date issued should be noted on all proposals submitted.

FAILURE TO ACKNOWLEDGE RECEIPT OF ADDENDA ON PROPOSAL SUBMITTED
MAY RESULT IN DISQUALIFICATION OF PROPOSAL.

Bidders who obtain a copy of the bid from our web site are responsible for checking back on
the site for any addenda issued.

CLERICAL ERRORS:
If applicable, all errors in price extensions will be corrected by Joliet Junior College and totals for
award determination corrected accordingly, unless the bidder specifies that no change be made in the
total submitted. In this case, all incorrect price extensions will be noted at "lot", and award
determination made on the basis of total price submitted.

SAMPLES:
Bidder may be required to furnish samples upon request and without charge to the College.

BID SECURITY:
A certified check or bank draft or bid bond, made payable to Joliet Junior College District #525, Will
County, Illinois, MUST be submitted with the bid in the amount of ten (10) percent of your total
bid. The bid security will be forfeited by the successful bidder in the event of the bidders failure to
enter into a contract. Checks or drafts of unsuccessful bidders will be returned as soon as practicable
after opening and checking the bids.

PAYMENTS:
Certified Payroll
1. With each pay application, contractors shall submit certified payroll in a format acceptable to
Junior College District #525.

Partial Lien Waivers

1. The contractors’ partial lien waiver, for the full amount of the payment, shall accompany the
first payment application. Each subsequent payment application shall be accompanied by the
contractor's partial waiver, and by partial waivers from all subcontractors and suppliers who
were included in the immediately preceding payment application, to the extent of that
payment.

2. Lien waivers from the Contractor and all subcontractors and suppliers shall accompany the
first payment application when the amount of payment exceeds 50 percent of the total
contract sum.

Final Lien Waivers: The contractor's request for final payment shall include:

1. The contractor's final lien waiver in the full amount of the contract.

2. Final lien waivers in the full amount of their contracts from all subcontractors and suppliers
for which final lien waivers have not previously been submitted.

INSURANCE:
The successful bidder will be required to furnish a certificate of insurance in the following amounts:
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The insurance coverage required here-in-under shall be the minimum amounts maintained by the
Contractor and Subcontractors until all Work is completed and accepted by the Owner.

The Contractor will purchase and maintain “all risks” Builder’s Risk property insurance subject only
to such exclusions as have been specifically approved by the Owner in writing.

A. Workers Compensation

1. State: Statutory
2. Applicable Federal: Statutory
3. Employer’s Liability:
a. $1,000,000 per Accident
b. $1,000,000 Occupational Disease

B. Commercial Comprehensive Liability

Each Occurrence: $2,000,000
Products/Completed Operations Aggregate: $2,000,000
Personal/Advertising Injury: $2,000,000
General Aggregate: $2,000,000
Policy shall include: $2,000,000
a. Premises: Operations
b. Independent Contractors Liability
c. Products and Completed Operations: Maintained for minimum of one year
after date of final Certificate for Payment, in full amount of the limits
specified above.
d. Contractual Liability
e. Coverage for explosion (x), collapse (c), and underground (u).
6. The Commercial Comprehensive Liability policy shall include a contractual liability
endorsement insuring the indemnity required by the contract. The indemnities shall
be named as additional insured on the Contractor’s Commercial Comprehensive
Liability policy using Form CG 20 10 or its equivalent and shall name Joliet Junior
College, its Board of Trustees, officers, employees and agents as additional
insured’s at a minimum. The Contractor hereby agrees to effectuate the naming of
such additional insured’s as unrestricted additional insured’s on the Contractor’s
policy. The additional insured endorsement shall provide the following:
a. That the coverage afforded the additional insurance will be primary
insurance for the additional insurance with respect to claims arising out
of operations performed by or on behalf of the Contractor.
b.  That the policy shall contain a thirty (30) day notice of cancellation prior
to the effective date thereof.
c. That the additional insureds have other insurance which is applicable to
the loss, such other insurance will be on an excess or contingent basis.
d. That the amount of the company’s liability under the insurance policy will
not be reduced by the existence of such other insurance.
e. That the additional insureds will not be given less than thirty (30) days
prior written notice of any cancellation thereof.
f.  That the Contractor agrees to indemnify the College for any applicable
deductibles.

s E
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g. That the insurance policy from an A.M. Best rated “secured” Illinois State
licensed insurer.

h.  The Contractor shall provide the College with a copy of its insurance
policy or in the alternative and subject to the College’s agreement, an
excerpt of a page from the actual policy evidencing the additional
insureds as provided for herein.

I.  Contactor acknowledges that failure to obtain such insurance on behalf
of the College constitutes a material breach of the contract and subjects
Contractor to liability for damages, indemnification and all other legal
remedies available to College. The Contractor is to provide the College
at all times with a certificate of insurance, evidencing the above
requirements have been met. The failure of the College to object to the
contents of the certificate or the absence of it shall not be deemed a
waiver of any and all rights held by the College.

J. Thatenclosed is a copy of the endorsement providing additional
insured’s status and that the Contractor will furnish a Certificate of
insurance evidencing the foregoing provisions.

k. Please include clause below in the policy:

It is agreed that Joliet Junior College, its Board of Trustees, officers,
employees, agents and (Architect/Engineer Name) are additional
insureds on the policy.

C. Business Auto Liability (including owned, non-owned and hired vehicles).

1. Bodily injury

a. $1,000,000 per person

b.  $2,000,000 per accident
2. Property damage: $1,000,000 OR
3. Combined Single limit: $1,000,000

D. Umbrella

1. Umbrella Excess Liability: $4,000,000

2. If the Contractor’s Workers Compensation, Commercial General Liability and
Business Auto policies do not have these minimum limits, an Umbrella policy
written by an insurance company acceptable to the Owner may be used to meet the
minimum limits required.

All such policies of insurance shall be written by companies approved by the College and Certificates
of Insurance shall be furnished to the College. The College shall be listed as an additional insured
under such policies. Each policy shall require at least 30 days notice to the College in the event of
cancellation. The contractor agrees to indemnify, defend, and hold harmless the College from and
against all suits or claims, which may be based upon any injury to or death of any person or persons or
damage to property, which may occur or which may be alleged to have occurred in the course of the
performance of this Agreement by the Contractor, whether such sum claim shall be made by an
employee of the Contractor, by a third person or their representatives, or whether or not it shall be
claimed that the said injury, death, or damage or cause through a negligence act or omission of the
Contractor; and the all charges of attorneys and all costs and other expenses arising there from or
incurred in connection therewith; and if any judgment shall be rendered against the College in any such
action or actions, the Contractor, at its own expense, shall satisfy and discharge the same.
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PERFORMANCE BONDS:
The successful bidder on this proposal must furnish a performance bond and a labor and material
payment bond made out to Junior College District #525, prepared on an approved form, as security
for the faithful performance of their contract, within ten (10) days of their notification that their bid
has been accepted. The surety thereon must be such surety company or companies as are authorized
and licensed to transact business in the State of Illinois and have an A-XIV best rating. Attorneys in
fact who sign bid bonds must file with each bond a certified copy of their power of attorney to sign
said bonds. The performance bond is an amount equal to one hundred and ten percent (110%) of the
contract sum. Such bonds shall be in force from the date of signing of the contract until one year
after issuing of final certificate of payment. The cost of the bonds shall be included in the bidder’s
proposal.

LAWS AND ORDINANCES:
In execution of the work, the Contractor shall comply with applicable state and local laws, ordinances
and regulation, the rules and regulations of the Board of Fire Underwriters, and OSHA standards.

SEX OFFENDER REGISTRATION REQUIREMENT NOTIFICATION:

Illinois Compiled Statutes (730 ILCS 150/2) requires that any person who is required by law to
register as a sex offender and who is either a student or an employee at an institution of higher
education, must also register with the police department of the institution they are employed by or
attending. For purposes of this act, a student or employee is defined as anyone working at or
attending the institution for a period of five (5) days or an aggregate period of more than thirty (30)
days during a calendar year. This includes persons operating as or employed by an outside contractor
at the institution. Anyone meeting the above requirements is required to register at the Campus
Police Department located in G1013, within five (5) days of enrolling or becoming

employed. Persons failing to register are subject to criminal prosecution.

DAMAGE AND NEGLIGENCE:
The Contractor agrees to indemnify and save harmless the College and employees from and against
all loss, including costs and attorney’s fees, by reasons or liability imposed by law upon the College
for damages because of bodily injury, including death at any time resulting therefrom, sustained by
any person or persons or on account of damage to property including loss of use thereof as provided
in the General Conditions and Supplementary Conditions.

College shall not be responsible for damages, delays, or failure to perform on its part resulting from
acts or occurrences of force majeure. “Force majeure” means any (a) act of God, landslide, lightning,
earthquake, hurricane, tornado, blizzard, floods and other adverse and inclement weather conditions;
(b) fire, explosion, flood, acts of a public enemy, war, blockade, insurrection, riot or civil
disturbance; (c) labor dispute, strike, work slow down, picketing, primary boycotts, secondary
boycotts or boycotts of any kind and nature, or work stoppages; (d) any law, order, regulation
ordinance, or requirement of any government or legal body or any representative of any such
government or legal body; (e) inability to secure necessary materials, equipment, parts or other
components of the project as a result of transportation difficulties, fuel or energy shortages, or acts or
omission of any common carriers; or (f) any other similar cause or similar event beyond the
reasonable control of College.
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INVESTIGATION OF BIDDERS:
The College will make any necessary investigation to determine the ability of the bidder to fulfill the
proposal requirements. Joliet Junior College reserves the right to reject any proposal if it is
determined that the bidder is not properly qualified to carry out the obligation of the contract.

APPRENTICESHIP AND TRAINING PROGRAMS:
The bidder and all bidder’s subcontractors must participate in applicable apprenticeship and training
programs approved by and registered with the United States Department of Labor Bureau of
Apprenticeship and Training. The apprenticeship and training programs(s) must be in the same trade
in which the firm shall be performing work on behalf of the College under the Contract. This
provision shall not apply to federally funded construction projects if, in the opinion of College, such
application would jeopardize the receipt or use of federal funds in support of such project.

A STATEMENT TO THE ABOVE EFFECT HAS BEEN ADDED TO THE BID FORM.
BIDDERS MUST BE A MEMBER OF AN APPROVED APPRENTICESHIP PROGRAM
PRIOR TO BID OPENING ON THE PROJECT. FAILURE TO LIST REQUIRED
INFORMATION MAY RESULT IN DISQUALIFICATION OF BID”.

SUBCONTRACTORS:
Bidders must state on the proposal form all subcontractors he intends to use for this project. Failure
to do so may be cause for rejection of bid.

PREVAILING WAGE RATE:
The successful bidder must pay not less than the prevailing hourly wage rate determined by the
Illinois Department of Labor for the county where the contract is executed and the craft or type of
worker needed to execute the contract. See the prevailing wage scale attached.

If, during the course of work under this contract, the Department of Labor revises the prevailing rate
hourly wages to be paid under this contract for any trade or occupation, Owner, will notify Contractor
and each Subcontractor of the changes in the prevailing rate of hourly wages. Contractor shall have
the sole responsibility and duty to ensure that the revised prevailing rate of hourly wages is paid by
contractor and all Subcontractors to each worker to whom a revised rate is applicable. Revisions to
the prevailing wage as set forth above shall not result in an increase in the Contract Sum.

In compliance with the Office of the Attorney General the following is also required of all bidders:

Payment of Prevailing Wage:

e The Act requires that all laborers, workers and mechanics employed by or on behalf of a
public body in the construction of public works be paid the general prevailing rate of hourly
wages (including allotments for training and approved apprenticeship programs, health and
welfare, insurance, vacation and pension benefits) for work of a similar character in the
locality in which the work is performed. See 820 ILCS 103/3. The Act contains all relevant
definitions, including those for the terms “public body”, “public works” and “general
prevailing rate of hourly wages”, which will assist you in the understanding its requirements
and your responsibilities. See 820 ILCS 130/2.

e The Illinois Department of Labor publishes the current prevailing wage rate. See
http://www.state.il.us/agency/idol/rates/rates.htm. The rate is revised regularly and such
revision takes effect immediately.

Specifications and Contractual Language:


http://www.state.il.us/agency/idol/rates/rates.htm
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Public bodies must insert a provision or stipulation requiring the payment of the prevailing
wage rate into every public works resolution or ordinance, call for bids, project specification
and contract. See 820 ILCS 130/4(a).

Contractors and subcontractors must insert a provision or stipulation regarding the payment of
the prevailing wage rate into every public works project and bid specification, subcontract,
and contractor’s bond. See 820 ILCS 130/4(b), (c).

Contractors or construction managers who have been awarded public works contracts must
post the relevant prevailing wage rate(s) at a location on the project site that is easily
accessible by workers. See 820 ILCS 130/4(f).

Record-Keeping Responsibilities:

All contractors and subcontractors must create and keep for at least three years, records of all
laborers, mechanics, and other workers employed by them on a public works project. See 820
ILCS 130/5(a) (1).

These records must include each worker’s name, address, telephone number (if available),
social security number, classification(s), hourly wages paid in each pay period, number of
hours worked each day, and the starting and ending times of each work day. Each contractor
and subcontractor is required to make these records available for inspection by the public
body’s agents or Illinois Department of Labor officials at a reasonable time and place upon
seven business days notice. See 820 ILCS 130/5(a) (1), (b).

Certified Payroll Records:

A contractor or subcontractor participating in a public works project must also submit a
Certified Payroll the public body every month. This Certified Payroll must consist of a
complete copy of the records required to be kept under Section 5(a)(1) of the Act, discussed
above (with the exception of daily work starting and ending times). See 820 ILCS
130/5(a)(2).

The monthly Certified Payroll shall also include a statement signed by the contractor or
subcontractor submitting that: (1) the records re true and accurate; (2) the hourly rate paid to
each worker is not less than the general prevailing wage rate required; and (3) the contractor
or subcontractor is aware that filing a Certified Payroll that he or she knows to be false in a
class B misdemeanor. See 820 ILCS 130/5(a)(2).

The Act requires that a public body shall keep all Certified Payrolls submitted pursuant to the
Act for at least three years. See 820 ILCS 130/5(a)(2). The retention of these monthly
Certified Payroll submissions for three years by public bodies is crucial to the State of
[llinois’ efforts to enforce the Act and will be of particular interest to the Attorney General’s
office in the coming months.

Failure to comply with the Act’s Requirements:

No public works project may be instituted unless the provisions of the Act have been met.
The Illinois Department of Labor is empowered to sue for injunctive relief against the
awarding of any public works contract, or continuation of work under any such contract, if it
is not in compliance with the Act’s prerequisites. Contracts that are not in compliance with
the Act’s prerequisites are void as against public policy. See 820 ILCS 103/11.

Please note that this is not a complete list of all relevant requirements and prerequisites under
the Act. All contractors and subcontractors rendering services under this contract must comply
with all requirements of the Act, including but not limited to, all wage, notice and record
keeping duties. For a full understanding of all of the Act’s requirements and prerequisites, as
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well as the text of the Act and all related regulations, please see the Illinois Department of
Labor’s website at www.state.il.us/agency/idol/laws/Law130.htm.

BLACKOUT PERIOD:
After the College has advertised for bids, no pre-bid vendor shall contact any College officer(s) or
employee(s) involved in the solicitation process, except for interpretation of bid specifications,
clarification of bid submission requirements or any information pertaining to pre-bid conferences.
Such bidders or sub-bidders making such request shall be made in writing at least seven (7) days
prior to the date for receipt of bids. No vendor shall visit or contact any College officers or
employees until after the bids are awarded, except in those instances when site inspection is a
prerequisite for the submission of a bid. During the black-out period, any such visitation, solicitation
or sales call by any representative of a prospective vendor in violation of this provision may cause the
disqualification of such bidder’s response.

OTHER:
This contract is subject to and governed by the rules and regulations of the Illinois Human Rights
Act. The Customer reserves the right to request additional information after your proposal has been
submitted.

BID QUANTITIES:
The College Board will reserve the right to increase or decrease, within reasonable limits, such
quantities as need requires and at the unit price stated.

BID AWARDS:
The successful contractor, and/or any contractor shall not proceed on this bid until it receives a
purchase order from the college. Failure to comply is the risk of that contractor.

TERMINATION OF FUNDING:
JJC’s contractual obligations will be subject to termination and cancellation without penalty,
accelerated payment, or other recoupment mechanism as provided herein in any fiscal year for which
the Illinois General Assembly or other legally applicable funding source fails to make an
appropriation to make payments under the terms of this Contract. In the event of termination for lack
of appropriation, the VVendor shall be paid for services performed under this Contract up to the
effective date of termination. JJC shall give notice of such termination for funding as soon as
practicable after JJC becomes aware of the failure of funding.

CHANGES TO CONTRACT AFTER BID AWARD:
There shall be no deviations from any work without a written change order. All change orders must
be approved by the Director of Business & Auxiliary Services or Vice President of Administrative
Services as well as executed by the successful contractor.

If a change order or aggregate of change orders are 10% or more of the contract price, and such
change orders are not approved, in writing, by either the Director of Business & Auxiliary Services or
Vice President of Administrative Services, the successful contractor shall not be entitled to any type
of compensation for services or materials provided.

GENERAL.:
Joliet Junior College is committed to a policy of non-discrimination on the basis of sex, handicap,
race, color, and national or ethnic origin in the admission, employment, educational programs, and
activities it operates. Inquiries should be addressed to the Director of Human Resources.


http://www.state.il.us/agency/idol/laws/Law130.htm
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The contractor (or vendor) shall agree to save and hold harmless the Joliet Junior College District
#525, the members of its College Board, its agents, servants and employees, from any and all actions
or causes of action, or claim for damages, including the expense of defending suit, arising or growing
out of the performance of, or failure to perform its contract.
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Janice Reedus
Director of Business & Auxiliary Services

JOLIET JUNIOR COLLEGE
ILLINOIS COMMUNITY COLLEGE DISTRICT #525
(Business & Auxiliary Services)
1215 Houbolt Road
Joliet, Illinois 60431-8938
Telephone: (815) 280-6640
Fax: (815) 280-6631

INFORMATION PERTAINING TO OUR BIDS CAN BE FOUND AT THE FOLLOWING WEBSITE:

http://www.jjc.edu/info/purchasing

QUESTIONS PERTAINING TO OUR BIDS CAN BE EMAILED TO:
purchasing@jjc.edu
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JOLIET JUNIOR COLLEGE
PARKING LOT IMPROVEMENTS
SPECIFICATIONS

Scope of Work:

Joliet Junior College has targeted three locations on the main campus to complete
pavement upgrades. The three locations include parking lots E3 and E4 and an access
drive south of K Building.

Parking Lots E3 and E4

Parking lots E3 and E4 were expanded as part of the campus master plan. The original
lots remain largely unimproved. This project will consist of removing the bituminous
surface of the original lots, patching the base as needed and resurfacing the lots with
1.5 inches. The new sections of the lots will be re-striped along with the resurfaced
area in the same configuration at present.

Building K Access Drive

The access drive to the south side of Building K was redeveloped with a soil
stabilization mat and backfill with material in an effort to maintain a naturalized
setting. The drive has not performed to expectations. The selected contractor will
remove the noted mat and sufficient material to construct a bituminous drive to the
lines and grades provided in this bid package. Restoration including seeding and
blanket will be required in all areas disturbed.
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SECTION 01 56 39

TEMPORARY TREE AND PLANT PROTECTION

PART 1 - GENERAL

1.1 RELATED DOCUMENTS
A. Drawings and general provisions of the Contract, including General and Supplementary
Conditions and Division 1 Specification Sections, apply to this Section.
1.2 SUMMARY
A. This Section includes the protection and trimming of existing trees that interfere with, or are
affected by, execution of the Work, whether temporary or permanent construction.
B. Related Sections include the following:
1. Section 31 10 00 "Site Clearing” for removal limits of trees, shrubs, and other plantings
affected by new construction.
2. Section 31 20 00 "Earth Moving" for building and utility trench excavation, backfilling,
compacting and grading requirements, and soil materials.
1.3 DEFINITIONS
A. Tree Protection Zone: Area surrounding individual trees or groups of trees to remain during
construction, and defined by the drip line of individual trees or the perimeter drip line of groups
of trees, unless otherwise indicated.
1.4 SUBMITTALS
A. Certification: From arborist, certifying that trees indicated to remain have been protected during
construction according to recognized standards and that trees were promptly and properly
treated and repaired when damaged.
B. Maintenance Recommendations: From arborist, for care and protection of trees affected by
construction during and after completing the Work.
C. Refer to Section 02230-2, 1.5 for photograph documentation.
15 QUALITY ASSURANCE
A. Tree Service Firm Qualifications: An experienced tree service firm that has successfully
completed tree protection and trimming work similar to that required for this Project and that will
assign an experienced, qualified arborist to Project site during execution of tree protection and
trimming.
B. Arborist Qualifications: An arborist certified by ISA or licensed in the jurisdiction where Project
is located.
C. Preinstallation Conference: Conduct conference at Project site to comply with requirements in
Division 1 Section "Project Management and Coordination."
JJc TEMPORARY TREE AND PLANT PROTECTION
Main Campus Parking Lot Rehab 0156 39-1 01/14/15

13
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1. Before tree protection and trimming operations begin, meet with representatives of
authorities having jurisdiction, Owner and Construction Manager to review tree protection
procedures and responsibilities.

PART 2 - PRODUCTS

21

A.

B.

C.

MATERIALS

Topsoil: Natural or cultivated surface-soil layer containing organic matter and sand, silt, and
clay particles; friable, pervious, and black or a darker shade of brown, gray, or red than
underlying subsoil; reasonably free of subsoil, clay lumps, gravel, and other objects more than 1
inch in diameter; and free of weeds, roots, and toxic and other nonsoil materials.

1. Obtain topsoil only from well-drained sites where topsoil is 4 inches deep or more; do not
obtain from bogs or marshes.

Chain-Link Fence: Metallic-coated steel chain-link fence fabric of 0.120-inch- diameter wire; a
minimum of 48 inches high; with 1.9-inch- diameter line posts; 2-3/8-inch- diameter terminal and
corner posts; 1-5/8-inch- diameter top rail; and 0.177-inch- diameter bottom tension wire; with
tie wires, hog ring ties, and other accessories for a complete fence system.

Organic Mulch: Wood and bark chips, free of deleterious materials.

PART 3 - EXECUTION

3.1 PREPARATION

A. Temporary Fencing: Install temporary fencing around tree protection zones to protect
remaining trees and vegetation from construction damage. Maintain temporary fence and
remove when construction is complete. Install at tree dripline.

1. Install chain-link fence according to ASTM F 567 and manufacturer's written instructions.

B. Protect tree root systems from damage caused by runoff or spillage of noxious materials while
mixing, placing, or storing construction materials. Protect root systems from ponding, eroding,
or excessive wetting caused by dewatering operations.

C. Mulch areas inside tree protection zones and other areas indicated on the plan set.

1. Apply 3-inch average thickness of organic mulch. Do not place mulch within 6 inches of
tree trunks.

D. Do not store construction materials, debris, or excavated material inside tree protection zones.
Do not permit vehicles or foot traffic within tree protection zones; prevent soil compaction over
root systems.

E. Maintain tree protection zones free of weeds and trash.

F. Do not allow fires within tree protection zones.

JJc TEMPORARY TREE AND PLANT PROTECTION
Main Campus Parking Lot Rehab 01 56 39-2 01/14/15

14
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3.2 EXCAVATION

A. Do not excavate within tree protection zones, unless otherwise indicated.

B. Where excavation for new construction is required within tree protection zones, hand clear and
excavate to minimize damage to root systems. Use narrow-tine spading forks and comb soil to
expose roots.

1. Redirect roots in backfill areas where possible. If encountering large, main lateral roots,
expose roots beyond excavation limits as required to bend and redirect them without
breaking. If encountered immediately adjacent to location of new construction and
redirection is not practical, cut roots approximately 3 inches back from new construction.

2. Do not allow exposed roots to dry out before placing permanent backfill. Provide
temporary earth cover or pack with peat moss and wrap with burlap. Water and maintain
in @ moist condition. Temporarily support and protect roots from damage until they are
permanently relocated and covered with soil.

3. Root Pruning: Do not cut main lateral roots or taproots; cut only smaller roots that
interfere with installation of utilities. Cut roots with sharp pruning instruments; do not
break or chop.

3.3 REGRADING

A. Grade Lowering: Where new finish grade is indicated below existing grade around trees, slope
grade away from trees as recommended by arborist, unless otherwise indicated.

1. Root Pruning: Prune tree roots exposed during grade lowering. Do not cut main lateral
roots or taproots; cut only smaller roots. Cut roots with sharp pruning instruments; do not
break or chop.

B. Minor Fill: Where existing grade is 6 inches or less below elevation of finish grade, fill with
topsoil. Place topsoil in a single uncompacted layer and hand grade to required finish
elevations.

3.4 TREE PRUNING

A. Prune trees to remain that are affected by temporary and permanent construction.

B. Prune trees to remain to compensate for root loss caused by damaging or cutting root system.
Provide subsequent maintenance during Contract period as recommended by arborist.

C. Pruning Standards: Prune trees according to ANSI A300 (Part 1) as follows:

1. Type of Pruning: Cleaning, Thinning, Raising and Reduction.

2. Specialty Pruning: Utility.

D. Cut branches with sharp pruning instruments; do not break or chop.

E. Chip removed tree branches and dispose of off-site.

JJc TEMPORARY TREE AND PLANT PROTECTION
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3.5 TREE REPAIR AND REPLACEMENT

A. Promptly repair trees damaged by construction operations within 24 hours. Treat damaged
trunks, limbs, and roots according to arborist's written instructions.

B. Remove and replace trees indicated to remain that die or are damaged during construction
operations that arborist determines are incapable of restoring to normal growth pattern.

1. Provide new trees of same size and species as those being replaced; plant and maintain
as specified in Division 2 Section "Exterior Plants."
2. Provide new trees of 6-inch caliper size and of a species selected by Construction

Manager and Owner when damaged trees more than 6 inches in caliper size, measured
12 inches above grade, are required to be replaced. Plant and maintain new trees as
specified in Division 2 Section "Exterior Plants."
C. Aerate surface soil, compacted during construction, 10 feet beyond drip line and no closer than
36 inches to tree trunk. Drill 2-inch- diameter holes a minimum of 12 inches deep at 24 inches
o.c. Backfill holes with an equal mix of augered soil and sand.
3.6 DISPOSAL OF WASTE MATERIALS

A. Burning is not permitted.

B. Disposal: Remove excess excavated material and displaced trees, dispose off-site.

END OF SECTION 01 56 39
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SECTION 02 41 00

DEMOLITION
PART 1 GENERAL
1.01 WORK INCLUDES

A. Base Bid:
1. All demolition required for new construction of sitework as shown on the Drawings
and Specifications.

1.02 SECTION INCLUDES

A. Selective demolition of built site elements.
1.03 RELATED REQUIREMENTS

A. Section 01 57 13 — Temporary Erosion and Sediment Control

B. Section 31 10 00 — Site Clearing: Vegetation and existing debris removal.
1.04 REFERENCE STANDARDS

A. 29 CFR 1926 — U.S. Occupational Safety and Health Standards.

B. NFPA 241 — Standard for Safeguarding Construction, Alteration, and Demolition
Operations.

1.05 SUBMITTALS

A. Site Plan: Showing:
1. Vegetation to be protected.
2. Areas for temporary construction and field offices.
3. Areas for temporary and permanent placement of removed materials.

B. Demolition Plan: Submit demolition plan as specified by OSHA and local authorities.

1. Indicate extent of demolition, removal sequence, bracing and shoring, and
location and construction of barricades and fences.

2. Identify demolition firm and submit qualifications.

3. Include a summary of safety procedures.

C. Project Record Documents: Accurately record actual locations of capped and active
utilities and subsurface construction.

1.06 QUALITY ASSURANCE
A. Demolition Firm Qualifications: Company specializing in the type of work required.
1. Minimum of five years of documented experience.
PART 2 PRODUCTS
PART 3 EXECUTION
3.01 SCOPE
A. Remove paving and curbs as required to accomplish new work.

B. Remove manholes and manhole covers, curb inlets and catch basins.

JJc DEMOLITION
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Remove other items indicated, for salvage, relocation, and recycling.

Fill excavations, open pits, and holes in ground areas generated as result of removals,
using specified fill; compact fill as required so that required rough grade elevations do
not subside within one year after completion.

3.02 GENERAL PROCEDURES AND PROJECT CONDITIONS

JJc

A.

Comply with applicable codes and regulations for demolition operations and safety of

adjacent structures and the public.

1. Obtain required permits.

2. Comply with applicable requirements of NFPA 241.

3. Use of explosives is not permitted.

4 Take precautions to prevent catastrophic or uncontrolled collapse of structures to

be removed; do not allow worker or public access within range of potential

collapse of unstable structures.

Provide, erect, and maintain temporary barriers and security devices.

Use physical barriers to prevent access to areas that could be hazardous to

workers or the public.

7. Conduct operations to minimize effects on and interference with adjacent

structures and occupants.

Do not close or obstruct roadways or sidewalks without permit.

Conduct operations to minimize obstruction of public and private entrances and

exits; do not obstruct required exits at any time; protect persons using entrances

and exits from removal operations.

10. Obtain written permission from owners of adjacent properties when demolition
equipment will traverse, infringe upon or limit access to their property.

o a

© ®

Do not begin removal until vegetation to be relocated has been removed and specified
measures have been taken to protect vegetation to remain.

Protect existing structures and other elements that are not to be removed.
1. Provide bracing and shoring.

2. Prevent movement or settlement of adjacent structures.

3. Stop work immediately if adjacent structures appear to be in danger.

Minimize production of dust due to demaolition operations; do not use water if that will
result in ice, flooding, sedimentation of public waterways or storm sewers, or other
pollution.

If hazardous materials are discovered during removal operations, stop work and notify
Architect and Joliet Junior College; hazardous materials include regulated asbestos
containing materials, lead, PCB’s and mercury.

Perform demolition in a manner that maximizes salvage and recycling of materials.

1. Comply with requirements of Section 01 74 19 — Waste Management.

2. Dismantle existing construction and separate materials.

3. Set aside reusable, recyclable, and salvageable materials; store and deliver to
collection point or point of reuse.

Partial Removal of Paving and Curbs: Neatly saw and cut at right angle to surface.

DEMOLITION
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3.03 EXISTING UTILITIES

A.

Coordinate work with utility companies; notify before starting work and comply with
their requirements; obtain required permits.

Protect existing utilities to remain from damage.
Do not disrupt public utilities without permit from authority having jurisdiction.

Do not close, shut off, or disrupt existing life safety systems that are in use without at
least 7 days prior written notification to Joliet Junior College.

Do not close, shut off, or disrupt existing utility branches or take-offs that are in use
without at least 3 days prior written notification to Joliet Junior College.

Locate and mark utilities to remain; mark using highly visible tags or flags, with

identification of utility type; protect from damage due to subsequent construction, using

substantial barricades if necessary.

3.04 SELECTIVE DEMOLITION FOR ALTERATIONS

A.

Drawings showing existing construction and utilities are based on casual field
observation and existing record documents only.

1. Verify that construction and utility arrangements are as shown.

2. Report discrepancies to Architect before disturbing existing installation

3. Beginning of demolition work constitutes acceptance of existing conditions.

Separate areas in which demolition is being conducted from other areas that are still

occupied.

1. Provide, erect and maintain temporary dustproof partitions of construction as
required by specific jobsite conditions.

Remove existing work as indicated and as required to accomplish new work.
1. Remove items indicated on drawings.

Protect existing work to remain.

1. Prevent movement of structure; provide shoring and bracing if necessary.

2. Perform cutting to accomplish removals neatly and as specified for cutting new
work.

3. Repair adjacent construction and finishes damaged during removal work.

4. Patch as specified for patching new work.

3.05 DEBRIS AND WASTE REMOVAL

A.

B
C.
D

JJc

Remove debris, junk, and trash from site.
Remove from site all materials not to be reused on site.
Leave site in clean condition, ready for subsequent work.

Clean up spillage and wind-blown debris from public and private lands.

END OF SECTION

DEMOLITION
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SECTION 31 10 00

SITE CLEARING

PART 1 GENERAL
1.01 WORK INCLUDES

A. Base Bid:
1. General Trades Contractor to provide:
Removal of existing trees, shrubs, groundcovers, plants, and grasses.
Clearing and grubbing.
Stripping and stockpiling topsoil.
Removal of above- and below-grade site improvements.
Removal of storm sewers and storm structures.
Temporary erosion and sedimentation control measures.
Removal of signage and deliver for reuse.

@~oooow

1.02 RELATED REQUIREMENTS

A. Section 01 57 13 “Temporary Erosion and Sediment Control” for control of storm water
runoff.

B. Section 31 14 12 “Topsoil Excavation and Placement” for handling of topsaoil.

Section 31 20 00 "Earth Moving" for soil materials, excavating, backfilling, and site
grading.

Section 31 23 13 “Subgrade Preparation” for preparation of soil for pavements.

E. Section 32 92 00 "Turf and Grasses" for finish grading including preparing and placing
planting soil mixes and testing of topsoil material.

1.03 REFERENCE STANDARDS

A. IDOT Standard Specifications for Road and Bridge Construction, including all supple-
ments, Jan. 1, 2012, except where otherwise specified herein.

B. Storm Water Pollution Prevention Plan (SWPPP)
1.04 ABBREVIATIONS

A. IEPA lllinois Environmental Protection Agency

B. IDOT lllinois Department of Transportation

C. NPDES National Pollution Discharge Elimination System
D. SWPPP Storm Water Pollution Prevention Plan

E. NOI Notice of Intent

F. ION Incidence of Non-Compliance

G. NOT Notice of Termination
1.05 MATERIAL OWNERSHIP

A. Except for stripped topsoil or other materials indicated to remain using Agency'’s prop-

JJc SITE CLEARING
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erty, cleared materials shall become Contractor's property and shall be removed from
Project site.

1.06 SUBMITTALS

A. Photographs or videotape, sufficiently detailed, of existing conditions of trees and plant-
ings, adjoining construction, and site improvements that might be misconstrued as
damage caused by site clearing.

B. Record drawings, according to Section 01 78 39 "Project Record Documents”, identify-
ing and accurately locating capped utilities and other subsurface structural, electrical,
and mechanical conditions.

C. Contractor/Subcontractor Certification Statements certifying under penalty of law un-
derstanding the terms National Pollution Discharge Elimination System (NPDES) per-
mit that authorizes the storm water discharges associated with activity from the con-
struction site.

D. Erosion and Sediment Control Inspection Reports.
E. Copies of NOT form sent to IEPA.
1.07 PROJECT CONDITIONS

A. Traffic: Minimize interference with adjoining roads, streets, walks, and other adjacent
occupied or used facilities during site-clearing operations.
1. Do not close or abstruct streets, walks, or other adjacent occupied or used facili-
ties without permission from using agency and authorities having jurisdiction.
2. Provide alternate routes around closed or obstructed traffic ways if required by au-
thorities having jurisdiction.

B. Salvable Improvements: Carefully remove items indicated to be salvaged and store on
premises as directed by the Construction Manager.

C. Utility Locator Service: Notify utility locator service for area where Project is located
before site clearing.

D. Do not commence site clearing operations until temporary erosion and sedimentation
control measures are in place.

PART 2 PRODUCTS
2.01 SOIL MATERIALS

A. Satisfactory Soil Materials: Requirements for satisfactory soil materials are specified in
Section 31 20 00 "Earth Moving".
1. Obtain approved borrow soil materials off-site when satisfactory soil materials are
not available on-site.

PART 3 EXECUTION
3.01 PREPARATION

A. Protect and maintain benchmarks and survey control points from disturbance during
construction.

B. Locate and clearly flag trees and vegetation to remain or to be relocated.

Protect existing site improvements to remain from damage during construction.
1. Restore damaged improvements to their original condition, as acceptable to using

JJc SITE CLEARING
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G.

agency.
Preserve in operating condition active utilities traversing the project site including
mains, tile lines, manholes, catch basins, poles, guys and other appurtenances.

Prior to starting work, establish locations and extent of underground utilities occurring
in work area.

Contact Joint Utility Locating Information for Excavators (J.U.L.I.E.). Note: underground
utilities within the Joliet Junior College campus are not part of J.U.L.I.LE.. The Contrac-
tor shall coordinate and pay for all utility locates.

Contractor is responsible for locating and verifying types of materials and sizes of un-
derground utilities as necessary to complete construction activities.

3.02 INSTALLATION

A.
B.

Provide adequate protection to persons and protect all property at all times

Execute the work in such a manner as to avoid interference with the use of or passage

to and from adjacent buildings or facilities.

Do not use blasting on the Project site.
Do not burn materials or debris on the premises.

Remove existing paving and other site improvements from the site, as required for the
new construction and site improvements.

3.03 EROSION AND SEDIMENT CONTROL
A. As noted on the plans.
3.04 REMOVAL OF EXISTING PAVEMENT AND APPURTENANCES

A.

In accordance with Articles 440.01 and 440.03 of the IDOT Standard Specifications for

Road and Bridge Construction, including all supplements, Jan. 1, 2012.
3.05 PROTECTION

A.
B.

Protect benchmarks, control points and existing facilities from damage or displacement.

Protect existing trees and other vegetation indicated to remain in place, against unnec-
essary cutting, breaking or skinning of roots, skinning or bruising of bark, smothering of
trees by stockpiling construction materials or excavated materials within the drip line, ex-
cess foot or vehicular traffic, or parking of vehicles with the drip line. Provide temporary
guards to protect trees and vegetation to be left standing.

3.06 CLEARING AND GRUBBING

A.

JJC

Remove obstructions, trees, shrubs, grass, and other vegetation to permit installation

of new construction.

1. Do not remove trees, shrubs, and other vegetation indicated to remain or to be re-
located.

2. Cut minor roots and branches of trees indicated to remain in a clean and careful
manner where such roots and branches obstruct installation of new construction.

3. Grind stumps and remove roots, obstructions, and debris extending to a depth of
18 inches (450 mm) below exposed subgrade.

4. Use only hand methods for grubbing within tree protection zone.

SITE CLEARING
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B. Fill depressions caused by clearing and grubbing operations with satisfactory soil mate-
rial unless further excavation or earthwork is indicated.
1. Place fill material in horizontal layers not exceeding a loose depth of 8 inches and
compact each layer to a density equal to adjacent original ground.

3.07 TOPSOIL STRIPPING
A. Perform in accordance with Section 31 14 12 “Topsoil Excavation and Placement”.
3.08 CLEAN AND ADJUST

A. Remove from the site rubbish and debris found thereon or resulting from the work of
demolition. At the completion leave the site in a safe and clean condition, free from ma-
terials or equipment.

B. Repair any active utility damaged due to work under this contract to the satisfaction of
the utility company and the Construction Manager.

C. Repair all inlets, catch basins, storm sewers or sanitary sewers damaged due to work
under this contract to the satisfaction of the Construction Manager.

D. Clean all inlets, catch basins and storm sewers to eliminate any debris.

END OF SECTION
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SECTION 31 20 00

EARTH MOVING
PART 1 GENERAL
1.01 WORK INCLUDES

A. Base Bid:
1. General Trades Contractor to provide:
a. Preparing subgrades for pavements, lawns and grasses.
b. Subbase and base course for pavements.
c. Subbase and base course for asphalt paving.

B. Electrical Contractor to provide:
a. Excavating and backfilling trenches for electrical and communication lines and
appurtenances.

1.02 RELATED REQUIREMENTS

A. Section 31 10 00 "Site Clearing" for site stripping, grubbing, stripping and stockpiling
topsoil, and removal of above- and below-grade improvements.

B. Section 31 23 13 “Subgrade Preparation” for preparation of subgrades beneath pave-
ments.

C. Section 31 23 19 "Dewatering" for lowering and disposing of ground water during con-
struction.

E. Section 32 92 00 "Turf and Grasses" for finish grading, including preparing and placing
topsoil and planting soil for lawns.

1.03 REFERENCE STANDARDS

A. IDOT Standard Specifications for Road and Bridge Construction, 2012 — Section 202,
Earth Rock Excavation. Articles 202.02, 202.03 and 202.05.

B. IDOT Standard Specification for Road and Bridge Construction, 2012 — Section 205,
Embankment. Articles 205.02 to 205.04, 205.06 and 205.07.

C. IDOT Standard Specification for Road and Bridge Construction, 2012 — Section 208,
Trench Backfill. Article 208.02.

1.04 DEFINITIONS

A. Backfill: Soil material or controlled low-strength material used to fill an excavation.
1. |Initial Backfill: Backfill placed beside and over pipe in a trench, including haunches
to support sides of pipe.
2. Final Backfill: Backfill placed over initial backfill to fill a trench.

B. Base Course: Course placed between the subbase course and hot-mix asphalt paving.

Bedding Course: Course placed over the excavated subgrade in a trench before laying
pipe.
Borrow Soil: Satisfactory soil imported from off-site for use as fill or backfill.

E. Drainage Course: Course supporting the slab-on-grade that also minimizes upward
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capillary flow of pore water.

Excavation: Removal of material encountered above subgrade elevations and to lines
and dimensions indicated.

Fill: Soil materials used to raise existing grades.

Rock: Rock material in beds, ledges, unstratified masses, conglomerate deposits, and
boulders of rock material 3/4 cu. yd. or more in volume that exceed a standard penetra-
tion resistance of 100 blows/2 inches when tested by an independent geotechnical test-
ing agency, according to ASTM D 1586.

Structures: Buildings, footings, foundations, retaining walls, slabs, tanks, curbs, me-
chanical and electrical appurtenances, or other man-made stationary features con-
structed above or below the ground surface.

Subbase Course: Course placed between the subgrade and base course for hot-mix
asphalt pavement, or course placed between the subgrade and a cement concrete
pavement or a cement concrete or hot-mix asphalt walk.

Subgrade: Surface or elevation remaining after completing excavation, or top surface
of a fill or backfill immediately below subbase, drainage fill, or topsoil materials.

Utilities: On-site underground pipes, conduits, ducts, and cables, as well as under-
ground services within buildings.

1.05 SUBMITTALS

A.

Preexcavation Photographs or Videotape: Show existing conditions of adjoining con-
struction and site improvements, including finish surfaces that might be misconstrued
as damage caused by earthwork operations. Submit before earthwork begins.

1.06 PROJECT CONDITIONS

A.

Existing Utilities: Do not interrupt utilities serving facilities occupied by the using agen-

cy or others unless permitted in writing by Construction Manager and then only after ar-

ranging to provide temporary utility services according to requirements indicated.

1. Notify Construction Manager not less than two days in advance of proposed utility
interruptions.

2. Do not proceed with utility interruptions without Construction Manager’s written
permission.

3. Contact utility-locator service for area where Project is located before excavating.

Demolish and completely remove from site existing underground utilities indicated to be
removed. Coordinate with utility companies to shut off services if lines are active.

PART 2 PRODUCTS
2.01 SOIL MATERIALS

A. General: Provide borrow soil materials when sufficient satisfactory soil materials are
not available from excavations.

B. Satisfactory Soils: ASTM D 2487 Soil Classification Groups GW, GP, GM, SW, SP,
and SM, or a combination of these groups; free of rock or gravel larger than 3 inches in
any dimension, debris, waste, frozen materials, vegetation, and other deleterious mat-
ter.

C. Unsatisfactory Soils: Soil Classification Groups GC, SC, CL, ML, OL, CH, MH, OH,
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and PT according to ASTM D 2487, or a combination of these groups.
1. Unsatisfactory soils also include satisfactory soils not maintained within 2 percent
of optimum moisture content at time of compaction.

D. Subbase Material: Naturally or artificially graded mixture of natural or crushed gravel,
crushed stone, and natural or crushed sand; ASTM D 2940; with at least 90 percent
passing a 1-1/2-inch sieve and not more than 12 percent passing a No. 200 sieve.

E. Base Course: Naturally or artificially graded mixture of natural or crushed gravel,
crushed stone, and natural or crushed sand; ASTM D 2940; with at least 95 percent
passing a 1-1/2-inch sieve and not more than 8 percent passing a No. 200 sieve.

F. Engineered Fill: Naturally or artificially graded mixture of natural or crushed gravel,
crushed stone, and natural or crushed sand; ASTM D 2940; with at least 90 percent
passing a 1-1/2-inch sieve and not more than 12 percent passing a No. 200 sieve.

G. Bedding Course: Naturally or artificially graded mixture of natural or crushed gravel,
crushed stone, and natural or crushed sand; ASTM D 2940; except with 100 percent
passing a 1-inch sieve and not more than 8 percent passing a No. 200 sieve.

H. Drainage Course: Narrowly graded mixture of [washed ]Jcrushed stone, or crushed or
uncrushed gravel; ASTM D 448; coarse-aggregate grading Size 57; with 100 percent
passing a 1-1/2-inch sieve and 0 to 5 percent passing a No. 8 sieve.

I.  Filter Material: Narrowly graded mixture of natural or crushed gravel, or crushed stone
and natural sand; ASTM D 448; coarse-aggregate grading Size 67; with 100 percent
passing a 1-inch sieve and 0 to 5 percent passing a No. 4 sieve.

J. Sand: ASTM C 33; fine aggregate, natural, or manufactured sand.

K. Impervious Fill: Clayey gravel and sand mixture capable of compacting to a dense
state.

2.02 ACCESSORIES

A. Warning Tape: Acid- and alkali-resistant polyethylene film warning tape manufactured
for marking and identifying underground utilities, 6 inches (150 mm) wide and 4 mils
(0.1 mm) thick, continuously inscribed with a description of the utility; colored as fol-
lows:

B. Detectable Warning Tape: Acid- and alkali-resistant polyethylene film warning tape
manufactured for marking and identifying underground utilities, a minimum of 6 inches
(150 mm) wide and 4 mils (0.1 mm) thick, continuously inscribed with a description of
the utility, with metallic core encased in a protective jacket for corrosion protection, de-
tectable by metal detector when tape is buried up to 30 inches (750 mm) deep; colored
as follows:

1. Red: Electric.

2. Yellow: Gas, oil, steam, and dangerous materials.
3. Orange: Telephone and other communications.
4. Blue: Water systems.

5. Green: Sewer systems.

PART 3 EXECUTION
3.01 PREPARATION

A. Protect structures, utilities, sidewalks, pavements, and other facilities from damage
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caused by settlement, lateral movement, undermining, washout, and other hazards
created by earthwork operations.

B. Preparation of subgrade for earthwork operations including removal of vegetation, top-
soil, debris, obstructions, and deleterious materials from ground surface is specified in
Section 31 10 00 "Site Clearing”.

C. Protect and maintain erosion and sedimentation controls, which are specified in Sec-
tion 31 10 00 "Site Clearing” during earthwork operations.

D. Provide protective insulating materials to protect subgrades and foundation soils
against freezing temperatures or frost.

3.02 DEWATERING

A. Prevent surface water and ground water from entering excavations, from ponding on
prepared subgrades, and from flooding Project site and surrounding area.

B. Protect subgrades from softening, undermining, washout, and damage by rain or water
accumulation.

1. Reroute surface water runoff away from excavated areas. Do not allow water to
accumulate in excavations. Do not use excavated trenches as temporary drainage
ditches.

2. Install a dewatering system, specified in Section 31 23 19 "Dewatering" to keep
subgrades dry and convey ground water away from excavations. Maintain until
dewatering is no longer required.

3.03 EXPLOSIVES
A. Explosives: Do not use explosives.
3.04 EXCAVATION, GENERAL

A. Excavation shall conform to Articles 202.02, 202.03 and 202.05 of IDOT Standard
Specifications for Road and Bridge Construction, including all supplements, January 1,
2012.

B. Unclassified Excavation: Excavate to subgrade elevations regardless of the character
of surface and subsurface conditions encountered. Unclassified excavated materials
may include rock, soil materials, and obstructions. No changes in the Contract Sum or
the Contract Time will be authorized for rock excavation or removal of obstructions.

1. If excavated materials intended for fill and backfill include unsatisfactory soil mate-
rials and rock, replace with satisfactory soil materials.
2. Remove rock to lines and grades indicated to permit installation of permanent con-
struction without exceeding the following dimensions:
a. 24 inches outside of concrete forms other than at footings.
b. 12 inches outside of concrete forms at footings.
c. 6 inches outside of minimum required dimensions of concrete cast against
grade.
d. Outside dimensions of concrete walls indicated to be cast against rock without
forms or exterior waterproofing treatments.
e. 6 inches beneath bottom of concrete slabs on grade.

3.06 EXCAVATION FOR WALKS AND PAVEMENTS

A. Excavate surfaces under walks and pavements to indicated lines, cross sections, ele-
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vations, and subgrades.
3.07 EXCAVATION FOR UTILITY TRENCHES

A. Excavate trenches to indicated gradients, lines, depths, and elevations.
1. Beyond building perimeter, excavate trenches to allow installation of top of pipe
below frost line.

B. Excavate trenches to uniform widths to provide the following clearance on each side of
pipe or conduit. Excavate trench walls vertically from trench bottom to 12 inches (300
mm) higher than top of pipe or conduit, unless otherwise indicated.

1. Clearance: 9 inches each side of pipe or conduit.

C. Trench Bottoms: Excavate and shape trench bottoms to provide uniform bearing and
support of pipes and conduit. Shape subgrade to provide continuous support for bells,
joints, and barrels of pipes and for joints, fittings, and bodies of conduits. Remove pro-
jecting stones and sharp objects along trench subgrade.

1. For pipes and conduit less than 6 inches in nominal diameter and flat-bottomed,
multiple-duct conduit units, hand-excavate trench bottoms and support pipe and
conduit on an undisturbed subgrade.

2. For pipes and conduit 6 inches or larger in nominal diameter, shape bottom of
trench to support bottom 90 degrees of pipe circumference. Fill depressions with
tamped sand backfill.

3. Excavate trenches 6 inches deeper than elevation required in rock or other un-
yielding bearing material to allow for bedding course.

D. Trench Bottoms: Excavate trenches 4 inches deeper than bottom of pipe elevation to
allow for bedding course. Hand excavate for bell of pipe.
1. Excavate trenches 6 inches deeper than elevation required in rock or other un-
yielding bearing material to allow for bedding course.

3.09 SUBGRADE INSPECTION
A. Notify Construction Manager when excavations have reached required subgrade.

B. If Construction Manager determines that unsatisfactory soil is present, continue exca-
vation and replace with compacted backfill or fill material as directed.

C. Proof-roll subgrade below pavements with heavy pneumatic-tired equipment to identify
soft pockets and areas of excess yielding. Do not proof-roll wet or saturated sub-
grades.

1. Completely proof-roll subgrade in one direction, repeating proof-rolling in direction
perpendicular to first direction. Limit vehicle speed to 3 mph.

2. Proof-roll with a loaded 10-wheel, tandem-axle dump truck weighing not less than
15 tons (13.6 tonnes).

3. Excavate soft spots, unsatisfactory soils, and areas of excessive pumping or rut-
ting, as determined by Construction Manager, and replace with compacted backfill
or fill as directed.

D. Reconstruct subgrades damaged by freezing temperatures, frost, rain, accumulated
water, or construction activities, as directed by Construction Manager, without addition-
al compensation.

3.10 STORAGE OF SOIL MATERIALS
A. Stockpile borrow soil materials and excavated satisfactory soil materials without inter-
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mixing. Place, grade, and shape stockpiles to drain surface water. Cover to prevent

windblown dust.

1. Stockpile soil materials away from edge of excavations. Do not store within drip
line of remaining trees.

3.11 BACKFILL

A. Place and compact backfill in excavations promptly, but not before completing the fol-
lowing:
1. Construction below finish grade including, where applicable, subdrainage, damp-
proofing, waterproofing, and perimeter insulation.
Surveying locations of underground utilities for Record Documents.
Testing and inspecting underground utilities.
Removing concrete formwork.
Removing trash and debris.
Removing temporary shoring and bracing, and sheeting.
Installing permanent or temporary horizontal bracing on horizontally supported
walls.

Noor®N

B. Place backfill on subgrades free of mud, frost, snow, or ice.
3.12 UTILITY TRENCH BACKFILL

A. When utility trenches are in or within 2 feet of pavement, trench backfill will conform to
Article 208.02 of the IDOT Standard Specifications for Road and Bridge Construction,
including all supplements, January 1, 2012.

B. Place backfill on subgrades free of mud, frost, snow, or ice.

Place and compact bedding course on trench bottoms and where indicated. Shape
bedding course to provide continuous support for bells, joints, and barrels of pipes and
for joints, fittings, and bodies of conduits.

D. Provide 4-inch- (100-mm-) thick, concrete-base slab support for piping or conduit less
than 30 inches (750 mm) below surface of roadways. After installing and testing, com-
pletely encase piping or conduit in a minimum of 4 inches (100 mm) of concrete before
backfilling or placing roadway subbase.

E. Place and compact initial backfill of subbase material, free of particles larger than 1
inch (25 mm) in any dimension, to a height of 12 inches (300 mm) over the utility pipe
or conduit.

1. Carefully compact initial backfill under pipe haunches and compact evenly up on
both sides and along the full length of utility piping or conduit to avoid damage or
displacement of piping or conduit. Coordinate backfilling with utilities testing.

F. Backfill voids with satisfactory soil while installing and removing shoring and bracing.
Place and compact final backfill of satisfactory soil to final subgrade elevation.

H. Install warning tape directly above utilities, 12 inches (300 mm) below finished grade,
except 6 inches (150 mm) below subgrade under pavements and slabs.

3.13 SOIL FILL / EMBANKMENTS

A. Preparation shall confirm with Article 205.03 of the IDOT Standard Specifications for
Road and Bridge Construction, including all supplements, January 1, 2012.

B. Placing shall be in accordance with Article 205.04 of the IDOT Standard Specifications
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for Road and Bridge Construction, including all supplements, January 1, 2012.

C. Place and compact fill material in layers to required elevations as follows:
1. Under grass and planted areas, use satisfactory soil material.
2. Under walks and pavements, use satisfactory soil material.
3. Under steps and ramps, use engineered fill.

3.14 SOIL MOISTURE CONTROL

A. Uniformly moisten or aerate subgrade and each subsequent fill or backfill soil layer be-
fore compaction to within 2 percent of optimum moisture content.
1. Do not place backfill or fill soil material on surfaces that are muddy, frozen, or con-
tain frost or ice.
2. Remove and replace, or scarify and air dry otherwise satisfactory soil material that
exceeds optimum moisture content by 2 percent and is too wet to compact to
specified dry unit weight.

3.15 COMPACTION OF SOIL BACKFILLS AND FILLS

A. Compaction shall conform to Article 205.06 of the IDOT Standard Specifications for
Road and Bridge Construction, including all supplements, January 1, 2012 unless oth-
erwise specified below.

B. Place backfill and fill soil materials in layers not more than 8 inches (200 mm) in loose
depth for material compacted by heavy compaction equipment, and not more than 4
inches (100 mm) in loose depth for material compacted by hand-operated tampers.

C. Place backfill and fill soil materials evenly on all sides of structures to required eleva-
tions, and uniformly along the full length of each structure.

D. Compact soil materials to not less than the following percentages of maximum dry unit
weight according to ASTM D 698:
1. Under structures, building slabs, steps, and pavements, scarify and recompact top
12 inches (300 mm) of existing subgrade and each layer of backfill or fill soil mate-
rial at 95 percent.

3.16 GRADING

A. General: Uniformly grade areas to a smooth surface, free of irregular surface changes.
Comply with compaction requirements and grade to cross sections, lines, and eleva-
tions indicated.

1. Provide a smooth transition between adjacent existing grades and new grades.
2. Cut out soft spots, fill low spots, and trim high spots to comply with required sur-
face tolerances.

B. Site Grading: Slope grades to direct water away from buildings and to prevent pond-
ing. Finish subgrades to required elevations within the following tolerances:
1. Lawn or Unpaved Areas: Plus or minus 1 inch.
2. Walks: Plus or minus 1 inch.
3. Pavements: Plus or minus 1/2 inch.

3.17 FIELD QUALITY CONTROL
A. Testing Agency: Construction Manager will engage a qualified independent geotech-
nical engineering testing agency to perform field quality-control testing.
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3.18 PROTECTION

A.

nom o

G.

Protecting Graded Areas: Protect newly graded areas from traffic, freezing, and ero-
sion. Keep free of trash and debris.

Repair and reestablish grades to specified tolerances where completed or partially

completed surfaces become eroded, rutted, settled, or where they lose compaction due

to subsequent construction operations or weather conditions.

1. Scarify or remove and replace soil material to depth as directed by Construction
Manager; reshape and recompact.

Where settling occurs before Project correction period elapses, remove finished surfac-

ing, backfill with additional soil material, compact, and reconstruct surfacing.

1. Restore appearance, quality, and condition of finished surfacing to match adjacent
work, and eliminate evidence of restoration to greatest extent possible.

Protect benchmarks, control points and existing facilities from damage or displacement.
Protect above and below ground utilities which will remain.
Repair damage at own cost.

Protect trees, shrubs, lawns and other features remaining as portion of final landscape.

3.19 DISPOSAL OF SURPLUS AND WASTE MATERIALS

A.

JJc

Disposal shall conform to Article 202.03 of the IDOT Standard Specifications for Road
and Bridge Construction, including all supplements, January 1, 2012..

END OF SECTION
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SECTION 31 23 13

SUBGRADE PREPARATION

PART 1 GENERAL
1.01 WORK INCLUDES

A. Base Bid:
1. General Trades Contractor to provide:
a. Preparation of the completed earthwork as an unimproved subgrade prior to
constructing the pavement structure or appurtenances.
b. Dewatering

1.02 RELATED REQUIREMENTS

A. Section 01 57 13 “Temporary Erosion & Sediment Control” for control of storm water
runoff.

Section 31 10 00 “Site Clearing” for removal of existing materials on site.

Section 31 14 12 “Topsoil Excavation and Placement” for the treatment of topsoil.
Section 31 20 00 “Earth Moving” for excavation and embankment.

Section 32 11 23 “Aggregate Base Courses” for the placement of stone.

Section 32 12 16 “Asphalt Paving” for the placement of asphalt.

G mmooOw

Section 32 13 14 “Concrete Walks” for the construction of sidewalks.
H. Section 32 16 15 “Cast-In-Place Concrete Curbs” for the construction of curbs.
1.03 REFERENCE STANDARDS

A. Conform to IDOT Standard Specifications for Road and Bridge Construction, including
all supplements, Jan 1, 2012, Section 301, Articles 301.02 to 301.04 and 301.08 to
301.10.

PART 2 PRODUCTS (Not Used)
PART 3 EXECUTION
3.01 EQUIPMENT

A. In accordance with Article 301.02 of IDOT Standard Specifications for Road and Bridge
Construction, including all supplements, Jan 1, 2012.

3.02 PREPARATION

A. In accordance with Article 301.03 of IDOT Standard Specifications for Road and Bridge
Construction, including all supplements, Jan 1, 2012.

3.03 SUBGRADE COMPACTION AND STABILITY

A. In accordance with Article 301.04 of IDOT Standard Specifications for Road and Bridge
Construction, including all supplements, Jan 1, 2012.

3.04 AGGREGATE BASE COURSE
A. The subgrade shall be compacted by rolling with a steel wheel or pneumatictired roller.
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The rolling shall extend at least 12 inches beyond the edge of the base course.
3.05 CURBS AND SIDEWALK

A. In accordance with Article 301.08 of IDOT Standard Specifications for Road and Bridge
Construction, including all supplements, Jan 1, 2012.

3.06 DRAINAGE

A. In accordance with Article 301.09 of IDOT Standard Specifications for Road and Bridge
Construction, including all supplements, Jan 1, 2012.

3.07 FIELD QUALITY CONTROL

A. Testing Agency: The Construction Manager will employ a qualified geotechnical
engineering testing agency to perform field quality-control testing.

B. Allow testing agency to inspect and test subgrades. Proceed with subsequent
earthwork only after test results for previously completed work comply with
requirements.

C. Testing agency will test densities according to Article 301.04 of IDOT Standard
Specifications for Road and Bridge Construction, including all supplements, Jan 1,
2012. Tests will be performed at the following locations and frequencies:

1. Paved Areas: At least 1 test for every 2000 sq ft. or less of paved area but in no
case fewer than 3 tests.

D. When the testing agency reports that subgrades, have not achieved the required
density and stability have not been attained, the Construction Manager will make a
determination as to whether additional drying and recompaction will be needed or
whether the ground and soil conditions warrant more extensive treatments. Soft and
unstable material that will not compact when rolled or tamped, shall be removed and
disposed of according to Article 202.03 of IDOT Standard Specifications for Road and
Bridge Construction, including all supplements, Jan 1, 2012, and replaced with
materials specified above.

E. Subgrade replacement:

1. The Construction Manager shall observe the subgrade performance under haul
trucks and construction equipment. Areas which exhibit significant surface
deflections and the development of rutting shall be identified.

2. The Testing Agency shall test those areas exhibiting surface deflections and
rutting with the Dynamic Cone Penetrometer (DCP) to determine the thickness and
extents of subgrade treatment.

3.08 MAINTENANCE

A. In accordance with Article 301.10 of IDOT Standard Specifications for Road and Bridge
Construction, including all supplements, Jan 1, 2012.

3.09 PROTECTION
A. Protect benchmarks, control points and existing facilities form damage or displacement.
B. Protect above and below ground utilities which will remain.
C. Repair damage at own cost.
D

Protect trees, shrubs, lawns and other features remaining as portion of final landscape.
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END OF SECTION
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SECTION 32 11 23

AGGREGATE BASE COURSES
PART 1 GENERAL
1.01 WORK INCLUDES

A. Base Bid:
1. General Trades Contractor to provide:
a. Furnishing and placing granular material as a base course on a prepared
subgrade for other pavements asphalt.

1.02 RELATED REQUIREMENTS

A. Section 01 57 13 “Temporary Erosion and Sediment Control” for the control of storm
water runoff from the site.

B. Section 31 10 00 “Site Clearing” for the removal of existing materials on site.

Section 31 23 13 “Subgrade Preparation” For the preparation of the subgrade prior to
placing aggregates and paving.

Section 31 20 00 “Earth Moving” for exaction and embankment.
Section 32 12 16 “Asphalt Paving” for preparation of base materials for asphalt paving.

Section 32 13 13 “Concrete Paving” for the preparation of base materials for concrete
pavements.

Section 32 13 14 “Concrete Walks’ for the preparation of base materials for sidewalks.

H. Section 32 16 15 “Cast-In-Place Concrete Curbs” for the preparation of base materials
for curbs.

1.03 REFERENCE STANDARDS

A. IDOT Standard Specifications for Road and Bridge Construction, including all
supplements, Jan 1, 2012, Section 351, Articles 351.02 to 351.06 and 351.09 to
351.10.

1.04 SUBMITTALS

A. Aggregate weight tickets from an IDOT approved source indicating material or
aggregate gradation, job designation, purchaser and weight.

1.05 QUALITY ASSURANCE

A. All aggregate shall be from an IDOT approved source.
PART 2 PRODUCTS
2.01 MATERIALS

A. Granular Material
1. In accordance with Article 351.02 of the IDOT Standard Specifications for Road
and Bridge Construction, including all supplements, Jan 1, 2012.
2. Aggregate Base Course, Type B shall be used.
3. Gradation of Aggregate Base Course shall be CA-6.
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PART 3 EXECUTION
3.01 EQUIPMENT

A. In accordance with Article 351.03 of IDOT Standard Specifications for Road and Bridge
Construction, including all supplements, Jan 1, 2012.

3.02 SUBGRADE PREPARATION

A. In accordance with Article 351.04 of IDOT Standard Specifications for Road and Bridge
Construction, including all supplements, Jan 1, 2012.

3.03 PLACING AND COMPACTING OF GRANULAR MATERIAL

A. In accordance with Article 351.05 of IDOT Standard Specifications for Road and Bridge
Construction, including all supplements, Jan 1, 2012.

B. Granular material shall be placed a minimum of 18 inches outside of the proposed
pavements.

3.04 TOLERANCE IN THICKNESS

A. In accordance with Article 351.06 of IDOT Standard Specifications for Road and Bridge
Construction, including all supplements, Jan 1, 2012.

3.05 SHAPING, TRIMMING, AND FINISHING OF AGGREGATE BASE COURSE

A. In accordance with Article 351.09 of IDOT Standard Specifications for Road and Bridge
Construction, including all supplements, Jan 1, 2012.

3.06 MAINTAINING

A. In accordance with Article 351.10 of IDOT Standard Specifications for Road and Bridge
Construction, including all supplements, Jan 1, 2012.

END OF SECTION
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SECTION 32 12 16
ASPHALT PAVING

PART 1 - GENERAL

1.01 RELATED DOCUMENTS

A. Drawings and general provisions of the Contract, including General and Supplementary
Conditions and Division 1 Specification Section, apply to this Section.

1.02 SUMMARY
A. Section Includes:

Cold milling of existing hot-mix asphalt
Hot-mix asphalt patching.

Crack filling.

Hot-mix asphalt paving.

Hot-mix asphalt paving overlay.

Asphalt surface Coal Tar Emulsified Sealcoat.
Pavement-marking paint.
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B. Related Sections:
1. Division 2 Section “Earthwork” for aggregate subbase and base courses and for
aggregate pavement shoulders.
1.03 UNIT PRICES

A. To be determined by Construction Manager, scope of work and the bid request.

1.04 DEFINITION
A. Hot-Mix Asphalt Paving Terminology: Refer to ASTM D 8 for definitions of terms.

1.05 SUBMITTALS

A. Product Data: For each type of product indicated. Include technical data and tested physical
and performance properties.

1. Job-Mix Designs: Certification, by IDOT mix proposed for the Work.

B. Shop Drawings: Indicate standard pavement markings, lane separations, and defined parking
spaces. Indicate, with international symbol of accessibility, spaces allocated for people with
disabilities.

Qualification Data: For qualified manufacturer and installer.
Material Certificates: For each paving material, from manufacturer.

Material Test Reports: For each paving material.

nmo o

Coal Tar Emulsion: Submit a certification by the manufacturer of each material stating that it
meets the requirements of ASTM D-490 and ASTM D-5727 to the Construction Manager for
approval at least 2 weeks prior to the beginning of construction.

G. Job Mix Formula: Submit the formulation of water, emulsion, aggregate, additive, and
application rate to be used for the sealcoat to the Construction Manager for approval at least 2
weeks prior to the beginning of construction.

H. Aggregate Gradation: Certify that the aggregate to be used meets the recommended gradation
of the coal tar emulsion supplier. The certification shall be based on the aggregate being
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tested in accordance to ASTM C 136. Submit the certification and the manufacturers
recommended gradation not less than 2 weeks prior to the beginning of construction.

1.06 QUALITY ASSURANCE

o0 ® >

m

Manufacturer Qualifications: IDOT certified.
Installer Qualifications: Installer shall provide evidence of project completion of this nature.
Testing Agency Qualifications: Qualified according to ASTM D 3666 for testing indicated.

Regulatory Requirements: Comply with materials, workmanship, and other applicable
requirements of IDOT Standard Specification, January 2012 for asphalt paving work.

Preinstallation Conference: Conduct conference at Project site.

1. Review methods and procedures related to hot-mix asphalt paving including, but not
limited to, the following:

a. Review proposed sources of paving materials, including capabilities and location of

plant that will manufacture hot-mix asphalt.
b.  Review condition of subgrade and preparatory work.

c. Review requirements for protecting paving work, including restriction of traffic during

installation period and for remainder of construction period.
d. Review and finalize construction schedule and verify availability of materials,

Installer’s personnel, equipment and facilities needed to make progress and avoid

delays.
e. Phasing of patching and sealcoating.
Testing

-

1.) Product to be tested during construction including, but not limited to; sealcoat

and asphalt. Coordinate with the Construction Manager and testing agency.

1.07 DELIVERY, STORAGE, AND HANDLING

A.

Deliver pavement-marking materials to Project site in original packages with seals unbroken

and bearing manufacturer’s labels containing brand name and type of material, date of
manufacture, and directions for storage.

Store pavement-marking materials in a clean, dry, protected location within temperature range

required by manufacturer. Protect stored materials from direct sunlight.

1.08 PROJECT CONDITIONS

A. Environmental Limitations: Do not apply asphalt materials if subgrade is wet or excessively
damp, if rain is imminent or expected before time required for adequate cure, or if the following
conditions are not met:

1 Prime Coat: Minimum surface temperature of 60° F.

2. Tack Coat: Minimum surface temperature of 60° F.

3. Slurry Coat: Comply with weather limitations in ASTM D 3910.

4.  Asphalt Base Course: Minimum surface temperature of 40° F and rising at time of
placement.

5. Asphalt Surface Course: Minimum surface temperature of 60° F at time of placement.

6. Sealer should not be applied unless the pavement temperature is a least 50° F.

7.  Sealer should not be applied during rainy or wet weather, or when rain is anticipated
within 24 hours after application is completed.

8.  Sealer should not be applied to hot surfaces under the summer sun (over 90° F) without
first cooling the surface with clean water. Water should dampen the surface without
leaving puddles.
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B. Pavement-Marking Paint: Proceed with pavement marking only on clean, dry surfaces and at a
minimum ambient or surface temperature of 40° F for oil-based materials and 55° F for water-
based materials, and not exceeding 95° F.

PART 2 - PRODUCTS

2.01 AGGREGATES
A. Shall meet all requirements of IDOT Specifications adopted January 2012.

2.02 ASPHALT MATERIALS
A. Shall meet all requirements of IDOT Specifications adopted January 2012.

2.03 AUXILIARY MATERIALS

A. Herbicide: Commercial chemical for week control, registered by the EPA. Provide in granular,
liquid, or wettable powder form.

B. Pavement-Marking Paint: Shall be in accordance with IDOT Standard Specifications for Road
and Bridge Construction, Article, 1095.02.
2.04 MIXES

A. Hot-Mix Asphalt: Shall be in accordance with IDOT Standard Specifications adopted January
2012.

1. Base Course: 1.5 inches Superpave N50.
2. Surface Course: 2.5 inches Superpave.
2.05 REFINED COAL TAR EMULSION

A. The refined coal tar emulsion shall be Brewer Cote® concentrated pavement sealer Amguard
S-250 or approved equal and shall have a non-volatile content of not less than 51.00 percent
and ash on non-volatiles shall be between 36.00 and 37.00 percent.

B. The refined coal tar emulsion manufacturer will provide a certification with each bulk tanker
delivery indicating compliance with the above requirements. Further, the certification will
indicate the non-volatile (solids) and ash contents of the refined coal tar emulsion for a
particular tanker load. Certification and testing of sealer with actual added aggregate shall be
provided by Brewer-Cote.

2.06 AGGREGATE
A. The use of aggregate will improve the sealer’s wear and skid resistance.

B. The aggregate shall be either natural or manufactured angular aggregate.

The aggregate shall be washed and graded silica sand or boiler slag free of dust, clay, organic
materials or other contaminants.

D. The aggregate shall meet the following gradation, when tested in accordance with the ASTM
C136.
SIEVE SIZE % RETAINED
No. 30 0-5
No. 40 0-10
No. 50 10-30
JJC ASPHALT PAVING
Main Campus Parking Lot Rehab 321216-3 01/14/15

39



B15001

No. 70 15-100
No. 100 0-35
No. 140 0-25
No. 200 0-10
E. The aggregate manufacturer’s instruction for safe handling shall be followed at all times.

2.07 EQUIPMENT

A. The application equipment shall be tank type with a mechanically powered, full sweep agitation
system capable of homogeneously mixing the entire content of the tank.

B. The application equipment shall be capable of applying the recommended coating rates evenly
over the entire width of the application mechanism to provide a uniformly coated surface.

1. All spray application equipment (spray bar or wand type) shall be equipped with positive
displacement pumps to ensure uniform application of sealer.

2. All squeegee/brush application equipment shall be equipped with two (2) or more
squeegee and/or brush assemblies that are properly adjusted and in good condition to
ensure uniform application of sealer.

C. Application by hand squeegee or brush should be restricted to areas not accessible to
mechanized equipment or to accommodate neat trim work at-curbs, parking stops, etc. Sealer
applied by hand shall meet the same standards as sealer applied by machine.

PART 3 — EXECUTION

3.01 EXAMINATION

A. Verify layout work, curbs, patching has been identified and confirmed with contract quantities.
B. Verify that subgrade is dry and in suitable condition to begin paving.
C. Proof-roll subgrade below pavements with heavy pneumatic-tired equipment to identify soft

pockets and areas of excess yielding. Do not proof-roll wet or saturated subgrades.

1. Completely proof-roll subgrade in one direction, repeating proof-rolling in direction
perpendicular to first direction. Limit vehicle speed to 3 mph.

2. Proof roll with a loaded 10-wheel, tandem-axle dump truck weighing not less than 15
tons.

3. Excavate soft spots, unsatisfactory soils, and areas of excessive pumping or rutting, as
determined by Construction Manager, and replace with compacted backfill or fill as
directed.

D. Proceed with paving only after unsatisfactory conditions have been corrected.

3.02 COLD MILLING

A. Clean existing pavement surface of loose and deleterious material immediately before cold
milling. Remove existing asphalt pavement by cold milling to grades and cross sections
indicated.

1 Mill to a depth of 1%z inches.

2. Mill to a uniform finished surface free of excessive gouges, grooves, and ridges.

3.  Control rate of milling to prevent tearing of existing asphalt course.

4 Repair or replace curbs, manholes, and other construction damaged during cold milling.

5 Excavate and trim unbound-aggregate base course, if encountered, and keep material
separate from milled hot-mix asphalt.

6. Transport milled hot-mix asphalt to asphalt recycling facility.
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7. Keep milled pavement surface free of loose material and dust.

3.03 PATCHING

A.

Hot-Mix Asphalt Pavement: Saw cut perimeter of patch and excavate existing pavement
section to sound base. Excavate rectangular or trapezoidal patches, extending 12 inches into
adjacent sound pavement, unless otherwise indicated. Cut excavation faces vertically.
Remove excavated material. Recompact existing unbound-aggregate base course to form
new subgrade. Test compacted areas for compaction.

Tack Coat: Apply uniformly to vertical surfaces abutting or projecting into new, hot-mix asphalt
paving at a rate of 0.05 to 0.15 gal./sq. yd..

1. Allow tack coat to cure undisturbed before applying hot-mix asphalt paving.
2. Avoid smearing or staining adjoining surfaces, appurtenances, and surroundings.
Remove spillages and clean affected surfaces.

Patching: Fill excavated pavements with hot-mix asphalt base mix for full thickness of patch
and, while still hot, compact flush with adjacent surface.

Prior to patching begins, contractor shall confirm contract quantities with layout. Notify
overages to Construction Manager prior to starting work.

3.04 REPAIRS

A.

Leveling Course: Install and compact leveling course consisting of hot-mix asphalt surface
course to level sags and fill depressions deeper than 1 inch in existing pavements.

1. Install leveling wedges in compacted lifts not exceeding 3 inches thick.

Crack and Joint Filling: Shall be consistent with IDOT Standard Specification section 451.
Remove existing joint filler material from cracks or joints to a depth of % inch.

1. Clean cracks and joints in existing hot-mix asphalt pavement.
2. Use hot-applied joint sealant to seal cracks and joints more than ¥ inch wide. Fill flush
with surface of existing pavement and remove excess.

3.05 SURFACE PREPARATION

A.

B.

JJcC

General: Immediately before placing asphalt materials, remove loose and deleterious material
from substrate surfaces. Ensure that prepared subgrade is ready to receive paving.

Herbicide Treatment: Apply herbicide according to manufacturer’'s recommended rates and
written application instructions. Apply to dry, prepared subgrade or surface of compacted-
aggregate base before applying paving materials.

1. Mix herbicide with prime coat if formulated by manufacturer for that purpose.

Prime Coat: Apply uniformly over surface of compacted unbound-aggregate base course at a
rate of 0.15 to 0.50 gal./sq. yd.. Apply enough material to penetrate and seal but not flood
surface. Allow prime coat to cure.

1. If prime coat is not entirely absorbed within 24 hours after application, spread sand over
surface to blot excess asphalt. Use enough sand to prevent pickup under traffic.
Remove loose sand by sweeping before pavement is placed and after volatiles have
evaporated.

2. Protect primed substrate from damage until ready to receive paving.

Tack Coat: Apply uniformly to surfaces of existing pavement at a rte of 0.05 to 0.15 gal./sq.
yd..

1. Allow tack coat to cure undisturbed before applying hot-mix asphalt paving.
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2. Avoid smearing or staining adjoining surfaces, appurtenances, and surroundings.
Remove spillages and clean affected surfaces.

3.06 HOT-MIX ASPHALT PLACING

A.

Machine place hot-mix asphalt on prepared surface, spread uniformly, and strike off. Place
asphalt mix by hand to areas inaccessible to equipment in a manner that prevents segregation
of mix. Place each course to required grade, cross section, and thickness when compacted.

1. Place hot-mix asphalt base course in number of lifts and thicknesses indicated.

2. Place hot-mix asphalt surface course in single lift.

3. Spread mix at minimum temperature of 250° F.

4 Begin applying mix along centerline of crown for crowned sections and on high side of
one-way slopes unless otherwise indicated.

5. Regulate paver machine speed to obtain smooth, continuous surface free of pulls and
tears in asphalt-paving mat.

Place paving in consecutive strips not less than 10 feet wide unless infill edge strips of a lesser
width are required.

1.  After first strip has been placed and rolled, place succeeding strips and extend rolling to
overlap previous strips. Complete a section of asphalt base course before placing
asphalt surface course.

Promptly correct surface irregularities in paving course behind paver. Use suitable hand tools
to remove excess material forming high spots. Fill depressions with hot-mix asphalt to prevent
segregation of mix; use suitable hand tools to smooth surface.

3.07 JOINTS

A.

Construct joints to ensure a continuous bond between adjoining paving sections. Construct
joints free of depressions, with same texture and smoothness as other sections of hot-mix
asphalt course.

1. Clean contact surfaces and apply tack coat to joints.

2. Offset longitudinal joints, in successive courses, a minimum of 6 inches.

3.  Offset transverse joints, in successive courses, a minimum of 24 inches.

4.  Construct transverse joints at each point where paver ends a day’s work and resumes
work at a subsequent time. Construct these joints using either “bulkhead” or “papered”
method according to Al MS-22, for both “Ending a Lane” and “Resumption of Paving
Operations”.

5. Compact joints as soon as hot-mix asphalt will bear roller weight without excessive
displacement.

6. Compact asphalt at joints to a density within 2 percent of specified course density.

3.08 COAL-TAR EMULSIFIED SEALCOAT

A. Preparation

1. Coordinate scheduling and closing of parking lots with Construction Manager. Provide all
barricades.

2.  Cleaning the Existing Surface: Prior to placing the sealcoat, the surface of the pavement
shall be clean and free from dust, dirt or other loose foreign matter, grease, oil, or any
type of objectionable surface.

B. Mix Design and Areas of Use

1. The refined coal tar emulsion system shall consist of a mixture of refined coal tar

emulsion, water, additive and aggregate, and shall be proportioned as follows:
JJc ASPHALT PAVING
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No. of Coats Refined Coal Tar Water Aggregate Additive
Emulsion Gals. Gals. Lbs. Gals.
1%t Coat 100 40 400 — 500 2
2" Coat 100 35-40 400 — 500 2
a. The mix designs are based on using a sealer with solids content of 51 to 52
percent.
b.  Mix designs outside of these ranges must be pre-approved for use by Construction
Manager.
c. Referto 2.1, B for testing.
C. Mixing

1. The refined coal tar emulsion and specified amount of water shall be uniformly blended in
a suitable mixing tank with mechanical agitation.

2. After achieving a smooth homogeneous mixture of uniform consistency, the specified
amount of additive, diluted with an equal amount of clean water, shall be slowly added
under continuous agitation to prevent shocking the sealer.

3.  After achieving a smooth homogeneous mixture of uniform consistency, the specified
amount of aggregate shall be slowly added under continuous agitation.

4.  Mixing shall be continuous from the time the materials are placed into the mixing tank
until the sealer is applied to the pavement. During the entire mixing and application
process, no breaking, segregating or hardening of the emulsion, nor balling or lumping of
the aggregate will be permitted.

5.  Small amounts of additional water may be added to the mixture to provide a workable

consistency, but in no case is the total water content to exceed the specified amount.

D. Application

1. Application shall be made using spray or mechanical squeegee equipment, plastic or
nylon bristled brushes or rubber squeegees designated for this purpose.

2.  The sealer shall be uniformly applied over the entire asphalt surface and be free of voids.

3.  Recommended coverage rates based on mix designs detailed in paragraph 8.1 of this
specification are as follows:

1%t coat 0.10 gal/yd? — 0.15 gallyd?
2" coat 0.08 gal/yd? — 0.12 gallyd?

4. Before applying the next coat of sealer, the previous coat shall be allowed to cure a
minimum of 8 hours so that it will withstand traffic without scuffing.

5. Itis recommended that the final coat of sealer be allowed to cure for at least twenty-four
(24) hours under ideal conditions (70° F and 50% relative humidity), and then tested for
trafficability before opening the pavement to regular use.

E. Construction Quantity Documentation

1. Submit documentation of the final total weights and/or gallons of coal tar emulsion
sealcoat used. Certify that the total amount applied meets or exceeds the manufacturers
recommended application rate.

F. Protection

1. Follow all manufacturer’s printed recommendations for protection while applying the
material.

2. Keep the public from the work area while sealcoat is being applied.

3.09 COMPACTION

JJcC

ASPHALT PAVING
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A. General: Begin compaction as soon as placed hot-mix paving will bear roller weight without
excessive displacement. Compact hot-mix paving with hot, hand tampers or with vibratory-
plate compactors in areas inaccessible to rollers.

1. Complete compaction before mix temperature cools to 185° F.

B. Breakdown Rolling: Complete breakdown or initial rolling immediately after rolling joints and
outside edge. Examine surface immediately after breakdown rolling for indicated crown,
grade, and smoothness. Correct laydown and rolling operations to comply with requirements.

C. Intermediate Rolling: Begin intermediate rolling immediately after breakdown rolling while hot-
mix asphalt is still hot enough to achieve specified density. Continue rolling until hot-mix
asphalt course has been uniformly compacted to the following density:

1. Average Density: 96 percent of reference laboratory density according to ASTM D 6927,
but not less than 94 percent nor greater than 100 percent.

2. Average Density: 92 percent of reference maximum theoretical density according to
ASTM D 2041, but not less than 90 percent nor greater than 96 percent.

D. Finish Rolling: Finish roll paved surfaces to remove roller marks while hot-mix asphalt is still
warm.

E. Edge Shaping: While surface is being compacted and finished, trim edges of pavement to
proper alignment. Bevel edges while asphalt is still hot; compact thoroughly.

F. Repairs: Remove paved areas that are defective or contaminated with foreign materials and
replace with fresh, hot-mix asphalt. Compact by rolling to specified density and surface
smoothness.

G. Protection: After final rolling, do not permit vehicular traffic on pavement until it has cooled and
hardened.

H. Erect barricades to protect paving from traffic until mixture has cooled enough not to become
marked.

3.10 ASPHALT CURBS

Reserved

3.11 ASPHALT TRAFFIC-CALMING DEVICES

Reserved

3.12 INSTALLATION TOLERANCES

A. Pavement thickness: Compact each course to produce the thickness indicated within the
following tolerances:

1. Base Course: Plus or minus %z inch.
2.  Surface Course: Plus ¥ inch, no minus.
3.13 PAVEMENT MARKING

A. Do not apply pavement-marking paint until layout, colors, and placement have been verified
with Construction Manager/Owner.

B. Allow paving to age for Manufacturer recommended days before starting pavement marking.
Sweep and clean surface to eliminate loose material and dust.

D. Apply paint with mechanical equipment to produce pavement markings, of dimensions
indicated, with uniform, straight edges. Apply at manufacturer’s recommended rates to provide
a minimum wet film thickness of 15 mils.

JJcC ASPHALT PAVING
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3.14 WHEEL STOPS

Reserved

3.15 FIELD QUALITY CONTROL

A. Testing Agency: Contractor to perform tests and inspections.

B. Thickness: In-place compacted thickness of hot-mix asphalt courses will be determined
according to ASTM D 3549.

C. Surface Smoothness: Finished surface of each hot-mix asphalt course will be tested for

compliance with smoothness tolerances.

D. In-Place Density: Testing agency will take samples of uncompacted paving mixtures and
compacted pavement according to ASTM D 979.

1. Reference maximum theoretical density will be determined by averaging results from four
samples of hot-mix asphalt-paving mixture delivered daily to site, prepared according to
ASTM D 2041, and compacted according to job-mix specifications.

2. In-place density of compacted pavement will be determined by testing core samples
according to ASTM D 1188 or ASTM D 2726.

a. One core sample will be taken for every 1000 sq. yd. or less of installed pavement,
with no fewer than 3 cores taken.

b. Field density of in-place compacted pavement may also be determined by nuclear
method according to ASTM D 2950 and correlated with ASTM D 1188 or ASTM D
2726.

Replace and compact hot-mix asphalt where core tests were taken.
F. Remove and replace or install additional hot-mix asphalt where test results or measurements
indicate that it does not comply with specified requirements.
3.16 DISPOSAL

A. Except for material indicated to be recycled, remove excavated materials from Project site and
legally dispose of them in an EOPA-approved landfill.

1. Do not allow milled materials to accumulate on-site.

END OF SECTION 32 12 16

JJcC ASPHALT PAVING
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SECTION 32 92 19
SEEDING

PART 1 GENERAL

1.01  SECTION INCLUDES

A. Fine grading and seeding of areas indicated on drawings.

B. Furnishing and applying soil conditioners, as required.

C. Maintenance of seeded areas.

D. Fertilizer as indicated.

E. Over seeding as required to meet acceptance standards.

1.02 REFERENCED STANDARDS
A. ASTM C 136 - Standard Test Method for Sieve Analysis of Fine and Coarse Aggregates, 2006.
B. ASTM E 11 - Standard Specification for Wire Cloth Sieves for Testing Purposes, 2009.

1.03 INSPECTION AND TESTING

A. Work will be subject to inspection at all times by the Owner and his representatives. The Owner
reserves the right to engage an independent testing laboratory to analyze and test materials
used in the construction of the work. The testing laboratory will make material analysis and
report to the Owner.

1.04 PLANTING SEASON

A. Planting season for seeding shall be March 15 to June 1 and August 15 to September 12.

B. Seeding shall only be performed when weather and soil conditions are suitable for planting the
material specified in accordance with locally accepted practice.

C. The seeding season may be extended with the written permission of the Owner.

1.05 ACCEPTANCE

A. The Architect/Engineer will inspect all seeding work for substantial completion of seeding work
upon written request. There shall be a 10 day written notice before the inspection, but not more
than 35 days after the last seeding.

B. Acceptance of material by the Architect/Engineer will be for general conformance to specified
requirements, and shall not relieve the responsibility for full conformance to the contract
documents.

C. Upon completion and re-inspection of all repairs or renewals necessary in the judgment of the
Landscape Architect, this section will be accepted.

D. Seeded areas will be accepted when in compliance with Contract Documents and the following
conditions:

1. All areas seeded in spring shall show a uniform stand of specified grass in healthy
condition with 95% coverage in fall. All areas seeded in fall shall show a uniform stand
of specified grass in healthy condition with 95% coverage the following spring.

JJC SEEDING
Main Campus Parking Lot Rehab 329219-1 01/14/15
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2. At least 90 days have elapsed since the completion of the work under this section.
PART 2 PRODUCTS
2.01 SEED

A. Seed shall be of the previous year's crop with 0.5% or less weed seed, and 1.75% or less crop
seed, by weight. Seed shall be dry and free of mold. Seed shall meet the following
requirements:

1. Lawn Seed Mix: Fescue Mix 25% Discovery Hard Fescue 25% Tiffany Chewings
Fescue 25% Florentine Creeping Red Fescue 25% Bighorn Sheeps Fescue or
approved equal.

2.02 TOPSOIL

A. Additional topsail, if required, shall be provided by the contractor and obtained from off-site
sources per Section 329000.2.02.A of the Project Manual.

2.03 FERTILIZER

A. Type A
1. 6-24-16 Clesen Fairway with micronutrients with minor elements .02% B, 4.0% S, 1.0%
Fe, .05% Cu, .10% Mn, .0006% Mo as available from Arthur Clesen, Inc., or approved
equal.
B. Type B
1. 12-16-12 Clesen Fairway with 50% Nitroform with minor elements .02% B, .05% Cu,
4.0% S, 1.0% Fe, .1% Mn, .006% Mo, as available from Arthur Clesen Inc., or approved
equal.

2.04 EROSION & DRAINAGE CONTROL
A. Excelsior by American Excelsior Curlex Blanket or approved equal.
B. Staples: 6" x 1" staples

PART 3 EXECUTION

3.01 INSPECTION

A. Verify that related preceding work has been completed including spreading of topsaoil.

B. Check that grading and all other sub surface work in lawn areas have been completed.
Start of work in this section shall constitute acceptance of grade. Lawn irrigation system must be
completed and in operation before seeding begins.

3.02 APPLICATION OF FERTILIZER

A. Apply fertilizer Type A at rate of 1/2 Ib. N per 1000 s.f. After fertilizer is applied, rework soil to a
depth of one inch.
B. Mixing with topsoil:
1. Fertilizer and conditioner shall be spread over the entire lawn area at the application
rates indicated above.
2. Materials shall be uniformly and thoroughly mixed into the top 1 in. of the topsoil by
dragging.
JJC SEEDING
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3.03

3.04

3.05

JJcC

FINE GRADING

A.

C.

Final surface of topsoil immediately before seeding shall be within plus or minus 1/2 in. of the
required elevation, with no ruts, mounds, ridges, or other faults, and no pockets or low spots in
which water can collect. Stones, roots, and other debris greater than 1 in. in any dimension,
which are visible at the surface, shall be removed and the resulting holes filled with topsoil,
leaving a plane and uniform surface.

Finish grade surface with a drag or rake. Round out all breaks in grade, smooth down all
lumps and ridges, fill in all holes and crevices. Rolling with a light roller is acceptable, if the
surface is scarified afterward.

In the event of settlement readjust the work to required finished grade.

SEED APPLICATION

A.

Seed shall be broadcast by means of an approved mechanical spreader to give a uniform
application of 4.5 pounds per thousand square feet.

Following seeding the area shall be lightly raked to mingle seed with top 1/8 to 1/4 in. of soil.
Areas shall then be smoothed, and stones and other debris greater than 1 in. in any dimension
which are visible on surface shall be removed. Surface shall be rolled with a hand roller having
a weight of 60 to 90 pounds per foot of width, and a minimum diameter of 2 ft.

Following seeding and raking, entire area shall be watered by use of lawn sprinklers or other
approved means. Contractor shall assure initial watering continues until the equivalent of a 2
inch depth of water has been applied to entire seeded surface, at a rate which will not dislodge
the seed. Contractor shall assure watering is repeated thereafter as frequently as required to
prevent drying of the surface, until the grass attains an average height of 2 inches and 95%
coverage of all seeded areas. Watering methods and apparatus shall not be permitted to injure
the surface.

Slopes greater than 4 to 1 and the bottom of swales shall be stabilized with excelsior. Secure
excelsior with staples 3' o.c.

MAINTENANCE

A.

Maintenance shall include all operations including but not limited to fertilizing, mowing, watering,
weeding, and re-seeding.

Maintenance shall begin upon completion of seeding and shall continue through the third
mowing.

Whenever grass reaches a height of three inches, it shall be cut back to two inches.

Immediately prior to completion of the maintenance period, contractor shall top dress the site
with an application of fertilizer Type B at rate of 1 Ib. N per 1000 s.f.

END OF SECTION

SEEDING
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JOLIET JUNIOR COLLEGE
\/ 1901 —

CONTRACT AGREEMENT

Purchase Order#: XXXXXX Account #: XXX-XXX-XXX XXX
Date: XXXXXX
Project: XXXXX
Between:
Joliet Junior College Contractor
1215 Houbolt Road AND Address
Joliet, Illinois 60431 Address
In the amount of § XXXXXXXXXXXXXXXXXXXXXXX and 00/100
ARTICLE 1
THE WORK
1.1 The Trade Contractor and JIC agree that the materials and equipment to be furnished and the

work to be done by the Trade Contractor are as follows:

The Contract Sum includes, but is not limited to the following:
e 110% Performance and payment bond to Joliet Junior College, Illinois Community College District
No. 525

e Insurance in accordance with Schedule "A" Insurance Requirements.

The Contract Sum excludes the following:
e All sales, consumer, use and other similar taxes on equipment and materials incorporated into the

work for this project. Tax Exempt No E9992-4773-06 for Joliet Junior College, lllinois Community
College District No. 525

1.2 The Trade Contractor shall be held accountable for the following Project related responsibilities:
furnish all labor and supervision; furnish, supply and install all equipment, material supplies, tools, scaffolding,
hoisting, transportation, unloading and handling; do all things required to complete the work described above
on the Project all in accordance with the drawings, documents and specifications prepared by the
Architect/Engineer/Owner; and furnish all necessary information, shop drawings, details, samples, brochures,
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etc. for Owner/Architect approval, as may be required.

ARTICLE 2

TIME OF COMMENCEMENT AND COMPLETION

2.1 Trade Contractor shall start the work upon notice to proceed and shall execute the work with diligence
and so as to maintain such schedules and milestones as established by JJC’'s Construction Manager. The Trade
Contractor agrees to complete portions and the whole of the work by the following anticipated dates:

2.2 The Trade Contractor is cautioned that schedules and milestones are subject to review and revision. It
is the sole responsibility of the Trade Contractor to attend job meetings, keep itself informed of any revisions,
and conform to any such revisions.

2.3 In the event that the Trade Contractor should fail to maintain JIC’s progress schedule or the schedule
as established above, the JIC Construction Manager reserves the right, after 48 hours formal notice, either by
letter or confirmed email to the Trade Contractor, to procure the materials, equipment, and labor necessary to
proceed with, or to complete the work, or any portion thereof from other sources and charge the cost thereof
to the Trade Contractor.

ARTICLE3
THE CONTRACT SUM
3.1 JIC agrees to pay the Trade Contractor for the satisfactory performance of his work the total sum of:

Contract Amount: S.00

Contract amount is made up of the following:

O BaseBid ..oooceeveeiiieieeeeiee e S
o Alternate Bid NO. .coocvvevevieieieeeceee e S
Total Contract Amount....ce.eeeevevenvnnene.. S

Allowances (if applicable):

Unit Prices (furnished and installed unless stated otherwise)
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In current funds subject to additions and deductions for changes, as may be agreed upon, and to make
payments on account thereof as follows:

3.2 On the established day of each month, the Trade Contractor shall deliver to the JIC Construction
Manager (2) completed copies of the JJC Payment Application Package showing values of all materials
delivered and work completed up to the established billing date for which payment is being requested. It is
specifically understood and agreed that prior to submission of the first statement the Trade Contractor will
deliver to the JJC Construction Manager, for review and approval, a detailed breakdown of this contract sum
showing a schedule of values for the various parts of the work. Once accepted, this schedule of values will be
used as a basis for checking the Trade Contractor's monthly statement.

3.3 The Trade Contractor shall, with the second and each succeeding monthly request for payment, submit
a waiver of lien showing all payments made for labor and materials and on account for all work covered in the
previous months request for payment. Affidavit and waiver of liens may be required to be submitted from
Trade Contractors, suppliers, and/or Trade-Trade Contractors (all tier).

3.3.1 The Trade Contractor shall, with the second and each succeeding monthly request for payment, submit
certified payroll for all labor and sub labor.

3.4 Ten percent (10%) of each payment shall be retained, unless specific provisions to the contrary are
indicated in the contract documents.

3.5 No payment made under this Agreement, including the final payment, shall be conclusive evidence of
the performance of the work, either wholly or in part, and no payment shall be construed as an acceptance of
defective work or improper materials.

3.6 The Trade Contractor shall save and keep JIC’s property free from all mechanics' and material liens and
all other liens and claims, legal or equitable, arising out of the Trade Contractors work hereunder. In the event
any such lien or claim is filed by anyone claiming by, through, or under the Trade Contractor, the Trade

Contractor shall remove and discharge same, by bonding or otherwise, within five (5) days of the filing thereof.

ARTICLE 4

THE CONTRACT DOCUMENTS

4.1 The contract documents consist of this Agreement and any exhibits attached hereto; general
conditions, supplementary, special and other conditions, the drawings, specifications, general instructions to
bidders, supplements to bidder's documents, form of proposal, all addenda issued prior to and all
modifications issued after execution of the Agreement. Any post bid review and/or pre-construction
document shall be considered part of this Agreement.

4.2 The Trade Contractor agrees to perform the work under the general direction of the JJC Construction
Manager.
4.3 If there is a provision for liquidated damages in the contract documents, the Trade Contractor shall be

liable for any liquidated damages by reason of the failure of the Trade Contractor to prosecute the work
diligently and properly.

4.4 No extra work shall be performed under this Agreement, except upon receipt of a written change
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order from JIC. Should the Trade Contractor proceed with any work they consider extra to this contract
without a fully executed JIC change order form, it is considered at their own risk and cost.

ARTICLE 5

INSURANCE AND INDEMNITY

5.1 The Trade Contractor agrees to at the time of execution of this Agreement furnish the Construction
Manager with certificates of an insurance company (or other source). These certificates should certify that the
Trade Contractor is protected on the work with worker's compensation and employer's liability, public liability
and bodily injury, property damage insurance, and any other insurance as required by the contract documents
and in accordance with the attachment to this Agreement entitled "Insurance Specifications". The Trade
Contractor will not be permitted to start work at the site until these certificates are filed with the JJC
Construction Manager. Compliance by the Trade Contractor with the foregoing requirements, as to carrying
insurance and furnishing certificates, shall not relieve the Trade Contractor of its liabilities and obligations.

ARTICLE 6

PERFORMANCE BOND AND LABOR AND MATERIAL PAYMENT BOND

6.1 The Trade Contractor agrees to furnish and pay for a 110% Performance Bond and a 110% Labor and
Material Payment Bond. The bonds are to be delivered within 10 days of receipt of a purchase order and
execution of this agreement.

ARTICLE 7

WARRANTY

7.1 The Trade Contractor agrees to promptly make good, without cost to the JIC, any and all defects, due
to faulty workmanship and/or materials, which may appear within the guarantee or warranty period so
established in the contract documents. If no such period be stipulated in the contract documents, then such
guarantee shall be for a period of one (1) year from date of completion and acceptance of the work by JIC. The
Trade Contractor further agrees to provide any and all guarantees as required by the terms of the contract
documents, as a condition precedent to final payment.

ARTICLE 8

CHANGES IN THE WORK

A. 8.1 The Trade Contractor may be ordered in writing by JIC, without invalidating this Agreement, to
make changes in the work within the general scope of this Agreement. These changes may consist
of additions, deletions, or other revisions, the contract sum and the contract time being adjusted
accordingly. The Trade Contractor, prior to the commencement of such changed or revised work,
shall submit promptly to the JJC Construction Manager written copies of any claim for adjustment
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to the contract sum and contract time for such revised work in a manner consistent with the
contract documents. Any extra work done by the Contractor will be considered performed at no
extra cost to JJC unless a written JIC change order form has been fully executed and signed by the
Director of Business and Auxiliary Services. A contractor shall not be entitled to any compensation
for extra work/material based on verbal conversations or email exchanges (the contractor is
considered proceeding with extra work at their own risk without a fully executed JJC change order
form). It is the contractor’s responsibility to obtain a fully executed change order form from JIC. A
change order or a combination of multiple change orders may not exceed 10% of the original
contract without JIC seeking approval from the Board of Trustees.

8.2 Where changes in the work involve both additions and deletions, percentages for overhead and profit
shall be applied to the net increase only of such values for labor and materials.

8.3 The amount to be paid by the Owner for changes in the work, as outlined in paragraph 8.1 above, shall
be made on the basis of one of the following methods:

(a) by mutual acceptance of a lump sum properly itemized and supported by sufficient
substantiating data to permit evaluation and agreed upon by the JIC Construction Manager and the
Trade Contractor, or

(b) by unit prices stated in the contract documents, or

(c) if nosuch unit prices are set forth and if the parties cannot agree upon a lump sum, then the
actual net cost in money to the Trade Contractor of materials and labor (including insurance and
applicable taxes) required, plus rental of plant equipment (other than small tools and small
equipment) plus compensation for overhead and for profit as noted in Article 12, field overhead will
not be considered as part of actual net cost, or

(d) by the method provided in subparagraph 8.4.

8.4 If none of the above methods set forth in clauses 8.3 (a), 8.3 (b), 8.3 (c) is agreed upon, the Trade
Contractor, provided he receives a written order signed by JIC shall promptly proceed with the work involved.
The cost of such work shall be determined by the JJC Construction Manager on the basis of reasonable
expenditures and savings of those performing the work attributable to the change, including, in the case of an
increase in the contract sum, a reasonable allowance for overhead and profit as set forth in the bid
documents. In such case, and also under clauses 8.3 (c) and 8.3 (d) above, the Trade Contractor shall keep and
present, in such form as the JIC Construction Manager may prescribe, an itemized accounting together with
appropriate supporting data for inclusion in a change order. Unless otherwise provided in the contract
documents, cost shall be limited to the following: cost of materials including sales tax and cost of delivery,
cost of labor including social security, old age and unemployment insurance and fringe benefits required by
Agreement or custom; workers or workmen's compensation insurance; bond premiums; rental value of
equipment and machinery; and the additional costs of supervision and field office personnel directly
attributable to the change. Pending final determination of cost, payments, on account shall be made as
determined by the JIC. The amount of credit to be allowed by the Trade Contractor for any deletion or change
which results in a net decrease in the contract sum will be the amount of the actual net cost as confirmed by
JJIC when both additions and credits covering related work or substitutions are involved in any one change, the
allowance for overhead and profit shall be figured on the basis of the net increase, if any with respect to that
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change.

8.5 For work performed by a Trade-Trade Contractor, the Trade Contractor will be allowed to add 5% only
and said Trade-Trade Contractor mark-up shall not exceed the agreed upon percentages noted in Article 11 for
overhead and profit.

ARTICLE 9

TRADE CONTRACTOR RESPONSIBILITIES

9.1 The Trade Contractor shall provide sufficient, safe, and proper facilities at all times for the inspection
of the work by JIC. The Trade Contractor shall, within a 24-hour notice from the JJC Construction Manager,
proceed to take down all portions of the work and remove from the grounds or buildings, all materials,
whether worked or unworked, which the JIC Construction Manager shall condemn as unsound or improper, or
as in any way failing to conform to the contract documents. The Trade Contractor shall make good at its own
expense, all work damaged or destroyed thereby.

9.2 The Trade Contractor agrees, in the performance of this Agreement, to comply with all federal, state,
municipal, and local laws, ordinances, codes and governing regulations, to pay all costs and expenses required
thereby; to pay all fees, charges, assessments, and taxes, including sales and use taxes, and to pay all fringe
and other benefits required by Agreement or law.

9.3 The Trade Contractor shall pay all royalties and license fees. He shall defend all suits or claims for
infringement of any patent rights and shall save JJC harmless from loss on account thereof, except that JIC
shall be responsible for all such loss when a particular design, process or the product of a particular
manufacturer or manufacturers is specified, but if the Trade Contractor has reason to believe that the design,
process or product specified is an infringement of a patent, he shall be responsible for such loss unless he
promptly gives such information to the JIC Construction Manager.

9.4 Should the Trade Contractor become insolvent, or at any time, refuse or neglect to supply a
sufficiency of properly skilled workers, or equipment and materials of the proper quality, or fail in any respect
to prosecute the work with promptness and diligence, or fail in the performance of any of the Agreements
herein contained, JIC shall be at liberty, after 48 hours written notice to the Trade Contractor, to provide any
such labor, equipment, and materials and deduct the cost thereof, from any money then due or thereafter to
become due to the Trade Contractor, under this Agreement if such refusal, neglect, or failure is sufficient
ground for such actions, JIC shall also be at liberty to terminate the employment of the Trade Contractor.
Consequently, JJC may enter upon the premises to take possession, for the purpose of completing the work
included under this Agreement, of all materials, tools, and appliances thereon, and to employ any other person
or persons to finish the work and provide the materials therefore. In case of such discontinuance of the
employment, the Trade Contractor shall not be entitled to receive any further payment under this Agreement
until the said work shall be wholly finished. If such expense shall exceed such unpaid balance, the Trade
Contractor shall pay the difference to JJIC. The expense incurred by JJC, as herein provided, either for
furnishing materials, or finishing the work, and any damage incurred through such default, shall be chargeable
to the Trade Contractor. In the event that a Termination for Cause is not upheld by a properly empowered
judicial or arbitral authority, then the Termination for Cause shall be deemed a Termination for Convenience
and construed under Section 9.4.1. hereof.

9.4.1 Notwithstanding the above paragraph, JJC reserves the right to terminate this Agreement for its
convenience upon written notice to the Trade Contractor. In such instance the Trade Contractor will be paid
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its share of the contract amount proportionate to the percentage of its work completed and other reasonable
cancellation costs incurred as a result of said termination. No payments shall be made for anticipated
overhead and profit. Prior to making any payments under this clause, JIC shall have the right to audit the
records of the Trade Contractor.

9.5 The Trade Contractor agrees to adhere to the federal occupational safety act, state and local safety
regulations and JIC’s safety and health program so as to avoid injury or damage to persons or property, and to
be directly responsible for damage to persons and property resulting from failure to do so.

9.6 In the event the Trade Contractor after a 24-hour written notice from JIC fails to take corrective action
to insure compliance with said safety regulations or removal of rubbish and debris resulting from his work, JJC
shall undertake these obligations and charge the cost of same to the Trade Contractor's account without
further notice to the Trade Contractor.

9.7 The Trade Contractor agrees to notify the JIC Construction Manager of all accidents which may occur
to persons or property and shall provide a copy of all accident reports on appropriate forms. All reports shall
be signed by the Trade Contractor or his authorized representative and submitted within five (5) days of
occurrence.

9.8 The Trade Contractor shall procure its materials from such sources, and employ such labor subject to
contract terms and conditions in order to ensure harmonious labor relations on the site and prevent strikes or
labor disputes by its employees or other trade employees. The Trade Contractor, in the event of a labor
dispute including strikes, shall take whatever action is required in order to prevent the disruption of work on
the Project site.

9.9 The Trade Contractor will not assign this Agreement or any moneys due or to become due under this
Agreement, or sublet the whole or any part of the work to be performed hereunder, without the written
consent of the Owner. In the event of such consent, a Trade-Trade Contractor must comply with all the
requirements of this Agreement.

9.10 The Trade Contractor agrees that all disputes concerning the jurisdiction of trades shall be adjusted in
accordance with any plan for the settlement of jurisdictional disputes which may be in effect either nationally
or in the locality in which the work is being done. The Trade Contractor shall be bound by, and shall abide by,
all such adjustments and settlements of jurisdictional disputes, whether or not the Trade Contractor is
signature bound by the Agreement establishing the impartial jurisdictional disputes board and/or its
successors. The Trade Contractor agrees not to cause work stoppage, due to the jurisdictional assignment of
work.

9.11 The Trade Contractor shall submit to the JJC Construction Manager upon request, copies of orders
placed for the various materials required for the Project or authentic stock lists if such material is normally a
stock item. Order copies need not reflect prices but should indicate type of material, quantity, vendor name,
and address, etc. The Trade Contractor shall be required to submit to the JJC Construction Manager a monthly
material status report, or more often if required by the JJC Construction Manager, as a prerequisite for the
monthly progress payment. The Trade Contractor shall notify the JJC Construction Manager immediately upon
learning of a change of status of any material, equipment, or supplies.

9.12 The Trade Contractor shall continuously and adequately protect all his work and will immediately
replace all damaged and defective work.
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9.13 The Trade Contractor agrees to maintain an adequate force of experienced workers and the necessary
materials, supplies, and equipment to meet the requirements of the JJC Construction Manager and other
trades in order to maintain construction progress schedules, as established by the JIC Construction Manager.
In the event that his force is, in the judgment of the JJC Construction Manager, inadequate to meet the
established schedules during the regular working hours, the Trade Contractor agrees to work sufficient
overtime hours or increase his work force to meet such schedules at no extra cost to JIC. If for reasons not
already stated, the JJC Construction Manager requires and directs the Trade Contractor to work overtime,
including Saturdays, Sundays or Holidays, the Trade Contractor will be reimbursed the net premium rate only.
The net premium rate is understood to mean the actual premium labor cost, including applicable taxes and
wage additives required by trade Agreement or by law, but without additives for overhead, labor efficiency, or
profit.

9.14  The Trade Contractor agrees to employ competent administrative, supervisory, and field personnel to
accomplish the work, including layout, engineering, and preparation and checking of shop drawings. If
required, the Trade Contractor shall substantiate this employment of competent personnel to JIC's
Construction Manager's satisfaction before initiating any work.

9.15 The Trade Contractor shall insure that all construction tools, equipment, temporary facilities, and
other items used in accomplishing the work, whether purchased, rented, or otherwise provided by the Trade
Contractor or provided by others, are in a safe, sound, and good condition, must be capable of performing the
functions for which they are intended and must be maintained in conformance with applicable laws and
regulations.

9.16  Ifthe Trade Contractor is delayed at any time in the progress of the work by any act or neglect of JIC,
the Architect/Engineer, or by any employee of either, or by any separate contractor employed by JIC, or by
changes ordered in the work, or by labor disputes, fire, unusual delay in transportation, adverse weather
conditions not reasonably anticipatable, unavoidable casualties or any causes beyond the Trade Contractor's
control, or by delay authorized by JJC, or by any other cause which the JIC Construction Manager determines
may justify the delay, then the contract time shall be extended by amendment for such reasonable time as
the JIC Construction Manager may determine. In the event that a conflict exists between this section (9.16)
and a like clause contained in a document having higher precedence, such like clause shall have preference to
the extent of the conflict.

9.17 Right-To-Know- each Trade Contractor is required to implement the provisions of the right-to-know
law, if any, as enacted by the state in which the work is being performed. Before using on site any material
listed in the right-to-know substance list, each Trade Contractor will furnish the Construction Manager a copy
of the material safety data sheet for that substance.

9.18 Inthe event the Trade Contractor employs independent contractors, as well as payroll labor, to
discharge its obligations hereunder, the Trade Contractor acknowledges and understands that it does so at its
own risk and that federal, state and/or local agencies may dispute the independent contractor status and
assess penalties, fines, and costs should there be a determination to reclassify such workers. In that event,
the Trade Contractor agrees that it will defend, indemnify and hold JIC harmless from any fines, costs,
damages, penalties, attorneys fees, and causes of action, including without limitation, personal injury or
property damage, arising out of or relating in any way to such a determination.

9.19 The Trade Contractor will have competent supervision on site at all times when work is proceeding.

No subcontractor should be working on site without representation/supervision by this Trade Contractor. The
JJC Construction Manager reserves the right to hire proper supervision of subcontractors, and fully back charge
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this Trade Contractor for such services.

ARTICLE 10
EQUAL OPPORTUNITY

10.1  During the performance of this Agreement, the Trade Contractor agrees not to discriminate against
any employee or applicant for employment because of race, color, religion, sex, or national origin. The Trade
Contractor will take affirmative action to insure that applicants are employed without regard to their race,
color, religion, sex, or national origin. The Trade Contractor will comply with all provisions of Executive
Order No. 11246, Section 503 of the Rehabilitation Act of 1973, as Amended, the Vietnam Era Veterans'
Readjustment Assistance Act of 1974, as Amended, (38 U.S.C. 4212) and their implementing regulations at
41 CFR Chapter 60.

ARTICLE 11
ALTERATIONS

11.1  The overhead and profit allowable under Article 8.3. A, 8.3 B, 8.3 Ciis:
¢ For the Trade Contractor, for any Work performed by the Trade Contractor's own forces- 12 percent
of the cost
¢ For the Trade Contractor, for Work performed by his Subcontractor - 5 percent of the amount due
the Subcontractor

11.2  All proposals, except those less than $200 shall be accompanied by a complete itemization of costs
including, labor, materials and subcontractors. Labor and material shall be itemized in the manner prescribed
in Article 11.1. Where major cost items are subcontracts, they shall be itemized also. In no case will a change
involving over $200 be approved without such itemization.

ARTICLE 12
COMPLETE AGREEMENT

12.1  This Agreement, together with all documents, specifications, drawings, incorporated herein by
reference, constitutes the entire Agreement between JIC and Trade Contractor. There are no terms,
conditions, or provisions, either oral or written, between the parties hereto, other than those contained
herein. This Agreement supersedes any and all written representations, inducements, or understandings of
any kind or nature between the parties hereto, relating to the particular Project involved herein.

12.2  The said parties for themselves, their heirs, successors, executors, administrators and assigns, do
hereby agree to the full performance of the covenants herein contained.

12.3  Governing Law; Venue - The validity, construction and interpretation of this Agreement shall be
governed by the laws of the State of Illinois. The parties hereto irrevocably agree that all actions or
proceedings in any way, manner or respect arising out of or from or related to his Agreement shall be litigated
only in the Circuit Court, Twelfth Judicial Circuit, Will County, Illinois. Each party hereby consents and submits
to personal jurisdiction in the State of Illinois and waives any rights such party may have to transfer the venue
of any such action or proceeding.
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In witness whereof they have hereunder set their hands the day and date first above written.
In the presence of

Trade Contractor

Accepted by: (Signature)

Witness
Name: (Print name)

Title:

Date:

Joliet Junior College
Owner

By: (Signature)

Witness Joliet Junior College

Name: (Print name)

Title:

Date:
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JOLIET

Time: _ JUNIOR COLLEGE

Project Title / Location: 1901—
Project Number:

FOR
(Contractor’s name)

1. Introductions: All project members are to introduce themselves including their name,
organization, title, and role on the project.

A. Joliet Junior College Personnel:
1. Construction Manager:

a. Phone:
b. Cell:
c. Fax:
d. Email:

2. Alternate Contact:

a. Phone:
b. Cell:
c. Fax:
d. Email:

B. Contractor Personnel
1. Project Manager:

a. Phone:
b. Cell:

c. Fax:

d. Email

2. Construction Superintendent:

a. Phone:
b. Cell:
c. Fax:
d. Email:

2. Communications:
A. Communications related to the project between Joliet Junior College and the

Contractor shall be conducted through the Joliet Junior College Construction
Manager (CM) only, unless directed otherwise.
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B.

In the event of an emergency the Contractor is to contact Campus Police at 815-280-
2234, or may pick-up any campus phone and dial 2911.

RFI’s: Requests for Information (RFI’s): All Requests for Information shall be in
written form to JIC's CM with a copy to the A/E when required. All responses will
come from JIC or the A/E in writing addressed to the Contractor’s Project Manager

Weekly Construction Reports: Contractor is to provide a weekly construction report
to JJIC CM. This report is to be inclusive of daily activities, potential delays, stoppage,
problems, accidents, near misses, significant decisions, meetings, requests by JIC,
etc.

Correspondence: All correspondence shall be directed to the Construction Manager

Joliet Junior College

Facilities Services Department
ATTN:

1215 Houbolt Road

Joliet, IL 60431

Include Project Title, Project Number, Purchase Order Number on ALL
correspondence.

3. Construction Schedule:

A. Schedule of Values: Contractor is to provide a schedule of values (AIA document

recommended) broken down into each division of the work as a minimum. The
schedule of values will include as a minimum a listing of the work elements or
branch values, the cost of each work element, and the percentage of total project
“award” cost that the work element represents. The schedule of values will become
the basis for “work elements” a.k.a. “branch values” of the Construction Schedule.
These same “work elements” shall be used as the basis for the “branch values” of
the Construction Progress Report as listed in item #2D above.

Construction Schedule: Contractor is to submit within one week of pre-construction

meeting, a fully developed gantt chart type construction schedule.

1. Provide a task for each construction activity or “work element”.

2. No progress payment will be processed until the construction schedule is
submitted and approved.

3. Provide a revised, updated schedule with each progress payment request.
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Performance:

A. Commencement, Prosecution & Completion of Work
1. Purchase order/notice to proceed received:

Completion date:

2. Contract Amount:

3. Total Amount of Alternates Accepted:

4. Proposed start/mobilization date :

5. Preconstruction Submittals Received: Check one Y N
6. Bonding & Insurance Requirements Received:  Check one Y N
7.

8.

Delays and time extensions: The Contractor is responsible for the completion of
project work within the time designated above and in the construction schedule.
Justified change orders may qualify a delay and require a time extension which
must be discussed and approved by the JJC CM. Failure to complete the project
on time will result in a negative evaluation of Contractor performance on the JIC
project close-out documents.

9. All shop drawings will be submitted to the JJC CM or A/E when required.
Material samples shall be submitted for approval when required.

10. The JJIC CM and/or the A/E will provide a list of punch list items. The final punch
list shall be completed within 2 weeks upon substantial completion. 10% of the
contract amount will be withheld until all punch list items are completed.

11. Construction status meetings between the Contractor and JIC CM shall be held
on a weekly basis in the JJC CM’s office. At the JJC CM’s discretion, this weekly
meeting may be held via conference telephone call as the project dictates.

12. As-built drawings shall be maintained and kept on-site daily. Final as-built

drawings are required to be turned over to the JJC CM at project completion.

When AutoCAD drawings are available from the A/E, the Contractor will revise

the drawings to reflect as-built conditions. Final payment will not be processed

until all as-built drawings are received.

B. Coordination of Work:
1. The Contractor is responsible for coordination of all elements of the work and
every aspect of the coordination of his subcontractors work.

2. The Contractor is required to have a competent construction supervisor in

charge of the work at all times. Construction supervisor may be a working
foreman.
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3.

4.

5.

When the shut down of utilities is required, the Contractor shall coordinate with
the JJC CM to schedule the shut down process. Allow a minimum of 5 days notice
to allow for a shut down. Unless otherwise stated during the bidding process, a
utility shut down will be required between the hours of 10:00 p.m. to 6:00 a.m.

The contractor is to consider any loud construction noise that may be disruptive
to classes, faculty, students and staff (including but not limited to loud
demolition, hammer drilling, concrete cutting/drilling, rock breaking, shooting of
metal stud track into floors and ceilings, etc.). Such work shall be performed
during the maintenance hours of 10:00 p.m. to 6:00 a.m.

The contractor will be responsible for providing and maintaining portable toilet
facilities when the scope of work is an outdoor project. Location of the portable
toilet(s) shall be coordinated with JIC.

Any project requiring excavation with remaining spoils shall be hauled off site as
part of the contractors base scope of work. Leaving/spreading spoils on site shall
not be permitted.

C. Contractor Evaluation:

At the completion of the project, the JJC CM will complete a contractor evaluation.

This evaluation is kept on file and is taken into consideration when considering the

Contractor for future projects.

13. Mobilization: Prior to the Contractor mobilizing on site, the following requirements

must be met and reviewed.

A. Pre-mobilization requirements:

1.
2.
3.

Safety plan submitted and approved.

Schedule of Values and Construction Schedule submitted and approved.
Review Contractor’s plan for mobilizing on site, including phasing, timing
elements, crane operations, dumpster locations, gang box locations, deliveries,
parking, storage of material, etc.

The Contractor’s safety plan shall be submitted to the JJC CM addressing issues
of excavation, crane lifts, hot work and other construction hazards.

Contractor check-in with Facility Services. The Contractor’s employees are
required to obtain vehicle tags and I.D. badges. Any ticketing by Campus Police
as a result of no vehicle tag will be the responsibility of the Contractor.
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14. Housekeeping and Clean-up: The Contractor is primarily responsible for housekeeping

in its respective work areas, and for work performed by its employees and

subcontractors. This means the Contractor’s work area is required to be maintained in

an orderly, safe and productive condition at all times.

A.

Accumulation of combustibles, flammable liquids, chemical products, tools not in
use, trash and/or refuse is not acceptable and will not be allowed.

Parking, staging and storage of materials and equipment shall be confined to
designated areas only.

When a Contractor’s work material may be dislodged by wind and could create a
hazard when left in an open area, it shall be secured by the Contractor.

The Contractor will police its work area(s) at the end of the shift and leave the area
in a condition that is acceptable to the JIC CM.

In the event that housekeeping in a Contractor’s work area is found to be in an
unacceptable condition by the JJC CM, the CM will give notice once verbally to the
Contractor’s on-site supervisor or foreman. If the deficiency is not corrected in a
timely manner (and no later than the end of the day’s work shift), the JIC Facility
Services Department may make provisions for clean-up (which may or may not be
done by outside services), and fully back charged to the Contractor. The Contractor
will be liable for all costs associated with clean-up at a minimum rate of $100/man
hour plus materials.

The Contractor shall provide and install safety fencing or barricades around areas
requiring protecting (including but not limited to trees, plantings, etc.). This includes
installing cyclone fencing for outdoor projects to prevent anyone from entering the
construction zone.

The Contractor will be responsible for daily cleaning of mud off roadways where
required, or caused by this Contractor.

The Contractor will provide tree protection and install silt fencing when working in
areas that such protection or erosion control is required.

The Contractor will provide berms around storm drains to prevent mud run-off from
entering the lake.
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15. Conduct and Behavior:

The Contractor’s employees must take into consideration the environment around them
when holding conversations with fellow employees as well as JJC staff as to not
interrupt classes that may be in session, or students in concourses that may be studying.
Profanity/foul language, derogatory remarks or harassment of students will not be
tolerated and will be an immediate means for the employee dismissal from the project.

16. Progress Payments/Invoicing and Change Orders:

A.

III

A “pencil” copy of progress invoicing shall be submitted to the JJC CM & the A/E by
the 1st of every month for review and approval. Final invoicing shall be in by the
second week of the month for processing and board approval. No invoice will be

processed without lien waiver(s) and certified payroll.

Any extra work done by the Contractor will be considered performed at no extra
cost to JJIC unless a written JIC change order form has been fully executed and
signed by the Director of Business and Auxiliary Services. A contractor shall not be
entitled to any compensation for extra work/material based on verbal conversations
or email exchanges (the contractor is considered proceeding with extra work at their
own risk without a fully executed JIC change order form). It is the contractor’s
responsibility to obtain a fully executed change order form from JIC. A change
order, or a combination of multiple change orders may not exceed 10% of the
original contract without JJC seeking approval from the Board of Trustees.

17. Miscellaneous:

A.

Soliciting or canvassing and posting or distributing printed material (except as
permitted by law) is prohibited.

Smoking is restricted to designated signed areas outside. The use of any tobacco
products (including chewing) indoors is prohibited, and must be done in the

designated outdoor smoking areas during break time.

Drinking, using, possessing or being under the influence of alcohol or controlled
substances are prohibited, and a cause for immediate dismissal.

No radios, CD Players or MP3 players shall be used during normal working hours.
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E. The Contractor shall perform his/her work in accordance to no less than the
minimum requirements as established by the Occupational Safety and Health
Association. Personal Protection equipment shall be provided by the Contractor and
worn at all times.

F. The Contractor will be responsible for securing materials and tools and shall be
solely responsible for any such theft or damage.

By signing below, the Contractor certifies that he, his employees, subcontractors, or assigns will
abide to this Preconstruction Conference Checklist during the course of the project.

Contractor:
Print name:
Sign name:
Title:

Date signed:

JICCM:
Sign name:
Date signed:
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August 2008

Safety Requirements for Contractors and

Subcontractors

Environmental Health and Safety
Facility Service Department

(815) 280-2384
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Environmental Health and Safety

Safety Requirements for Contractors

And Subcontractors

Environmental Health and Safety
Facility Services Department
1215 Houbolt Rd.
Joliet, IL 60431
Phone: (815) 280-2384 Fax (815) 280-6673

http: // www.jjc.edu/ehs
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Introduction

EHS Information
The mission of Environmental Health and Safety (EHS) is to:

o Work toward providing a safe and healthful living, learning, and working environment for
every member of the greater college community by assuring safe work practices through
educating, training, and assisting individuals and departments;

¢ Help individuals and departments achieve compliance with all health and safety state
and federal regulations and college policies as economically as possible and

e Act as liaison with external regulatory agencies, and to monitor college compliance with
mandatory health and safety standards whenever necessary.

Purpose

Joliet Junior College developed Safety Requirements for Contractors and Subcontractors to
assure the safety of college employees and the public who may be in proximity to renovation,
demolition, installation, or maintenance operations performed by Contractors or Subcontractors.
Every Contractor is expected to take steps as necessary to protect the safety and health of
college employees, students, and visitors during the performance of their work. Each
Contractor that coordinates the work of Subcontractors shall assure that they abide by the
requirements outlined herein.

Application

Each department that coordinates or uses the services of a Contractor to perform maintenance,
repair, installation, renovation or construction-related operations is expected to designate one or
more persons to coordinate this program within his or her department. These coordinators are
expected to assure that the Contractor is:

¢ Informed of the presence of hazards in or near the work area.

¢ Informed about JJC’s requirements related to lead, confined space entry, lockout/tagout,
hot work, and excavation operations.

o Aware of the colleges’ expectations regarding safety compliance and the control of
worksite hazards.

A representative from EHS will serve as the coordinator for the purposes of this program on
capital renovation and construction projects.

Scope

This program applies to all JJC properties, and to all work performed by Contractors and
Subcontractors in or on property owned, leased or occupied by JJC or employees of JJC.
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General Requirements

Contractual Obligations

A copy of this document shall be made available upon request to prospective bidders/offerors at
the pre-bid/pre-proposal conference for the work. This document shall be either included with,
or referenced in, the contract documents.

Contractors performing building, facilities or equipment-related construction, repair, installation,
renovation or maintenance activities shall attend a safety orientation as follows:

e On capital projects, this orientation will be conducted during the pre-construction
conference or as determined by the Project Manager.

¢ For non-capital construction/renovation work, the Project Coordinator shall arrange the
safety orientation with EHS and the Contractor prior to the start of work by contacting
EHS at (815) 280-2384. Contractors retained on a term contract need only attend one
safety orientation held prior to the award of the first project under that contract.

The Contractor shall provide the Project Manager/Coordinator with emergency contact phone
number(s), usable 24 hours a day, for the Contractor’s representative. These phone numbers
shall be copied to EHS and the JJC Police Department prior to the work.

The Contractor bears sole responsibility for the safety of his or her employees. The Contractor
is expected to take all steps necessary to establish, administer, and enforce safety rules that
meet the regulatory requirements of the lllinois Department of Labor (IDOL) and the
Occupational Safety and Health Administration (OSHA). These regulations include, but are not
limited to:
o Title 29 of the Code of Federal Regulations (CFR) Parts 1910, Occupational Safety and
Health Administration (OSHA) Standards for General Industry,
o Title 29 of the Code of Federal Regulations (CFR) Parts 1926, Occupational Safety and
Health Administration (OSHA) Standards for the Construction Industry.

The Contractor bears sole responsibility for communication of safety-related information and
requirements to his or her Subcontractors. Contractors shall assure that their Subcontractors
comply with the requirements outlined herein.

Submittals

Submittals, where required from the Contractor by this document, shall be made in writing,
directly to the Project Manager/Coordinator and copied to EHS. Submittals shall be made
sufficiently in advance to avoid delay of the project. Where review, approval, or coordination of
submittals is required, submittals shall be made at least ten (10) working days prior to the start
of the project unless prior arrangements have been made. Post-job submittals, where required
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as outlined in this document, shall be made no later than fifteen (15) working days after
completion of the project or as specified herein.

Control of Fugitive Emissions

The Contractor shall take all reasonable precautions necessary to control fugitive emissions
from the job site. Fugitive emissions include, but are not limited to: nuisance dust, chemical
odors/vapors/gases, hazardous materials (such as lead dust or asbestos), and noise.

Where the product(s) or material(s) to be used by the Contractor has a permissible exposure
limit (PEL) established by OSHA or IDOL and where college employees or the public may be
exposed to the product or material, the Contractor shall take all reasonable steps to maintain
exposures below the PEL where an exposure condition during use exceeding the PEL could
reasonably be anticipated. In such instances, the Contractor shall monitor, or shall contract to
have monitored, work area exposure conditions. Monitoring shall occur, at a minimum, during
the start of work and whenever there is a change in procedure, process, or chemical or material
used. If itis deemed not practicable to maintain exposures below the PEL, the Contractor shall
restrict access to all areas where exposures exceed the PEL to authorize personnel only.

Accidental Spills and Releases

In the event of an accidental release or spill of chemicals or other hazardous materials the
Contractor shall:

o Immediately take action as appropriate to contain the spill if this action can be taken
without jeopardizing the health or safety of employees,

o Notify the fire department, campus police, or other entities as needed or required,

e Contact EHS, and

e Contact the Project Manager/Coordinator.

EHS emergency response personnel may be reached after normal business hours by
contacting the Campus Police Department at (815) 280-2234 or 2811 from a house phone.

The following phone numbers may be used in the event of an emergency during normal working
hours:

Outside On-Campus
Joliet Fire Department and 911
Ambulance
JJC Campus Police (815) 280-2911 Extension 2911
North Campus-Romeoville 911 911
Fire/Ambulance
Morris Fire/Ambulance 911 911

Environmental, Health and
Safety

(815) 280-2384

Extension 2384

East Joliet Fire/Ambulance

(815) 723-1504

911

Facility Services

(815) 280-2332

Extension 2332
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All college costs associated with responding to or remediation of a chemical or hazardous
material spill or release may be assessed by the Contractor.

General Work Requirements

The Contractor shall abide by the requirements of any sign posted in a building that requires the
use of specific personal protective equipment, that restricts access to qualified or authorized
persons only, or that establishes other requirements for entry.

The Contractor shall not conduct work or operations that obstruct exits or the means of egress
from an occupied building without the prior approval of EHS and the Project
Manager/Coordinator. Equipment and materials are not to be stored in exits or exit stairwells at
any time, and may not be stored in the means of egress without prior approval. Fire rated doors
shall not be chocked or blocked open except temporarily and event of a building fire alarm or
similar emergency.

Compressed gases shall be stored, used and transported in accordance of the NFPA, OSHA
and DOT. New compressed gas installations shall comply with these agency requirements.

All tents, stages and temporary structures shall comply with the requirements of the NFPA.

Contractors shall not use College equipment or vehicles nor shall the Contractor allow college
employees to use the Contractors’ equipment or vehicles without the approval of Risk
Management and EHS. If an employee of a Contractor needs to use specialized equipment
owned by JJC, such as powered industrial trucks, the Contractor must provide suitable
documentation that the employee has been trained and certified (if required) to use such
equipment.
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Specific Program Requirements

Non-capital Projects

Asbestos and Suspect Asbestos Containing Building Materials

It is the responsibility of the Contractor to provide his or her own asbestos awareness program which
shall include, but is not limited to, the information contained in this section and the OSHA asbestos-
related regulations (29 CFR 1926.1101), Verification that this training has been conducted shall be
supplied to the college upon request.

Contractors employed by the college to perform building or facilities-related maintenance, repair or
renovation shall be informed by the Project Coordinator of the location of suspect and known asbestos-
containing materials (ACM) in the work area(s) to which they are assigned by one of the following means:

e The Project Coordinator shall provide the Contractor with a copy of a completed “Work Order
Review Form” or an asbestos inspection report specific to their work and the materials that are to
be distributed, or

o Where the construction documents for a project clearly detail asbestos material locations within
the work area, these documents may serve in lieu of the “Work Order Review Form” or inspection
report.

The “Work Order Review Form” is used internally at the College to document that the proposed scope of
work has been reviewed for the presence of suspect or known ACM. The “Work Order Review Form” will
be completed by either EHS or the individual within the Department approved by EHS to perform this
review. Questions related to this issue should be addressed to EHS at (815) 280-2384. An asbestos
inspection report may, at the discretion of the Contracting Department, be prepared by an asbestos
consultant licensed in lllinois to perform the duties of Asbestos Inspector and Asbestos Management
Planner, this report shall be copied to EHS upon receipt.

Contractors shall, under no circumstances, damage or disturb suspect or known friable ACM unless they
are a licensed lllinois Asbestos Abatement Contractor and have been specifically employed to perform
asbestos repair or removal. Contractors may remove non-friable ACM, or perform work that will
potentially disturb non-friable ACM, only with prior approval by EHS of the Contractors proposed work
methods, employee training and waste disposal site. If suspect asbestos materials are discovered during
the course of the work, the Contractor shall stop work immediately and notify the Project Coordinator or
other person as indicated in the contract documents.

The Contractor shall not proceed with any change in work which requires a material to be disturbed that
the “Work Order Review Form”, asbestos inspection report, or construction documents show has not
previously been tested (e.g., “suspect” ACM). If a change in the scope of work becomes necessary, the
revised scope of work shall be reviewed and pre-approved by EHS or other authorized person.

Asbestos materials may not be used or installed in College facilities.
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Lead-Containing Building Materials

Contractors employed by the college to perform building or facilities-related maintenance, repair
or renovation shall be informed by the Project Coordinator of the location of lead-containing
building materials in the work area(s) to which they are assigned by one of the following means:

e The Project Coordinator shall provide the Contractor with a copy of the completed “Work
Order Review Form” or a lead inspection report specific to their work and the materials
that are to be disturbed, or

e Where the construction documents for a project clearly detail the location of lead-
containing building materials within the work area, these documents may serve in lieu of
the “Work Order
Review Form” or inspection report.

The Project Coordinator may obtain information regarding the location of lead materials within a
work site from the Department Safety Representative or by contacting EHS at (815) 280-2384.
A lead inspection report may, at the discretion of the Contracting Department, be prepared by a
lead consultant licensed in lllinois to perform the duties of Lead Inspector, this report shall be
copied to EHS upon receipt. Contractors that will disturb lead-containing building materials
during the course of work shall take all necessary precautions to protect college employees and
the public from exposure to lead dust or contamination. These measures shall conform, at a
minimum, to the OSHA requirements detailed in 29 CFR 1926.62 and applicable local, state and
federal regulation. The Contractor shall submit a copy of his or her lead compliance program,
as required by 29 CFR 1926.62(e), with required supporting documentation for prior review and
approval to EHS. This submittal shall be made sufficiently in advance of construction to avoid
delay of the project. Where the Contractor is engaged in work in child-occupied facilities (as
defined by 40 CFR Part 745), such work shall be performed in accordance with 40 CFR Part
745, and clearance testing shall be performed by EHS or a licensed consultant at the conclusion
of the project in accordance with the requirements of this regulation.

A copy of the analytical report(s) for any personal air samples taken during the course of the
work shall be provided to EHS.

The Contractor shall not proceed with any change in work that requires a material be disturbed
that the “Work Order Review Form”, lead inspection report, or construction documents shows
has not previously been tested unless pre-approved work procedure will be followed.

On projects where lead-containing materials will be disturbed or removed during the course of
work, the Project Designer shall contact EHS at (815) 280-2384 to determine disposal
requirements. If the lead-containing materials will constitute a hazardous waste, disposal of
these materials shall be coordinated with EHS. The disposal requirements must be established
during the design of the project.
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Confined Spaces

When the College arranges to have a Contractor perform work that involves entry into a
confined space, the Project Coordinator shall:

¢ Inform the Contractor that the workplace contains confined spaces and that the entry is
allowed only through compliance with a confined space program meeting the
requirements set forth by the DOL and the OSHA.

e Apprise the Contractor of the elements, including the hazard(s) identified and the
college’s experience with the space.

e Apprise the Contractor of any precautions or procedures that the college has
implemented for the protection of college employees in or near confined spaces where
contractor personal will be working.

e Coordinate entry operations with the Contractor when both College personnel and
contractor personnel will be working in or near confined spaces.

e Debrief the Contractor at the conclusion of the entry operations regarding the confined
space program followed and any hazards confronted or created in confined spaces
during entry operations

e Provide a copy of JJC Confined Space Entry Program to the Contractor upon request.

Information on JJC Confined Space Program and information on specific confined spaces on
JJC Properties may be obtained by contacting EHS at (815) 280-2384.

Each Contractor who is retained to perform work that will require permit space entry operations
shall:

e Coordinate entry operations with the Project Coordinator when both the Contractor and
College personnel will be working in or near permit spaces;

¢ Inform the Project Coordinator in writing of the permit space program the Contractor will
follow;

¢ Inform the Project Coordinator of any hazards confronted or created in permit spaces
during entry operations;

e Provide a copy of the Contractor’s Confined Space Program to the College upon
request;

¢ Inform the Project Coordinator in writing of the rescue services/team they will be using
during permit entry; and

e Provide a copy of the canceled permit(s) to the Project Coordinator and EHS at the
conclusion of entry operation.
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Confined Spaces

The Contractor shall maintain, on-site, Material Safety Data Sheets (MSDS'’s) for all chemicals
used or stored at his or her job site as required by IDOL/OSHA regulations and the contract
documents. The Contractor shall provide copies of MSDS's to the Project Coordinator and EHS
upon request.

Chemicals are used extensively on the JJC campus. Chemicals use and/or storage is routine
in, but not limited to, the following areas or locations:

e Laboratories

¢ Fume hood exhausts on the roofs of laboratory buildings. (In general, signs have been
posted on the roof access hatch or door restricting access to the roofs of buildings where
fume hood exhausts are located).

e Chemical stock rooms.

e Agricultural Shops, Areas, and Chemical Storage.

e Chemical waste accumulation areas.

e Facility Services and Kitchen, paint and chemical storage areas.

e Custodial Closets.

The Project Coordinator shall inform the Contractor of the following:

e Known hazards and any required safety procedures that must be followed in the
Contractor’s work area.

¢ Methods for obtaining access to Material Safety Data Sheets (MSDS) for hazardous
chemicals present in the Contractor's work area.

¢ Information about the labeling system used in the work area (NFPA 701).

o Emergency procedures that the Contractor is to follow in the event of accidental
exposures or releases of hazardous chemicals.

If the work will be conducted on the roof of a building where fume hood exhausts are located,
the Project Coordinator shall coordinate access with Facility Services, the departments within
the building, and EHS, as necessary to ensure that:

e Fume hoods within, or adjacent to, the work area are shut down,

o No experiments are in-progress that would generate toxic or hazardous airborne
contaminants;

e All chemicals stored within the fume hoods are capped or otherwise sealed; and

e The Contractor is informed of any special precautions that must be taken to prevent
employee exposure to hazardous chemicals.

A minimum of seven days advance notice is generally required to coordinate fume hood
shutdowns. In emergency situations (for example, when the Contractor’'s personnel must
conduct work on, or in proximity to, active fume hood exhausts), the Contractor may access
these roof areas if appropriate personal protective equipment is used. The Contractor shall be
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informed in writing by the Project Coordinator of the precautions that should be taken to protect
his or employees while conducting such work. This information may be obtained by contacting
EHS at (815) 280-2384.

Given the number of chemicals used, and changing work within chemical laboratories, it is
impractical for the college to provide the Contractor with a MSDS for any chemical potentially in-
use within any given laboratory. However, MSDS'’s are required to be maintained and to be
accessible to employees in each work area, and MSDS'’s for all chemicals may be obtained
from Campus Police or EHS.

The Contractor shall assume that all hazardous chemicals or materials are handled and
disposed of in accordance with federal and state regulations. Where a hazardous waste
disposal manifest is required by these regulations, the Contractor shall contact EHS at (815)
280-2384 to assure that manifesting, storage, and the proposed disposal method and disposal
site meet college and EPA requirements. The Contractor shall supply a copy of the completed
waste manifest to EHS within 24 hours of receipt.

Where the Contractor has secured air samples documenting employee exposure to airborne
chemical or particulate hazards during the course of his or her work, a copy of all air sample
results shall be provided to EHS within 24-hours of receipt by the Contractor.

Electrical Safety and Lockout/Tagout

If College employees will be present on the Contractors worksite, and employees of either JJC
and/or the Contractor will be performing work that requires the use of lockout and/or tagout
devices, the following requirements shall apply:

e The Project Coordinator and Contractor shall inform each other of their respective
lockout/tagout procedures.

e The Project Coordinator and Contractor shall each inform their personnel regarding the
energy control procedures that are to be followed on the project site.

e A copy of JJC ‘s Electrical Safety and Lockout/Tagout programs shall be provided to the
Contractor upon request.

e A copy of the Contractors electrical safety and lockout/tagout program shall be made
available to the college upon request.

Trenching and Excavations

The Contractor shall coordinate trenching and excavation work with the Project Coordinator,
Facility Services, and JULIE to assure the coordination of work and shutdown of utilities if
necessary.

The design of sloping and benching systems, support systems, shield systems or other
protective systems shall confirm, at a minimum, to the OSHA requirements detailed in 29 CFR
1926 Subpart P requirements.
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Trenching or excavations below the level of the base or footing of any foundation or retaining
wall, or adjacent to any utility, sidewalk or roadway, will not be permitted unless:

e A support system, such as underpinning, is provided to ensure the safety of employees
and the stability of the structure, or

e The excavation is in stable rock, or

e Aregistered professional engineer has approved the determination that such excavation
work will not pose a hazard to employees or the structure.

This determination is the responsibility of the Contractor except as permitted, required or
otherwise allowed by the project specifications or drawings

The Contractor shall notify the Project Coordinator of the name of the individual that is to serve
as the Contractor's competent person as defined by this program and the OSHA regulations.
The Contractor’s designated competent person shall maintain a written log of the daily
inspections made of excavations, adjacent areas, and protective systems. A copy of this written
log shall be made available to the college upon request.

Where the design of a sloping and benching system, support system, shield systems or other
protective systems requires review and approval by a registered professional engineer, the
Contractor shall submit a copy of the completed review to the Project Coordinator and EHS prior
to the start of work.

Hot Work

Contractors performing hot work shall maintain a Hot Work Permit Program and employee-
training program that meets the OSHA requirements found in 29 CFR 1926.352 and ANSI
Z49.1-88 and NFPA 51B. Examples of hot work include, but are not limited to, use of open
flames, compressed gasses or supplied fuel burning, brazing, cutting, grinding, soldering,
thawing, pipe, torch applied roofing, and welding.

A copy of the canceled permit(s) shall be provided to the Project Coordinator and EHS after
completion of the work.

Capital Projects

Asbestos and Suspect Asbestos Containing Building Materials

It is the responsibility of the Contractor to provide his or her own asbestos awareness program
which shall include, but is not limited to, the information contained in this section and the OSHA
asbestos-related regulations (29 CFR 1926.1101). Verification that this training has been
conducted shall be supplied to the Architect/Engineer of record for the project and/or the college
upon request.

The location of asbestos materials, where present within the jobsite, will be detailed in the
construction documents for that project.

79



B15001
SAFETY REQUIREMENTS FOR CONTRACTORS AND SUBCONTRACTORS

Asbestos materials may not be used or installed in College facilities.

Lead-containing Building Materials

The location of lead materials, where present, will be detailed in the construction documents for
that project.

Contractors that will disturb lead-containing building materials during the course of work shall
take all necessary precautions to protect college employees and the public from exposure to
lead dust or contamination. These measures shall conform, at a minimum, to the OSHA
requirements detailed in 29 CFR 1926.62 and applicable local, state and federal regulations
related to health, safety, transportation and disposal.

Confined Spaces

Where the work of the Contractor involves entry into confined spaces, the Contractor shall
perform such entry in accordance with the OSHA (e.g., 29 CFR 1926.20 and/or 1910.146)
requirements. Where the work involves an existing college permit-required confined space, the
Project Manager and/or Field Engineer shall coordinate with EHS to assure that:

e The Contractor is apprised of the elements, including the hazard(s) indentified and the
college’s experience with the space, that make it a permit-required confined space.

e The Contractor is apprised of any precautions or procedures that the college has
implemented for the protection of college employees in or near permit spaces where
contractor personnel will be working.

o The Contractor is debriefed at the conclusion of the entry operations regarding the
permit space program followed and any hazards confronted or created in permit spaces
during entry operations.

The Contractor shall provide at least 24-hours advance notice to the Field Engineer when both
college personnel and the Contractor’s personnel will be working in or near permit-required
confined spaces. The Field Engineer shall notify EHS at (815) 280-2384, and EHS shall assure
that the college personnel have been informed of the precautions and procedures to be followed
during entry operations. Under these circumstances the Contractor shall:

¢ Inform EHS of the permit space procedures the Contractor will follow;
¢ Inform EHS of any hazards confronted or created in permit spaces during entry
operations.

Hazard Communication
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The Contractor shall maintain, on-site, Material Safety Data Sheets (MSDS's) for all chemicals
used or stored at the job site as required by IDOL/OSHA regulations and the contract
documents.

Chemicals are used extensively on the JJC campus. Chemical use is routine in, but not limited
to, the following areas or locations:

Laboratories.
Fume hood exhausts on the roofs of laboratory buildings. (In general, signs have been

posted on the roof access hatch or door restricting access to the roofs of buildings where

fume-hood exhausts are located).

Chemical stock rooms.

Agricultural shop, areas, and chemical storage.

Chemical waste accumulation areas.

Facility Services and Residential and Dining Programs paint and chemical storage
areas.

Custodial closets.

Where necessitated by the work, the Field Engineer and/or Project Manager shall coordinate
with EHS to assure that the Contractor is informed of the following:

Known hazards and any required safety procedures that must be followed in the
Contractor’s work area.

Methods for obtaining access to Material Safety Data Sheets (MSDS) for hazardous
chemicals present in the Contractor's work area.

Information about the labeling system used in the work area (NFPA 701).
Emergency procedures that the Contractor is to follow in the event of accidental
exposures or releases of hazardous chemicals.

If work will be conducted on the roof of a building, where fume hood exhausts are located, the
Field Engineer shall coordinate access with Facility Services, the departments within the
building and EHS as necessary to ensure that:

Fume hoods within, or adjacent to, the work area are shut down,

No experiments are in-progress that would generate toxic or hazardous airborne
contaminants;

All chemicals stored within the fume hoods are capped or otherwise sealed; and,
The Contractor is informed of any special precautions that must be taken to prevent
employee exposure to hazardous chemicals.

A minimum of seven days advance notice is generally required to coordinate fume hood
shutdowns. In emergency situations (for example, when the Contractor’s personnel must
conduct work on, or in proximity to, active fume hood exhausts), the Contractor may access
these roof areas if appropriate personal protective equipment is used. The Contractor shall be
informed in writing by EHS of the precautions that should be taken to protect his or her
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employees while conducting such work. The Field Engineer may request this information by
contacting EHS at (815) 280-2384.

Given the number of chemicals used, and changing work within chemical laboratories, it is
impractical for the college to provide the Contractor with a MSDS for any chemical potentially in-
use within any given laboratory. However, MSDS'’s are required to be maintained and to be
accessible to employees in each work area, and MSDS’s for all chemicals may be obtained
from EHS.

The Contractor shall assure that all hazardous chemicals or materials are handled and disposed
of in accordance with federal and state regulations and the contract requirements.

Electrical Safety and Lockout/Tagout

If college employees will be present on the Contractors worksite, and employees of either JJC
and/or the Contractor will be performing work that requires the use of lockout and/or tagout
devices, the following requirements shall apply:

e The EHS representative and the Contractor shall inform each other of their respective
lockout/tagout procedures.

e The Project Manager and/or Field Engineer will coordinate with the EHS representative
to assure that college personnel understand the energy control procedures that are to be
followed in the project site.

e The Contractor shall assure that his/her personnel understand the energy control
procedures that are to be followed on the project site.

e A copy of JJC’s Electrical Safety and Lockout/Tagout programs shall be provided to the
Contractor upon request.

e A copy of the Contractors electrical safety and lockout/tagout procedures shall be made
available to the college upon request.

Trenching and Excavations

The Contractor shall coordinate trenching and excavation work with the Project Manager and/or
Field Engineer and JULIE to assure the coordination of work and shutdown of utilities as
necessary.

The design of sloping and benching systems, support systems, shield systems or other
protective systems shall conform, at a minimum, to the OSHA requirements detailed in 29 CFR
1926 Subpart P, and the requirements of the contract.

Hot Work

Contractors performing hot work shall maintain a Hot Work Permit Program and employee-
training program that meets the OSHA requirements found in 29 CFR 1926.352 and ANSI
Z49.1-88 and NFPA 51B. Examples of hot work include, but are not limited to, use of open
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flames, compressed gases or supplied fuel burning, brazing, cutting, grinding, soldering,
thawing pipe, torch applied roofing, and welding.

Agencies/Firms With No Contractual Relationship with JJC

All agencies/firms conducting work on JJC property shall comply with the requirements of
NFPA, EPA, DOL, OSHA and this program, even where no formal contractual relationship
exists between JJC and the agency/firm. The agency/firm shall maintain appropriate insurance,
including general liability, auto liability, and workers compensation insurance. Verification of
insurance shall be coordinated with JJC’s Director of Risk Management, who may be reached at
(815) 280-2325, prior to the start of work. Such agencies/firms shall not, without prior written
approval of EHS:

e Use a product(s) or material(s) that has a permissible exposure limit (PEL) established
by OSHA.

o Perform work on JJC property that may damage or disturb known or suspect asbestos
materials,

o Perform work on JJC property that may damage or disturb known or suspect lead-
containing materials,

e Perform work on JJC property that involves entry into a permit-required confined space,

e Perform work on any electrical system or utility,

e Construct nor enter excavations, nor

e Perform hot work.

Work Site Inspections

Non-capital Projects

Work site inspections may be conducted by EHS or other designated college personnel. These
inspections are conducted solely for the benefit of the college, and shall not relieve the
contractor of responsibility for enforcement of, and compliance with, OSHA, NFPA or EPA
regulations.

In the event that work site conditions exist that potentially impact the safety of college
employees, students, or the public, the college inspector shall issue a verbal or written warning
to the Contractor and shall notify the Project Coordinator. If the unsafe conditions cannot be
immediately corrected and represent a danger or have a potential to hard college employees,
students or the public, then the college inspector will:

o Detail the NFPA, EPA or OSHA violations that were noted, and explain the potential
impact upon college employees, students or the public,

¢ Require that the Project Coordinator have the Contractor either stop work or implement
measures to isolate the hazardous condition until the unsafe condition can be mitigated,

e Issue a formal written report of the violation(s) to the Contractor. This report shall be
copied to the Project Coordinator.
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Reports of deficiencies may be factored into the evaluation of the contract by the college, and
may be included in a vendor complaint file that is available for review by other state agencies.
Repeat safety violations of a similar nature and/or a single serious willful safety violation by a
Contractor may warrant review and termination of the contract.

Capital Projects

Work site inspections may be conducted by EHS or other designated college representatives.
Such inspections shall be coordinated with the Field Engineer and/or Project Manager. These
inspections are conducted solely for the benefit of college personnel who may be working on the
site and shall not relieve the contractor of responsibility for enforcement of, and compliance with
NFPA, EPA, and OSHA regulations.

In the event that work site conditions exist that potentially impact the safety of college
employees or the public, EHS shall notify the college Field Engineer and the Contractor of the
hazard, and will assure that other college personnel present on-site are warned to avoid the
area of the hazardous condition. The Contractor shall take prompt action to correct the
hazardous condition. If the hazardous condition cannot be immediately corrected, the
Contractor shall take effective steps to isolate the hazardous condition and/or shall stop work
that is causing the hazardous condition until the hazard can be mitigated.

In the event that work site conditions exist that present an immediate safety hazard for the
Contractors personnel, EHS may, as a courtesy, notify the Field Engineer and the Contractor of
the hazardous condition. The Contractor shall take prompt action to correct the hazardous
condition as required by the General Conditions of the Construction Contract.

Agencies/Firms Where No Formal Contractual Relationship Exists

When hazardous condition are identified by EHS related to work performed by agencies/firms
conducting work on JJC property where no formal contractual relationship exists between JJC
and the agency/firm, the hazardous condition shall be immediately corrected. If the hazardous
condition cannot be immediately corrected, the agency/firm shall stop work and shall take
effective steps to isolate the hazardous condition from personnel and the public. Repeat safety
violations of a similar nature or willful disregard for the NFPA, EPA or OSHA requirements or
the requirements outlined in this program will result in immediate removal from JJC property.
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Definitions
Capital Project: A capital project is one whose total project cost exceeds $500,000.

Competent Person: As related to excavation, trenching or shoring work, the Contractor’'s
“competent person” means one who is capable of identifying existing and predictable
hazards in the surroundings, or working conditions which are unsanitary, hazardous or
dangerous to employees, and who has authorization to take prompt corrective measures to
eliminate them.

Confined Space: A confined space is a space that is large enough for a person to enter, that
has limited means for entry or exit, and that is not designed for continuous occupancy.
Example include tanks, silos, storage bins or hopper, utility vaults and pits.

Contracting Department: The Department at the college that has contracted for work to be
performed by a Contractor. In regards to agencies/firms conducting work on JJC property,
where no formal contractual relationship exists between JJC and the agency/firm, the
department that is coordinating or approving the work of the agency/firm is the Contracting
Department.

Contractor: An entity or agency employed by the college to perform the installation or
maintenance of equipment or the renovation or construction of a building, room or space on
college property, or that provides services to the college on college property including, but
not limited to, vending, supplies, erection of tents and other services.

Field Engineer: The representative from JJC’s Facility Services department that oversees
capital construction and/or renovation activities.

Friable Asbestos: An asbestos material that is capable of being reduced to powder by hand
pressure when dry, or a nonfriable asbestos material that is subject to grinding, sanding,
cutting or abrading or that is otherwise rendered by mechanical means.

Lockout/Tagout: A program used to ensure that employees are protected from sources of
potentially hazardous energy. The program requires that hazardous energy sources be
identified and locked and/or tagged-out before work is done on the system(s).

Permit-required confined space: A permit-required confined space is a confined space that
contains potential or known safety hazards that must be dealt with prior to or during entry to
assure the safety of those employees performing the work.

Project Coordinator: The individual(s) within a Department that has been assigned duties
related to oversight or coordination of work performed by a Contractor as defined in this
program.

Project Manager: The representative from JJC's Facility Services department that coordinates
the work of the Field Engineer and the Architect/Engineer related to capital construction
and/or renovation projects.
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Serious, willful safety violation: “Serious, willful safety violation” is defined, for the purposes
of this program, as a work activity with a substantial probability that death or serious physical
harm could result and where the hazard was known or should have been known, but where
the work activity was continued regardless of the existence of the safety hazard.
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LABOR MANAGEMENT PROJECT AGREEMENT

This Agreement is entered into this day of , 20___ by and between Joliet Junior
College, Illinois Community College District 525 of Will, Grundy, Kendall, LaSalle, Kankakee,

Livingston, and Cook, Illinois, (hereinafter called the "Owner"); and

(hereinafter called the "Project Contractor"); and the Building
Trades Council (hereinafter called the "Union"), acting in their own behalf and on behalf of their
respective affiliates and members; and the THREE RIVERS CONSTRUCTION ALLIANCE,
acting on their own behalf and on the behalf of their respective affiliates and members, with
respect to all construction projects at Joliet Junior College, which includes the Master Plan and
Capital Improvement Plans thru August 2013, located in Will County, Illinois.
WITNESSETH:

WHEREAS, to accomplish the goals of quality, cost effectiveness and timelessness
requires that all participants exhibit a positive attitude intent on success; and

WHEREAS, there must exist amongst all parties a willingness to cooperate fully in
devoting themselves to the goals of the Project; and

WHEREAS, this program has no room for adverse relationships, but only a true spirit of
cooperation and commitment; and

WHEREAS, it is essential that the work required to construct this Project be
accomplished in an efficient and economical manner so as to provide productivity, the highest
levels of quality and the total elimination of delays thereby fostering new plateaus in
labor/management cooperation; and

WHEREAS, Joliet Junior College, Illinois Community College District 525 of Will,

Grundy, Kendall. LaSalle, Kankakee, Livingston, and Cook, Illinois, (hereinafter referred to as
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the "Owner"), its general Contractor(s), its subcontractor(s) of whatever tier, the local Building
Trades Council, the THREE RIVERS CONSTRUCTION ALLIANCE dedicate themselves to
the goal that together, in full cooperation, local labor, and management will produce a project of
excellent quality, as economically as possible, in a safe environment, under favorable working
conditions; and

WHEREAS, nothing contained herein shall prevent the Owner form considering bids for
the Project so long as the General Contractor and its Subcontractors agree to abide by the terms
and provisions of this Agreement.

NOW, THEREFORE, for and in consideration of the mutual covenants above-contained
and other good and valuable consideration, as hereinafter set forth, the parties do hereby agree as
follows:

SECTION 1. Introduction

It is understood by the parties to this Agreement that other contractors awarded
construction work directly or indirectly by the Owner will execute this Agreement and become
signatory contractors for the purpose of this work.

The intent of the parties to this Agreement is to establish labor and management
cooperation between the Owner, Project Contractor, all Contractors and Subcontractors
performing construction work in this Project site, and the appropriate Unions signatory to this
Agreement for the express purpose of producing a quality project on schedule, and, as
economically as possible, in a sage environment under favorable working conditions.

SECTION 2. Scope of the Agreement.

A. This Project Agreement shall apply and is limited to the recognized and accepted

historical definition of new construction work under the direction of and performed by the
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Contractor(s), of whatever tier, which may include the Project Contractor, who have contracts
awarded for such work on the Project. Such work shall include site preparation work and
dedicated off-site work.

It is agreed that the Project Contractor shall require all Contractors of whatever tier who have
been awarded contracts for work covered by this Agreement, to accept and be bound by the
terms and conditions of this Agreement by executing the Letter of Assent (Attachment A) prior
to commencing work. The Project Contractor shall assure compliance with this Agreement by
the Contractors. It is further agreed that, where there is a conflict, the terms and conditions of this
Agreement shall supersede and override terms and conditions of any and all other national, area,
or local collective bargaining agreements, except for all work performed under the NTL Articles
of Agreement, and the National Stack/Chimney Agreement, the National Cooling Tower
Agreement. All instrument calibration work and loop checking shall be performed under the
terms of the UA/IBEW Joint National Agreement for Instrument and Control Systems
Technicians, and the National Agreement of the International Union of Elevator Constructors,
with the exception of Section 4, 5 and 6 of this Agreement, which shall apply to such work.

B. Nothing contained herein shall be construed to prohibit, restrict or interfere with the
performance of any other operation, work, or function which may occur at the Project site or be
associated with the development of the Project.

C. This Agreement shall only be binding on the signatory parties hereto and shall not
apply to their parents, affiliates or subsidiaries.

D. The Owner and/or the Project Contractor have the absolute right to select any
qualified bidder for the award of contracts on this Project without reference to the existence or

non-existence of any agreements between such bidder and any party to this Agreement;
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provided, however, only that such bidder is willing, ready and able to become a party to and
comply with this Agreement, should it be designated the successful bidder.

E. The provisions of this Agreement shall not apply to Owner, and nothing contained
herein shall be construed to prohibit or restrict Owner or its employees from performing work
not covered by this Agreement on the Project site. As areas and systems of the Project are
inspected and construction tested by the Project Contractor or Contractors and accepted by the
Owner, the Agreement will not have further force or effect on such items or areas, except when
the Project Contractor or Contractors are directed by the Owner to engage in repairs,
modifications, check-out, and warranty functions required by its contract with the Owner during
the term of this Agreement.

F. It is understood that the Owner, at its sole option, may terminate, delay and/or suspend
any or all portions of the Project at any time.

G. It is understood that the liability of any employer and the liability of the separate
unions under this Agreement shall be several and not joint. The unions agree that this Agreement
does not have the effect of creating any joint employer status between or among the Owner,
Contractor(s) or any employer.

SECTION 3. Labor-Management Cooperation Committee

The parties to this Agreement hereby reaffirm the necessity for joint cooperation and
participation by Labor and Management in interpreting and analyzing the effectiveness of
management's application of this Agreement as well as Labor's response and any other matter
affecting quality, safety, working conditions and productivity. Therefore, to secure this end, it is
hereby agreed that a "Labor-Management Cooperation Committee" will be established composed

of three representatives from Labor and three representatives from Management; one
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representative from labor and one from Management shall be Co-Chairpersons of this
Committee.

The Labor-Management Cooperation Committee shall meet a minimum of once each
month, at the job site, and shall discuss the following; reports concerning any violation, dispute,
questions or interpretation of the application of practices arising out of this Agreement; safety;
working conditions; absenteeism; labor turnover; availability of qualified journeymen; need for
training; and any other matter affecting productivity and efficiency on this project.

In the event a dispute is not resolved by the Labor-Management Cooperation Committee,
such matter shall then be settled as outlined by the grievance procedure and/or arbitration
provisions contained in Section 6 or 7 of this Agreement. The Labor-Management Cooperation
Committee shall have no authority to render a decision involving a jurisdictional dispute.

SECTION 4. Contractor's Commitment

A Work assignments will be made in accordance with area practice, consistent with
the efficient and economical performance of the work.

B. Before performing the work at the job site, the Contractor or Subcontractors of
whatever tier actually performing the work will become signatory to the appropriate collective
bargaining agreement.

C. The Contractors and Subcontractors shall exercise their management rights. These
rights shall include planning, directing, hiring, dismissal, lay-off, transferring, appointing
foremen and general foremen and otherwise directing the work force.

D. The Project Contractor agrees that neither it nor any of its contractors or
subcontractors will subcontract any work to be done on the Project except to a person, firm or

corporation who is or agrees to become party to this Agreement. Any contractor or subcontractor
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working on the Project shall, as a condition to working on said Project, become signatory to and
perform all work under the terms of this Agreement.

SECTION 5. Union (Craftsman) Commitment

A. Qualified and skilled craftsmen will be furnished as required by the Contractor in
the fulfillment of its obligations of the Owner.

B. Craftsmen shall be at their place of work at the regular starting time and shall
remain at their place of work until quitting time. There shall be no limit on production by
Craftsmen nor restrictions on the use of tools or equipment other than that which may be
required by safety practice.

C. Where stewards are appointed by respective unions, the steward shall be qualified
craftsmen performing the work of his craft who shall exercise no supervisory functions. There

shall be no non-working stewards.

SECTION 6. Disputes and Grievances

A. This Agreement is intended to provide close cooperation between management and
labor. Each of the Unions will assign a representative to this Project for the purpose of
completing the construction of the Project economically, efficiently, continuously, and without
interruptions, delays, or work stoppages.

B. The Contractors, Unions, and the employees, collectively and individually, realize the
importance to all parties to maintain continuous and uninterrupted performance of the work of
the Project, and agree to resolve disputes in accordance with the grievance-arbitration provisions
set forth in this Article.

C. Any question or dispute arising out of and during the term of this Project Agreement

(other than grievances not covered by a local Collective Bargaining Agreement or trade
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jurisdictional disputes) shall be considered a grievance and subject to resolution under the
following procedures:

Step 1. (a) When any employee subject to the provisions of this Agreement feels
he or she is aggrieved by a violation of this Agreement, he or she, through his or her local union
business representative or job steward, shall, within five (5) working days after the occurrence of
the violation, give notice to the work-site representative of the involved Contractor stating the
provision(s) alleged to have been violated. The business representative of the local union or the
job steward and the work-site representative of the involved Contractor and the Project
Contractor shall meet and endeavor to adjust the matter within three (3) working days after
timely notice has been given. The representative of the Contractor shall keep the meeting
minutes and shall respond to the Union representative in writing (copying the Project Contractor)
at the conclusion of the meeting but not later than twenty-four (24) hours thereafter. If they fail
to resolve the matter within the prescribed period, the grieving party may, within forty-eight (48)
hours thereafter, pursue Step 2 of the Grievance Procedure, provided the grievance is reduced to
writing, setting forth the relevant information concerning the alleged grievance, including a short
description thereof, the date on which the grievance occurred, and the provision(s) of the
Agreement alleged to have been violated.

(b) Should the Local Union(s) or the Project Contractor or any Contractor have a
dispute with the other party and, if after conferring, a settlement is not reached within three (3)
working days, the dispute may be reduced to writing and proceed to Step 2 in the same manner
as outlined herein for the adjustment of an employee complaint.

Step 2. The International Union Representative and the involved Contractor shall

meet within seven (7) working days of the referral of a dispute to this second step to arrive at a
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satisfactory settlement thereof. Meeting minutes shall be kept by the Contractor. If the parties fail
to reach an agreement, the dispute may be appealed in writing in accordance with the provisions
of Step 3 within seven (7) calendar days thereafter.

Step 3. (a) If the grievance has been submitted but not adjusted under Step 2,
either party may request in writing, within seven (7) calendar days thereafter, that the grievance
be submitted to an Arbitrator mutually agreed by them. The Contractor and the involved Union
shall attempt mutually to select an arbitrator, but if they are unable to do so, they shall request
the American Arbitration Association to provide them with a list of arbitrators from which the
Arbitrator shall be selected. The rules of the American Arbitration Association shall govern the
conduct of the arbitration hearing. The decision of the Arbitrator shall be final and binding on all
parties. The fee and expenses of such Arbitration shall be borne equally be the Contractor and
the involved Local Union(s).

(b) Failure of the grieving party to adhere to the time limits established herein
shall render the grievance null and void. The time limits established herein may be extended only
by written consent of the parties involved at the particular step where the extension is agreed
upon. The Arbitrator shall have the authority to make decisions only on issues presented to him
or her, and he or she shall not have authority to change, amend, add to or detract from any of the
provisions of this Agreement.

D. The Project Contractor and Owner shall be notified of all actions at Steps 2 and 3 and
shall, upon their request, be permitted to participate in all proceedings at these steps.

SECTION 7. lurisdictional Disputes

A. The assignment of work will be solely the responsibility of the Contractor performing

the work involved; and such work assignments will be in accordance with the Plan for the
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Settlement of Jurisdictional Disputes in the Construction Industry (the "Plan") or any successor
Plan.

B. All jurisdictional disputes on this Project, between or among Building and
Construction Trades Unions and employers, parties to this Agreement, shall be settled and
adjusted according to the present Plan established by the Building and Construction Trades
Department or any other plan or method of procedure that may be adopted in the future by the
Building and Construction Trades Department. Decisions rendered shall be final, binding and
conclusive on the Contractors and Unions parties to this Agreement.

C. All jurisdictional disputes shall be resolved without the occurrence of any strike, work
stoppage, or slow-down of any nature, and the Contractor's assignment shall be adhered to until
the dispute is resolved. Individuals violating this section shall be subject to immediate discharge.

D. Each Contractor will conduct a pre-job conference with the appropriate Building and
Construction Trades Council prior to commencing work. The Project Contractor and the Owner
will be advised in advance of all such conferences and may participate if they wish.

SECTION 8. Joint Commitment {Contractor/Union)

A, Utilization of Union apprentices will be maximized consistent with the best
interest of the job in compliance with Local Union Agreements. The high level of union
apprenticeship training will be maintained to provide the Industry with productive and
knowledgeable craftsmen for the long term.

B. Every reasonable and practicable measure, consistent with the protection of
human-dignity, will be taken to assure a work place free of alcohol and drugs. The use of liquor,
drugs or any other illegal activities at the Project site, including parking lots, is strictly

prohibited.
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C. Employees will take their breaks only in their immediate work areas.

D. Acknowledging the safety concerns of Owner and its risk management
professionals, we assure the Owner that the parties are committed to safe working practices on
the project. The parties, drawing upon the comprehensive safety programs and resources
developed by the union construction community, will comply with federal, state and local safety
regulations. Both contractors and union craftsmen are well trained in safety practices and commit
themselves to applying such practices on this job.

E. The Contractors and Unions agree that there will be no lockouts or work
stoppages.

(1) The Contractors and Subcontractors shall not cause, incite, encourage or
participate in any lockout of employees on the project during the term of this Agreement.

2) The Union and its members, agents, representatives, and employees shall not
allow, incite, encourage, condone or participate in any strike, walkout, slowdown, picketing,
sympathy strike or other work stoppage of any nature whatsoever, whether jurisdictional or
otherwise, or observe any picket of any nature during the term of this Agreement. Any such
action by the Union or its members, agents, representatives or employees shall be
considered a violation of this Agreement.

3) All employees shall continue to work and to perform all their obligations on the
project despite the expiration of any local or other collective bargaining agreement. Any
future wage or fringe benefit increase, decrease or modification legally negotiated and
established by appropriate local collective bargaining agreement of the Local Unions which
are signatories to this Agreement shall be paid retroactively to the expiration date of the

preceding local Agreement.
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4) Should any unauthorized strike, slowdown, stoppage of work or interference
with construction occur, the Union shall take all necessary steps to bring such activity to a
prompt resolution.

SECTION 9. Helmets To Hardhats

A. The Contractors and the Unions recognize a desire to facilitate the entry into the
building and construction trades of veterans who are interested in careers in the building and
construction industry. The Contractors and Unions agree to utilize the Center for Military
Recruitment, Assessment and Veterans Employment (hereinafter "Center”) and the Center's
"Helmets to Hardhats"” program to serve as a resource for preliminary orientation, assessment of
construction aptitude, referral to apprenticeship programs or hiring halls, counseling and
mentoring, support network, employment opportunities and other needs as identified by the
parties.

B. The Unions and Contractors agree to coordinate with the Center to create and maintain
an integrated database of veterans interested in working on this Project and of apprenticeship and
employment opportunities for this Project. To the extent permitted by law, the Unions will give
credit to such veterans for bona fide, provable past experience.

SECTION 10. Term of Agreement.

A. This Agreement shall become effective on , 20

>l

and shall remain in full force and effect as long as signatory contractors are working on this
project.

B. Any of the undersigned parties shall have the right to terminate this Agreement by
notifying all other parties in writing, within at least thirty (30) calendar days from the proposed

termination date.
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SECTION 11. Notices

The address and telephone number of all of the undersigned shall be on file with Owner's
Director of Facility Services at the Highland Building, 1215 Houbolt Road, Joliet, 1llinois,
60431, Attention: Patrick VanDuyne. All notices, request and other communications under this
Agreement shall be in writing and shall be personally served or sent by certified mail, postage
prepaid, return receipt requested, facsimile, or by licensed overnight courier to the appropriate
party at the address set forth below or as may otherwise be on file with the Director of Physical
Plant as provided herein. Notice shall be deemed given at the time delivered, if personally
delivered, at the time indicated on the duly completed postal service return receipt, if delivered,
at the time indicated on the duly completed postal service return receipt, if delivered by certified
mail, at the time the facsimile is transmitted, if delivered by facsimile, or on the next business
day after such notice is sent, if delivered by overnight courier. If a person elects to change their
address, they shall do so by notifying the Owner's Director of Facility Services in the manner as
provided for herein for the delivery of a notice.

SECTION 12. Miscellaneous Provisions.

A. Assignment. No party may assign its rights hereunder without the prior written

consent of the other parties.

B. Entire Agreement. This Agreement contains the entire agreement between the
parties with respect to the subject matter hereof and may not be modified, except in writing
signed by the parties hereto. Furthermore, the parties hereto specifically agree that all prior
agreements, whether written or oral, relating to the subject matter hereof shall be of no further

force or effect from and after the date hereof.
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C. Non-Partnership. This Agreement shall not create a partnership, joint venture or
other joint enterprises between the parties hereto.

D. Severability. If any phrase, clause or provision of this Agreement is declared
invalid or unenforceable by a court of competent jurisdiction, such phrase, clause or provisions
shall be deemed severed from this Agreement, but will not affect any other provision of this
Agreement, which shall otherwise remain in full force and effect. If any restriction or limitation
in this Agreement is deemed to be unreasonable, onerous and unduly restrictive by a court of
competent jurisdiction, it shall not be stricken in its entirety and held totally void and
unenforceable, but shall not be deemed rewritten and shall remain effective to the maximum
extent permissible within reasonable bounds.

E. Prevailing Party. The prevailing party or parties in any litigation arising out of or
from this Agreement shall be entitled to recover from the non-prevailing party or parties all costs
and expenses reasonably incurred litigating such action, including without limitation, reasonable
attorneys' and paralegals' fees and court cost.

F. Neutral Reading. It is the intent of the parties that this Agreement be deemed to
have been prepared by all of the parties hereto.

G. Waiver. No waiver of any breach or default hereunder shall be considered valid
unless in writing and signed by the party given such waiver and no such waiver shall be deemed
a waiver of any subsequent breach or default of the same or similar nature.

H. Headings. The section and subsection headings contained herein are for
convenience of the parties only and are not intended to define or limit the context of said

Sections and subsections.
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L Governing Law; Venue. The validity, construction and interpretation of this
Agreement shall be governed by the State of [llinois. The parties hereto irrevocably agree that all
actions or proceedings in any way, manner or respect arising out of or from or related to this
Agreement shall be litigated only in the Circuit Court Twelfth Judicial Circuit, Will County,
Illinois.

1. Counterparts. This Agreement may be executed in two or more counterparts,
each of which may be deemed to be an original.

IN WITNESS WHEREOF, the parties have executed this Agreement on the day and year
first above written.

SIGNED FOR THE OWNER: SIGNED FOR THE UNION:

%@4 AM/ %ft

Firm: Joliet Junior College l/ 1/[/ /éﬁﬂ 4Bu1ld1ng Trades Council
Title: Director of Facility Services Title: Pre&dent

Dae: _4~/5- 29 Date: ‘7/'/5/":)(;; :
Address: 1215 Houbolt Road Address; 282 ()ﬂéﬂéﬁ}/ .

Joliet, Illinois 60431 S L Co¥£BG
SIGNED FOR THE ALLIANCE: SIGNED FOR BY THE CONTRACTOR:
Aot
Firm: Three River’s Construction Alliance Firm:

Tite: Co-Onped@ “TRONY Title:
Date: "‘I !)6!O<‘{ Date:

Addr;\cs;: 8\3‘-\ m A m&Q Address:
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BLUEPRINT FOR SUCCESS

| A Labor-Management Project Agreement

THREE RIVER
CONSTRUCTION

ALLIANCE

Skilled Union Crafismen
Professional Union Gonbractors

I. Preamble

To accomplish the goals of quality, cost effectiveness and timeliness requires that all participants exhibit a
positive attitude intent on success. There must exist amongst all parties a willingness to cooperate fully in
devoting themselves to the goals of the project.

This program has no room for adverse relationships, but only a true spirit of cooperation and commitment. It
is essential that the work required to construct this project be accomplished in an efficient and economical
manner so as to provide productivity, the highest levels of quality, and the total elimination of delays. This
commitment will establish new plateaus in labor/management cooperation.

Therefore, Joliet Junior College, lllinois Community College District 525, of Will, Grundy, Kendall, LaSalle,
Kankakee, Livingston and Cook, lllinois, (hereinafter referred to as the "Owner"), its subcontractor(s) of
whatever tier, the Will & Grundy Counties Building Trades Council, and the THREE RIVERS'
CONSTRUCTION ALLIANCE dedicate themselves to the goal that together, in full cooperation, local labor
and management will produce a project of excellent quality, as economically as possible, in a safe
environment, under favorable working conditions.

il. Introduction

This Agreement is entered into this 15" day of April, 2009, by and between Joliet Junior College (hereinafter
called the "Owner"); and Gilbane (hereinafter called and the “Project Contractor”; and the Will & Grundy
Counties Building Trades Council (hereinafter called the “Union”), acting in their own behalf and on behalf of
their respective affiliates and members: and the THREE RIVERS CONSTRUCTION ALLIANCE, acting on
their own behalf and on behalf of their respective affiliates and members, with respect to all construction
projects at Joliet Junior College, which includes the Master Plan and Capital Improvement Plan projects thru
August 2013 located in Will County, lllinois.

It is understood by the parties to this Agreement that other contractors awarded construction work directly or
indirectly by the "Owner" will execute this Agreement and become signatory contractors for the purpose of
this work.

The intent of the parties to this Agreement is to establish labor and management cooperation between the
Project Contractor, all Contractors and Subcontractors performing construction work on this project site, and
the appropriate Unions signatory to this Agreement for the express purpose of producing a quality project on
schedule and as economically as possible, in a safe environment under favorable working conditions.
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lll. Scope Of The Agreement

A. This Project Agreement shall apply and is limited to the recognized and accepted historical definition of
new construction work under the direction of and performed by the Contractor(s), of whatever tier, which may
include the Project Contractor, who have contracts awarded for such work on the Project. Such work shall
include site preparation work and dedicated off-site work.

It is agreed that the Project Contractor shall require all Contractors of whatever tier who have been awarded
contracts for work covered by this Agreement, to accept and be bound by the terms and conditions of this
Project Agreement by executing the Letter of Assent (Attachment A} prior to commencing work. The Project
Contractor shall assure compliance with this Agreement by the Contractors. It is further agreed that, where
there is a conflict, the terms and conditions of this Project Agreement shall supersede and override terms
and conditions of any and all other national, area, or local collective bargaining agreements, except for all
work performed under the NTL Articles of Agreement, the National Stack/Chimney Agreement, the National
Cooling Tower Agreement, all instrument calibration work and loop checking shali be performed under the
terms of the UA/IBEW Joint National Agreement for Instrument and Control Systems Technicians, and the
National Agreement of the International Union of Elevator Constructors, with the exception of Article V,VI,
and VIl of this Project Agreement, which shall apply to such work.

B. Nothing contained herein shall be construed to prohibit, restrict or interfere with the performance of any
other operation, work, or function which may occur at the Project site or be associated with the development
of the Project.

C. This Agreement shall only be binding on the signatory parties hereto and shall not apply to their parents,
affiliates or subsidiaries.

D. The Owner and/or the Project Contractor have the absolute right to select any qualified bidder for the
award of contracts on this Project without reference to the existence or non-existence of any agreements
between such bidder and any party to this Agreement; provided, however, only that such bidder is willing,
ready and able to become a party to and comply with this Project Agreement, should it be designated the
successful bidder.

E. It is understood that the Owner, at its sole option, may terminate, delay and/or suspend any or all portions
of the Project at any time.

F. It is understood that the liability of any employer and the liability of the separate unions under this
Agreement shall be several and not joint. The unions agree that this Agreement does not have the effect of
creating any joint employer status between or among the Owner, Contractor(s) or any employer.

IV. Labor-Management Cooperation Committee

The parties to this Agreement hereby reaffirm the necessity for joint cooperation and participation by Labor
and Management in interpreting and analyzing the effectiveness of management's application of this
Agreement as well as Labor's response and any other matter affecting quality, safety, working conditions and
productivity. ‘Therefore, to secure this end, it is hereby agreed that a "Labor-Management Cooperation
Committee" will be established composed of three representatives from Labor and three representatives
from Management; one representative from Labor and one from Management shall be Co-Chairmen of this
Committee.

The Labor-Management Cooperation Committee shall meet a minimum of once each month, at the jobsite,
and shall discuss the following: reports concerning any violation, dispute, questions or interpretation of the
application of practices arising out of this Agreement; safety; working conditions; absenteeism: labor
turnover; availability of qualified journeymen; need for training; and any other matter affecting productivity
and efficiency on this project.
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In the event a dispute is not resolved by the Labor-Management Cooperation Committee, such matter shall
then be settled as outlined by the grievance procedure and/or arbitration provisions contained in Articles VI
or VIII of this Agreement. The Labor-Management Cooperation Committee shall not have authority to render
a decision involving a jurisdictional dispute.

V. Contractors' Commitment

A. Work assignments will be made in accordance with area practice, consistent with the efficient and
economical performance of the work.

B. Before performing work at the job site, the Contractor or Subcontractors of whatever tier actually
performing the work will become signatory to the appropriate collective bargaining agreement.

C. The Contractors and Subcontractors shall exercise their management rights. These rights shall include
planning, directing, hiring, dismissal, lay-off, transferring, appointing foremen and general foremen and
otherwise directing the work force.

D. The Project Contractor agrees that neither it nor any of its contractors or subcontractors will subcontract
any work to be done on the Project except to a person, firm or corporation who is or agrees to become party
to this Agreement. Any contractor or subcontractor working on the Project shall, as a condition to working on
said Project, become signatory to and perform all work under the terms of this Agreement.

VI. Union (Craftsmen) Commitment

A. Qualified and skilled craftsmen will be furnished as required by the Contractor in the fulfillment of its
obligations to the Owner.

B. Craftsmen shall be at their place of work at the regular starting time and shall remain at their place of work
until quitting time. There shall be no limit on production by Craftsmen nor restrictions on the use of tools or
equipment other than that which may be required by safety practice.

C. Where stewards are appointed by respective unions, the steward shall be a qualified craftsman
performing the work of his craft who shall exercise no supervisory functions. There shall be no non-working
stewards.

VIl. Owner Commitment

A. The Owner agrees that during the life of this agreement he shall assign construction work on this project
only to contractors who are signatory to this agreement and applicable local collective bargaining
agreements.

VIil. Disputes & Grievances

A. This Agreement is intended to provide close cooperation between management and labor. Each of the
Unions will assign a representative to this Project for the purpose of completing the construction of the
Project economically, efficiently, continuously, and without interruptions, delays, or work stoppages.

B. The Contractors, Unions, and the employees, collectively and individually, realize the importance to all

parties to maintain continuous and uninterrupted performance of the work of the Project, and agree to
resolve disputes in accordance with the grievance-arbitration provisions set forth in this Article.
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C. Any question or dispute arising out of and during the term of this Project Agreement (other than
grievances not covered by a local Collective Bargaining Agreement or trade jurisdictional disputes) shall be
considered a grievance and subject to resolution under the following procedures:

Step 1. (a) When any employee subject to the provisions of this Agreement feels he or she is
aggrieved by a violation of this Agreement, he or she, through his or her local union business representative
or job steward, shall, within five (5) working days after the occurrence of the violation, give notice to the work-
site representative of the involved Contractor stating the provision(s) alleged to have been violated. The
business representative of the local union or the job steward and the work-site representative of the involved
Contractor and the Project Contractor shall meet and endeavor to adjust the matter within three (3) working
days after timely notice has been given. The representative of the Contractor shall keep the meeting
minutes and shall respond to the Union representative in writing (copying the Project Contractor) at the
conclusion of the meeting but not later than twenty-four (24) hours thereafter. If they fail to resolve the
matter within the prescribed period, the grieving party may, within forty-eight (48) hours thereafter, pursue
Step 2 of the Grievance Procedure, provided the grievance is reduced to writing, setting forth the relevant
information concerning the alleged grievance, including a short description thereof, the date on which the
grievance occurred, and the provision(s) of the Agreement alleged to have been violated.

(b) Should the Local Union(s) or the Project Contractor or any Contractor have a dispute with the other
party and , if after conferring, a settiement is not reached within three (3) working days, the dispute may be
reduced to writing and proceed to Step 2 in the same manner as outlined herein for the adjustment of an
employee complaint.

Step 2. The International Union Representative and the involved Contractor shall meet within seven (7)
working days of the referral of a dispute to this second step to arrive at a satisfactory settlement thereof.
Meeting minutes shall be kept by the Contractor. If the parties fail to reach an agreement, the dispute may
be appealed in writing in accordance with the provisions of Step 3 within seven (7) calendar days thereafter.

Step 3. (a) If the grievance has been submitted but not adjusted under Step 2, either party may request in
writing, within seven (7) calendar days thereafter, that the grievance be submitted to an Arbitrator mutually
agreed upon by them. The Contractor and the involved Union shall attempt mutually to select an arbitrator,
but if they are unable to do so, they shall request the American Arbitration Association to provide them with a
list of arbitrators from which the Arbitrator shall be selected. The rules of the American Arbitration
Association shall govern the conduct of the arbitration hearing. The decision of the Arbitrator shall be final
and binding on all parties. The fee and expenses of such Arbitration shall be borne equally be the Contractor
and the involved Local Union(s).

(b) Failure of the grieving party to adhere to the time limits established herein shall render the grievance null
and void. The time limits established herein may be extended only by written consent of the parties involved
at the particular step where the extension is agreed upon. The Arbitrator shall have the authority to make
decisions only on issues presented to him or her, and he or she shall not have authority to change, amend,
add to or detract from any of the provisions of this Agreement.

D. The Project Contractor and Owner shall be notified of all actions at Steps 2 and 3 and shall, upon their
request, be permitted to participate in all proceedings at these steps.

IX. Jurisdictional Disputes

A. The assignment of work will be solely the responsibility of the Contractor performing the work involved;
and such work assignments will be in accordance with the Plan for the Settlement of Jurisdictional Disputes
in the Construction Industry (the “Plan”) or any successor Plan.

B. All jurisdictional disputes on this Project, between or among Building and Construction Trades Unions and

employers, parties to this Agreement, shall be settled and adjusted according to the present Plan established
by the Building and Construction Trades Department or any other plan or method of procedure that may be
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adopted in the future by the Building and Construction Trades Department. Decisions rendered shall be
final, binding and conclusive on the Contractors and Unions parties to this Agreement.

C. All jurisdictional disputes shall be resolved without the occurrence of any strike, work stoppage, or slow-
down of any nature, and the Contractor’s assignment shall be adhered to until the dispute is resolved.
individuals violating this section shall be subject to immediate discharge.

D. Each Contractor will conduct a pre-job conference with the appropriate Building and Construction Trades
Council prior to commencing work. The Project Contractor and the Owner will be advised in advance of all
such conferences and may participate if they wish.

X. Joint Commitment (Contractor/Union)

A. Utilization of Union apprentices will be maximized consistent with the best interest of the job in compliance
with Local Union Agreements. The high level of union apprenticeship training will be maintained to provide
the Industry with productive and knowledgeable craftsmen for the long term.

B. Every reasonable and practicable measure, consistent with the protection of human dignity,will be taken
to assure a work place free of alcohol and drugs. The use of liquor, drugs or any other illegal activities at the
Project site, including parking lots, is strictly prohibited.

C. Employees will take their breaks only in their immediate work areas.

D. Acknowledging the safety concerns of today's construction Owner and its risk management professionals,
we assure the Owner that the parties are committed to safe working practices on the project. The parties,
drawing upon the comprehensive safety programs and resources developed by the Union construction
community, will comply with federal, state, and local safety regulations. Both contractors and union craftsmen
are well trained in safety practices and commit themselves to applying such practices on this job.

E. The Contractors and Unions agree that there will be no lockouts or work stoppages.

(1) The Contractors and Subcontractors shall not cause, incite, encourage or participate in any lockout of
employees on the project during the term of this Agreement.

(2) The Union and its members, agents, representatives, and employees shall not allow, incite, encourage,
condone or participate in any strike, walkout, slowdown, picketing, sympathy strike or other work stoppage of
any nature whatsoever, whether jurisdictional or otherwise, or observe any picket of any nature during the
term of this Agreement. Any such action by the Union or its members, agents, representatives or employees
shall constitute a violation of this Agreement.

(3) All employees shall continue to work and to perform all their obligations on the project despite the
expiration of any local or other collective bargaining agreement. Any future wage or fringe benefit increase,
decrease or modification legally negotiated and established by appropriate local collective bargaining
agreements of the Local Unions which are signatories to this Agreement shall be paid retroactively to the
expiration of the preceding local Agreement.

(4) Should any unauthorized strike, slowdown, stoppage of work or interference with construction occur, the
Union shall take all necessary steps to bring such activity to a prompt resolution.
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XI. Helmets To Hardhats

A. The Employers and the Unions recognize a desire to facilitate the entry into the building and construction
trades of veterans who are interested in careers in the building and construction industry. The Employers
and Unions agree to utilize the Center for Military Recruitment, Assessment and Veterans Employment
(hereinafter “Center”) and the Center's “Helmets to Hardhats” program to serve as a resource for preliminary
orientation, assessment of construction aptitude, referral to apprenticeship programs or hiring halis,
counseling and mentoring, support network, employment opportunities and other needs as identified by the
parties.

B. The Unions and Employers agree to coordinate with the Center to create and maintain an integrated
database of veterans interested in working on this Project and of apprenticeship and employment
opportunities for this Project. To the extent permitted by law, the Unions will give credit to such veterans for
bona fide, provable past experience.

XIll. Term of Agreement

A. This Agreement shall become effective on April 15, 2009, and shall
remain in full force and effect as long as signatory contractors are working on this project.

B. Either party shall have the right to terminate this Agreement by notifying all other parties, in writing, within
at least thirty (30) calendar days from the proposed termination date.

FOR THE OWNER:
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Will County Prevailing Wage for January 2015

(See explanation of column headings at bottom of wages)

Trade Name RG TYP C Base FRMAN M-F>8 OSA OSH H/W Pensn Vac
Trng
ASBESTOS ABT-GEN ALL 38.200 38.700 1.5 1.5 2.0 13.78 10.12 0.000
0.500
ASBESTOS ABT-MEC BLD 35.100 37.600 1.5 1.5 2.0 11.17 10.76 0.000
0.720
BOILERMAKER BLD 44.240 48.220 2.0 2.0 2.0 6.970 17.54 0.000
0.350
BRICK MASON BLD 42.580 46.840 1.5 1.5 2.0 9.850 13.60 0.000
1.030
CARPENTER ALL 43.350 47.690 2.0 2.0 2.0 11.85 17.47 0.000
0.630
CEMENT MASON ALL 41.000 43.000 2.0 1.5 2.0 9.900 18.34 0.000
0.500
CERAMIC TILE FNSHER BLD 35.810 0.000 1.5 1.5 2.0 10.55 8.440 0.000
0.710
COMMUNICATION TECH BLD 32.250 33.750 1.5 1.5 2.0 13.42 11.32 0.000
0.720

ELECTRIC PWR EQMT OP ALL 46.100 51.100 1.5 1.5 2.0 10.76 14.87 0.000
0.460
ELECTRIC PWR GRNDMAN ALL 35.960 51.100 1.5 1.5 2.0 8.390 11.60 0.000
0.360
ELECTRIC PWR LINEMAN ALL 46.100 51.100 1.5 1.5 2.0 10.76 14.87 0.000
0.460
ELECTRICIAN BLD 40.000 4.600 1.5 1.5 2.0 14.27 16.39 0.000
1.200
ELEVATOR CONSTRUCTOR BLD 50.800 57.150 2.0 2.0 2.0 13.57 14.21 4.060
0.600

GLAZIER BLD 40.000 41.500 1.5 2.0 2.0 12.49 15.99 0.000
0.940
HT/FROST INSULATOR BLD 48.450 50.950 1.5 1.5 2.0 11.47 12.16 0.000
0.720
IRON WORKER ALL 41.000 42.000 2.0 2.0 2.0 10.04 21.41 0.000
0.780
LABORER ALL 38.000 38.750 1.5 1.5 2.0 13.78 10.12 0.000
0.500
LATHER ALL 43.350 47.690 2.0 2.0 2.0 11.85 17.47 0.000
0.630
MACHINIST BLD 44.350 46.850 1.5 1.5 2.0 6.760 8.950 1.850
0.000
MARBLE FINISHERS ALL 31.400 32.970 1.5 1.5 2.0 9.850 13.10 0.000
0.600
MARBLE MASON BLD 41.780 45.960 1.5 1.5 2.0 9.850 13.42 0.000
0.760
MATERIAL TESTER I ALL 28.000 0.000 1.5 1.5 2.0 13.78 10.12 0.000
0.500
MATERIALS TESTER IT ALL 33.000 0.000 1.5 1.5 2.0 13.78 10.12 0.000
0.500
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MILLWRIGHT ALL 43.350 47.690 2.0 2.0 2.0 11.85 17.47 0.000
0.630
OPERATING ENGINEER BLD 1 47.100 51.100 2.0 2.0 2.0 17.10 11.80 1.900
1.250
OPERATING ENGINEER BLD 2 45.800 51.100 2.0 2.0 2.0 17.10 11.80 1.900
1.250
OPERATING ENGINEER BLD 3 43.250 51.100 2.0 2.0 2.0 17.10 11.80 1.900
1.250
OPERATING ENGINEER BLD 4 41.500 51.100 2.0 2.0 2.0 17.10 11.80 1.900
1.250
OPERATING ENGINEER BLD 5 50.850 51.100 2.0 2.0 2.0 17.10 11.80 1.900
1.250
OPERATING ENGINEER BLD 6 48.100 51.100 2.0 2.0 2.0 17.10 11.80 1.900
1.250
OPERATING ENGINEER BLD 7 50.100 51.100 2.0 2.0 2.0 17.10 11.80 1.900
1.250
OPERATING ENGINEER FLT 1 52.450 52.450 1.5 1.5 2.0 16.60 11.05 1.900
1.250
OPERATING ENGINEER FLT 2 50.950 52.450 1.5 1.5 2.0 16.60 11.05 1.900
1.250
OPERATING ENGINEER FLT 3 45.350 52.450 1.5 1.5 2.0 16.60 11.05 1.900
1.250
OPERATING ENGINEER FLT 4 37.700 52.450 1.5 1.5 2.0 16.60 11.05 1.900
1.250
OPERATING ENGINEER FLT 5 53.950 52.450 1.5 1.5 2.0 16.60 11.05 1.900
1.250
OPERATING ENGINEER FLT 6 35.000 35.000 1.5 1.5 2.0 16.60 11.05 1.900
1.250
OPERATING ENGINEER HWY 1 45.300 49.300 1.5 1.5 2.0 17.10 11.80 1.900
1.250
OPERATING ENGINEER HWY 2 44.750 49.300 1.5 1.5 2.0 17.10 11.80 1.900
1.250
OPERATING ENGINEER HWY 3 42.700 49.300 1.5 1.5 2.0 17.10 11.80 1.900
1.250
OPERATING ENGINEER HWY 4 41.300 49.300 1.5 1.5 2.0 17.10 11.80 1.900
1.250
OPERATING ENGINEER HWY 5 40.100 49.300 1.5 1.5 2.0 17.10 11.80 1.900
1.250
OPERATING ENGINEER HWY 6 48.300 49.300 1.5 1.5 2.0 17.10 11.80 1.900
1.250
OPERATING ENGINEER HWY 7 46.300 49.300 1.5 1.5 2.0 17.10 11.80 1.900
1.250
PAINTER ALL 40.750 45.500 1.5 1.5 1.5 10.75 11.10 0.000
0.770
PAINTER SIGNS BLD 33.920 38.090 1.5 1.5 1.5 2.600 2.710 0.000
0.000
PILEDRIVER ALL 43.350 47.690 2.0 2.0 2.0 11.85 17.47 0.000
0.630
PIPEFITTER BLD 46.000 49.000 1.5 1.5 2.0 9.000 15.85 0.000
1.780
PLASTERER BLD 42.250 44.790 1.5 1.5 2.0 11.40 12.19 0.000
0.650
PLUMBER BLD 46.650 48.650 1.5 1.5 2.0 13.18 11.46 0.000
0.880
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ROOFER BLD 39.700 42.700 1.5 1.5 2.0 8.280 10.06
0.530

SHEETMETAL WORKER BLD 44.000 46.000 1.5 1.5 2.0 10.65 13.06
0.820

SPRINKLER FITTER BLD 49.200 51.200 1.5 1.5 2.0 11.75 9.650
0.550

STONE MASON BLD 42.580 46.840 1.5 1.5 2.0 9.850 13.60
1.030

SORVEY—HWORKER --NOT IN EFFECT ALL 37.000 37.750 1.5 1.5 2
9.930 0.000 0.500

TERRAZZO FINISHER BLD 37.040 0.000 1.5 1.5 2.0 10.55 10.32
0.620

TERRAZZO MASON BLD 40.880 43.880 1.5 1.5 2.0 10.55 11.63
0.820

TILE MASON BLD 42.840 46.840 1.5 1.5 2.0 10.55 10.42
0.920

TRAFFIC SAFETY WRKR HWY 32.750 34.350 1.5 1.5 2.0 6.550 6.450
0.500

TRUCK DRIVER ALL 1 35.650 36.200 1.5 1.5 2.0 7.250 6.319
0.250

TRUCK DRIVER ALL 2 35.800 36.200 1.5 1.5 2.0 7.250 6.319
0.250

TRUCK DRIVER ALL 3 36.000 36.200 1.5 1.5 2.0 7.250 6.319
0.250

TRUCK DRIVER ALL 4 36.200 36.200 1.5 1.5 2.0 7.250 6.319
0.250

TUCKPOINTER BLD 42.800 43.800 1.5 1.5 2.0 8.180 12.66
0.650

Explanations

WILL COUNTY

The following list is considered as those days for which holiday rates
of wages for work performed apply: New Years Day, Memorial Day,

Fourth of July, Labor Day, Thanksgiving Day, Christmas Day and
Veterans Day in some classifications/counties. Generally, any of
these holidays which fall on a Sunday is celebrated on the following
Monday. This then makes work performed on that Monday payable at the
appropriate overtime rate for holiday pay. Common practice in a given
local may alter certain days of celebration. If in doubt, please
check with IDOL.

EXPLANATION OF CLASSES

ASBESTOS - GENERAL - removal of asbestos material/mold and hazardous
materials from any place in a building, including mechanical systems
where those mechanical systems are to be removed. This includes the
removal of asbestos materials/mold and hazardous materials from
ductwork or pipes in a building when the building is to be demolished

0.000

0.000

0.000

0.000

.0 12.97

0.000

0.000

0.000

0.000

0.000

0.000

0.000

0.000

0.000
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at the time or at some close future date.

ASBESTOS - MECHANICAL - removal of asbestos material from mechanical
systems, such as pipes, ducts, and boilers, where the mechanical
systems are to remain.

CERAMIC TILE FINISHER

The grouting, cleaning, and polishing of all classes of tile, whether
for interior or exterior purposes, all burned, glazed or unglazed
products; all composition materials, granite tiles, warning detectable
tiles, cement tiles, epoxy composite materials, pavers, glass,
mosaics, fiberglass, and all substitute materials, for tile made in
tile-like units; all mixtures in tile like form of cement, metals, and
other materials that are for and intended for use as a finished floor
surface, stair treads, promenade roofs, walks, walls, ceilings,
swimming pools, and all other places where tile is to form a finished
interior or exterior. The mixing of all setting mortars including but
not limited to thin-set mortars, epoxies, wall mud, and any other

sand and cement mixtures or adhesives when used in the preparation,
installation, repair, or maintenance of tile and/or similar materials.
The handling and unloading of all sand, cement, lime, tile,

fixtures, equipment, adhesives, or any other materials to be used in
the preparation, installation, repair, or maintenance of tile and/or
similar materials. Ceramic Tile Finishers shall fill all joints and
voids regardless of method on all tile work, particularly and
especially after installation of said tile work. Application of any
and all protective coverings to all types of tile installations
including, but not be limited to, all soap compounds, paper products,
tapes, and all polyethylene coverings, plywood, masonite, cardboard,
and any new type of products that may be used to protect tile
installations, Blastrac equipment, and all floor scarifying equipment
used in preparing floors to receive tile. The clean up and removal of
all waste and materials. All demolition of existing tile floors and
walls to be re-tiled.

COMMUNICATIONS TECHNICIAN

Installation, operation, inspection, maintenance, repair and service
of radio, television, recording, voice, sound and vision production

and reproduction, telephone and telephone interconnect, facsimile,

equipment and appliances used for domestic, commercial, educational

and entertainment purposes, pulling of wire through conduit but not
the installation of conduit.

MARBLE FINISHER

Loading and unloading trucks, distribution of all materials (all
stone, sand, etc.), stocking of floors with material, performing all
rigging for heavy work, the handling of all material that may be
needed for the installation of such materials, building of
scaffolding, polishing if needed, patching, waxing of material if
damaged, pointing up, caulking, grouting and cleaning of marble,
holding water on diamond or Carborundum blade or saw for setters
cutting, use of tub saw or any other saw needed for preparation of
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material, drilling of holes for wires that anchor material set by
setters, mixing up of molding plaster for installation of material,
mixing up thin set for the installation of material, mixing up of sand
to cement for the installation of material and such other work as may
be required in helping a Marble Setter in the handling of all

material in the erection or installation of interior marble, slate,
travertine, art marble, serpentine, alberene stone, blue stone,
granite and other stones (meaning as to stone any foreign or domestic
materials as are specified and used in building interiors and
exteriors and customarily known as stone in the trade), carrara,
sanionyx, vitrolite and similar opaque glass and the laying of all
marble tile, terrazzo tile, slate tile and precast tile, steps, risers
treads, base, or any other materials that may be used as substitutes
for any of the aforementioned materials and which are used on interior
and exterior which are installed in a similar manner.

MATERIAL TESTER I: Hand coring and drilling for testing of materials;
field inspection of uncured concrete and asphalt.

MATERIAL TESTER II: Field inspection of welds, structural steel,
fireproofing, masonry, soil, facade, reinforcing steel, formwork,
cured concrete, and concrete and asphalt batch plants; adjusting
proportions of bituminous mixtures.

OPERATING ENGINEER - BUILDING

Class 1. Asphalt Plant; Asphalt Spreader; Autograde; Backhoes with
Caisson Attachment; Batch Plant; Benoto (requires Two Engineers);
Boiler and Throttle Valve; Caisson Rigs; Central Redi-Mix Plant;
Combination Back Hoe Front End-loader Machine; Compressor and Throttle
Valve; Concrete Breaker (Truck Mounted); Concrete Conveyor; Concrete
Conveyor (Truck Mounted); Concrete Paver Over 27E cu. ft; Concrete
Paver 27E cu. ft. and Under: Concrete Placer; Concrete Placing Boom;
Concrete Pump (Truck Mounted); Concrete Tower; Cranes, All; Cranes,
Hammerhead; Cranes, (GCI and similar Type); Creter Crane; Spider
Crane; Crusher, Stone, etc.; Derricks, All; Derricks, Traveling;
Formless Curb and Gutter Machine; Grader, Elevating; Grouting
Machines; Heavy Duty Self-Propelled Transporter or Prime Mover;
Highlift Shovels or Front Endloader 2-1/4 yd. and over; Hoists,
Elevators, outside type rack and pinion and similar machines; Hoists,
One, Two and Three Drum; Hoists, Two Tugger One Floor; Hydraulic
Backhoes; Hydraulic Boom Trucks; Hydro Vac (and similar egquipment);
Locomotives, All; Motor Patrol; Lubrication Technician; Manipulators;
Pile Drivers and Skid Rig; Post Hole Digger; Pre-Stress Machine; Pump
Cretes Dual Ram; Pump Cretes: Squeeze Cretes-Screw Type Pumps; Gypsum
Bulker and Pump; Raised and Blind Hole Drill; Roto Mill Grinder;
Scoops - Tractor Drawn; Slip-Form Paver; Straddle Buggies; Operation
of Tie Back Machine; Tournapull; Tractor with Boom and Side Boom;
Trenching Machines.

Class 2. Boilers; Broom, All Power Propelled; Bulldozers; Concrete
Mixer (Two Bag and Over); Conveyor, Portable; Forklift Trucks;
Highlift Shovels or Front Endloaders under 2-1/4 yd.; Hoists,
Automatic; Hoists, Inside Elevators; Hoists, Sewer Dragging Machine;
Hoists, Tugger Single Drum; Laser Screed; Rock Drill (Self-Propelled);
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Rock Drill (Truck Mounted); Rollers, All; Steam Generators; Tractors,
All; Tractor Drawn Vibratory Roller; Winch Trucks with "A" Frame.

Class 3. Air Compressor; Combination Small Equipment Operator;
Generators; Heaters, Mechanical; Hoists, Inside Elevators (remodeling

or renovation work); Hydraulic Power Units (Pile Driving, Extracting,
and Drilling); Pumps, over 3" (1 to 3 not to exceed a total of 300
ft.); Low Boys; Pumps, Well Points; Welding Machines (2 through 5);

Winches, 4 Small Electric Drill Winches.

Class 4. Bobcats and/or other Skid Steer Loaders; Oilers; and Brick
Forklift.

Class 5. Assistant Craft Foreman.
Class 6. Gradall.

Class 7. Mechanics; Welders.

OPERATING ENGINEERS - HIGHWAY CONSTRUCTION

Class 1. Asphalt Plant; Asphalt Heater and Planer Combination; Asphalt
Heater Scarfire; Asphalt Spreader; Autograder/GOMACO or other similar
type machines: ABG Paver; Backhoes with Caisson Attachment; Ballast
Regulator; Belt Loader; Caisson Rigs; Car Dumper; Central Redi-Mix

Plant; Combination Backhoe Front Endloader Machine, (1 cu. yd. Backhoe
Bucket or over or with attachments); Concrete Breaker (Truck
Mounted); Concrete Conveyor; Concrete Paver over 27E cu. ft.; Concrete

Placer; Concrete Tube Float; Cranes, all attachments; Cranes, Tower
Cranes of all types: Creter Crane: Spider Crane; Crusher, Stone, etc.;
Derricks, All; Derrick Boats; Derricks, Traveling; Dredges;

Elevators, Outside type Rack & Pinion and Similar Machines; Formless
Curb and Gutter Machine; Grader, Elevating; Grader, Motor Grader,
Motor Patrol, Auto Patrol, Form Grader, Pull Grader, Subgrader; Guard
Rail Post Driver Truck Mounted; Hoists, One, Two and Three Drum; Heavy
Duty Self-Propelled Transporter or Prime Mover; Hydraulic Backhoes;
Backhoes with shear attachments up to 40' of boom reach; Lubrication
Technician; Manipulators; Mucking Machine; Pile Drivers and Skid Rig;
Pre-Stress Machine; Pump Cretes Dual Ram; Rock Drill - Crawler or Skid
Rig; Rock Drill - Truck Mounted; Rock/Track Tamper; Roto Mill

Grinder; Slip-Form Paver; Snow Melters; Soil Test Drill Rig (Truck
Mounted); Straddle Buggies; Hydraulic Telescoping Form (Tunnel);
Operation of Tieback Machine; Tractor Drawn Belt Loader; Tractor
Drawn Belt Loader (with attached pusher - two engineers); Tractor with
Boom; Tractaire with Attachments; Traffic Barrier Transfer Machine;
Trenching; Truck Mounted Concrete Pump with Boom; Raised or Blind Hole
Drills (Tunnel Shaft); Underground Boring and/or Mining Machines 5

ft. in diameter and over tunnel, etc; Underground Boring and/or Mining
Machines under 5 ft. in diameter; Wheel Excavator; Widener (APSCO).

Class 2. Batch Plant; Bituminous Mixer; Boiler and Throttle Valve;
Bulldozers; Car Loader Trailing Conveyors; Combination Backhoe Front
Endloader Machine (Less than 1 cu. yd. Backhoe Bucket or over or with
attachments); Compressor and Throttle Valve; Compressor, Common
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Receiver (3); Concrete Breaker or Hydro Hammer; Concrete Grinding
Machine; Concrete Mixer or Paver 7S Series to and including 27 cu.
ft.; Concrete Spreader; Concrete Curing Machine, Burlap Machine,

Belting Machine and Sealing Machine; Concrete Wheel Saw; Conveyor Muck
Cars (Haglund or Similar Type); Drills, All; Finishing Machine -
Concrete; Highlift Shovels or Front Endloader; Hoist - Sewer Dragging
Machine; Hydraulic Boom Trucks (All Attachments); Hydro-Blaster; Hydro
Excavating (excluding hose work); Laser Screed; All Locomotives,
Dinky; Off-Road Hauling Units (including articulating) Non
Self-Loading Ejection Dump; Pump Cretes: Squeeze Cretes - Screw Type
Pumps, Gypsum Bulker and Pump; Roller, Asphalt; Rotary Snow Plows;
Rototiller, Seaman, etc., self-propelled; Self-Propelled Compactor;
Spreader - Chip - Stone, etc.; Scraper - Single/Twin Engine/Push and
Pull; Scraper - Prime Mover in Tandem (Regardless of Size); Tractors
pulling attachments, Sheeps Foot, Disc, Compactor, etc.; Tug Boats.

Class 3. Boilers; Brooms, All Power Propelled; Cement Supply Tender;
Compressor, Common Receiver (2); Concrete Mixer (Two Bag and Over);
Conveyor, Portable; Farm-Type Tractors Used for Mowing, Seeding, etc.;
Forklift Trucks; Grouting Machine; Hoists, Automatic; Hoists, All
Elevators; Hoists, Tugger Single Drum; Jeep Diggers; Low Boys; Pipe
Jacking Machines; Post-Hole Digger; Power Saw, Concrete Power Driven;
Pug Mills; Rollers, other than Asphalt; Seed and Straw Blower; Steam
Generators; Stump Machine; Winch Trucks with "A" Frame; Work Boats;
Tamper-Form-Motor Driven.

Class 4. Air Compressor; Combination - Small Equipment Operator;
Directional Boring Machine; Generators; Heaters, Mechanical; Hydraulic
Power Unit (Pile Driving, Extracting, or Drilling); Light Plants, All
(1 through 5); Pumps, over 3" (1 to 3 not to exceed a total of 300
ft.); Pumps, Well Points; Vacuum Trucks (excluding hose work); Welding
Machines (2 through 5); Winches, 4 Small Electric Drill Winches.

Class 5. SkidSteer Loader (all); Brick Forklifts; Oilers.
Class 6. Field Mechanics and Field Welders

Class 7. Dowell Machine with Air Compressor; Gradall and machines of
like nature.

OPERATING ENGINEER - FLOATING

Class 1. Craft Foreman; Master Mechanic; Diver/Wet Tender; Engineer;
Engineer (Hydraulic Dredge).

Class 2. Crane/Backhoe Operator; Boat Operator with towing
endorsement; Mechanic/Welder; Assistant Engineer (Hydraulic Dredge) ;
Leverman (Hydraulic Dredge); Diver Tender.

Class 3. Deck Equipment Operator, Machineryman, Maintenance of Crane
(over 50 ton capacity) or Backhoe (115,000 lbs. or more); Tug/Launch

Operator; Loader/Dozer and like equipment on Barge, Breakwater Wall,

Slip/Dock, or Scow, Deck Machinery, etc.

Class 4. Deck Equipment Operator, Machineryman/Fireman (4 Equipment
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Units or More); Off Road Trucks; Deck Hand, Tug Engineer, Crane
Maintenance (50 Ton Capacity and Under) or Backhoe Weighing (115,000
pounds or less); Assistant Tug Operator.

Class 5. Friction or Lattice Boom Cranes.

SURVEY WORKER - Operated survey equipment including data collectors,
G.P.S. and robotic instruments, as well as conventional levels and
transits.

TRAFFIC SAFETY - work associated with barricades, horses and drums
used to reduce lane usage on highway work, the installation and
removal of temporary lane markings, and the installation and removal
of temporary road signs.

TRUCK DRIVER - BUILDING, HEAVY AND HIGHWAY CONSTRUCTION

Class 1. Two or three Axle Trucks. A-frame Truck when used for
transportation purposes; Air Compressors and Welding Machines,
including those pulled by cars, pick-up trucks and tractors;
Ambulances; Batch Gate Lockers; Batch Hopperman; Car and Truck
Washers; Carry-alls; Fork Lifts and Hoisters; Helpers; Mechanics
Helpers and Greasers; Oil Distributors 2-man operation; Pavement
Breakers; Pole Trailer, up to 40 feet; Power Mower Tractors;
Self-propelled Chip Spreader; Skipman; Slurry Trucks, 2-man
operation; Slurry Truck Conveyor Operation, 2 or 3 man; Teamsters;
Unskilled Dumpman; and Truck Drivers hauling warning lights,
barricades, and portable toilets on the job site.

Class 2. Four axle trucks; Dump Crets and Adgetors under 7 yards;
Dumpsters, Track Trucks, Euclids, Hug Bottom Dump Turnapulls or
Turnatrailers when pulling other than self-loading equipment or
similar equipment under 16 cubic yards; Mixer Trucks under 7 yeards;
Ready-mix Plant Hopper Operator, and Winch Trucks, 2 Axles.

Class 3. Five axle trucks; Dump Crets and Adgetors 7 yards and over;
Dumpsters, Track Trucks, Euclids, Hug Bottom Dump Turnatrailers or
turnapulls when pulling other than self-loading equipment or similar
equipment over 16 cubic yards; Explosives and/or Fission Material
Trucks; Mixer Trucks 7 yards or over; Mobile Cranes while in transit;
Oil Distributors, l-man operation; Pole Trailer, over 40 feet; Pole
and Expandable Trailers hauling material over 50 feet long; Slurry
trucks, l-man operation; Winch trucks, 3 axles or more;
Mechanic--Truck Welder and Truck Painter.

Class 4. Six axle trucks; Dual-purpose vehicles, such as mounted
crane trucks with hoist and accessories; Foreman; Master Mechanic;
Self-loading equipment 1like P.B. and trucks with scoops on the front.

TERRAZZO FINISHER

The handling of sand, cement, marble chips, and all other materials
that may be used by the Mosaic Terrazzo Mechanic, and the mixing,
grinding, grouting, cleaning and sealing of all Marble, Mosaic, and
Terrazzo work, floors, base, stairs, and wainscoting by hand or
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machine, and in addition, assisting and aiding Marble, Masonic, and
Terrazzo Mechanics.

Other Classifications of Work:

For definitions of classifications not otherwise set out, the
Department generally has on file such definitions which are available.
If a task to be performed is not subject to one of the

classifications of pay set out, the Department will upon being
contacted state which neighboring county has such a classification and
provide such rate, such rate being deemed to exist by reference in
this document. If no neighboring county rate applies to the task,
the Department shall undertake a special determination, such special
determination being then deemed to have existed under this
determination. If a project requires these, or any classification not
listed, please contact IDOL at 217-782-1710 for wage rates or
clarifications.

LANDSCAPING

Landscaping work falls under the existing classifications for laborer,
operating engineer and truck driver. The work performed by landscape
plantsman and landscape laborer is covered by the existing
classification of laborer. The work performed by landscape operators
(regardless of equipment used or its size) is covered by the
classifications of operating engineer. The work performed by
landscape truck drivers (regardless of size of truck driven) is
covered by the classifications of truck driver.

MATERIAL TESTER & MATERIAL TESTER/INSPECTOR I AND IT

Notwithstanding the difference in the classification title, the
classification entitled "Material Tester I" involves the same job
duties as the classification entitled "Material Tester/Inspector I".
Likewise, the classification entitled "Material Tester II" involves
the same job duties as the classification entitled "Material
Tester/Inspector II".
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CERTIFICATION OF CONTRACT/BIDDER

The below signed contractor/bidder hereby certifies that it is not barred from bidding
on this or any other contract due to any violation of either Section 33E-3 or 33E-4 of
Article 33E, Public Contracts, of the Illinois Criminal Code of 1961, as amended. This
certification is required by Public Act 85-1295. This Act relates to interference with
public contracting, bid rigging and rotating, kickbacks and bribery.

SIGNATURE OF CONTRACTOR/BIDDER

TITLE

DATE

THIS FORM MUST BE RETURNED WITH YOUR BID TO:

Joliet Junior College District #525
Office of Facility Services

Main Campus L Building, L1005
1215 Houbolt Road

Joliet, IL 60431-8938
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CERTIFICATE OF COMPLIANCE WITH
ILLINOIS DRUG-FREE WORKPLACE ACT

, does hereby certify pursuant to the Illinois Drug-Free
Workplace Act (30 ILCS 580/) that [he, she, it] shall provide a drug-free workplace
for all employees engaged in the performance of work under the contract by complying
with the requirements of the Illinois Drug-Free Workplace Act and, further certifies,
that [he, she, it] is not ineligible for award of this contract by reason of debarment for
a violation of the Illinois Drug-Free Workplace Act.

By Authorized Agent

Date

SUBSCRIBED AND SWORN TO before me
This day of , 20

NOTARY PUBLIC
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EXECUTE AND ATTACH TO PROPOSAL FORM
JOLIET JUNIOR COLLEGE - REQUEST FOR BID

DRAWINGS ARE AVAILABLE ON THE FOLLOWING WEBSITE:
WWW.JJC.EDU/INFO/PURCHASING

BID FORM

To: Joliet Junior College
1215 Houbolt Road
Joliet, IL 60431-8938

Project:

Date:

Submitted by:

(Full Name)

(Address)

(City, State, Zip)

(Phone) (Fax) (Email)
PART 1 OFFER

Having examined the site and having familiarized itself with the conditions affecting
the cost of the work associated with the , and with
the bidding documents, Bidder herby proposes to perform everything required and to
furnish all labor, materials, necessary tools, expendable equipment and transportation
services necessary to complete in a workmanlike manner the subdivision of work
stated above in accordance with the bidding documents for the following sums:

Parking Lot E3:

Dollars($ )
Write amount in both alpha and numeric, in case of discrepancy the lesser
amount shown will govern.

Parking Lot E4:

Dollars($ )
Write amount in both alpha and numeric, in case of discrepancy the lesser
amount shown will govern.
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K-Building Access Drive:

Dollars($

)

Write amount in both alpha and numeric, in case of discrepancy the lesser

amount shown will govern.

We have included herewith, the Security Deposit as required by the Instructions to

Bidders.
Unit Pricing:
Iltem Description | Unit | Quantity Unit Price Total Price
A. Parking Lot E3
1. | Traffic Control LS 1
2. | Patch base SY 750
3. | Adjust storm structure EA 1
4. | Remove (grind) bituminous surface 1.5" SY 5450
5. | Bituminous surface course 1.5" SY 5450
6. | Pavement marking LF 4300
7. | ADA parking stall EA 6
Subtotal
B. Parking Lot E4
1. | Traffic control LS 1
2. | Patch base SY 750
3. | Adjust storm structure EA 3
4. | Remove (grind) bituminous surface 1.5" SY 6736
5. | Bituminous surface course 1.5" SY 6736
6. | Pavement marking LF 5040
7. | ADA parking stall EA 6
Subtotal
C. KBuilding Access Drive
1. | Siltfence LF 300
2. | Remove "driveable grass" SY 400
3. | Excavation to subgrade CY 70
4. | Aggregate base course 12" SY 400
5. | Bituminous binder course 2" SY 400
6. | Bituminous surface course 1.5" SY 400
7. | Aggregate shoulder 6" SY 100
8. | Restoration SY 500
Subtotal

TOTAL IMPROVEMENTS
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PART 2 ACCEPTANCE

This offer shall be open to acceptance and is irrevocable for thirty (30) days from the
Bid closing date.

If the bid is accepted by the Owner within the time period stated above, we will:

A Execute the Agreement within ten (10) days of receipt of Notice of
Award.

B. Furnish the required bonds within ten (10) days of receipt of Notice of
Award in the form described in the Instruction to Bidders.

C. Furnish the required Certificate of Insurance within ten (10) days of
receipt of Notice of Award in the form and amounts described in the
Instruction to Bidders.

D. Commence work as established by the written Notice to Proceed.

If this Bid is accepted within the time stated, and we fail to commence the Work or
we fail to provide the required Bonds(s), the Security Deposit shall be forfeited as
damages to the Owner by reason of our failures.

In the event our Bid is not accepted within the time stated above, the required
security deposit shall be returned to the undersigned, in accordance with the
provisions of the Instructions to Bidders; unless a mutually satisfactory arrangement
is made for its retention and validity for an extended period of time.

PART 3 CONTRACT TIME

If the Bid is accepted, we will:

A. Complete the work in manner consistent to meet the requirements of the
schedule ( ) consecutive calendar days from the date established

as the Date of Commencement in the Notice to Proceed.

B. Contractor has examined the Schedule included in these documents and takes
no exception, or records the following exceptions:

PART 4 CONTRACTOR’S FEES FOR CHANGES IN THE WORK

Lump Sum of Time and Materials Changes: We the undersigned bidder agree that
the following percentages for overhead and profit shall be added to job costs for the
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net amount of work added to or deleted from the contract by written lump sum or
time and material change orders recommended by the Engineer and approved by the
Owner:

Add to net extra for job costs for additional work performed by:

Our own forces 12%
Our subcontractor 5% (including assigned subcontractors)

Note: Insurance, bond, and taxes are considered as job cost items and are not
included in the percentages listed above.

PART 5 ADDENDA
The following Addenda have been received. The modifications to the Bid

Documents noted therein have been considered and all costs thereto are included in
the Bid Sum.

Addendum # Dated
Addendum # Dated
Addendum # Dated

PART 6 SUBCONTRACTORS

A. The following work will be performed (or provided) by the
Subcontractors we have indicated below:

Name of Subcontractor Work Performed
1.
2.
3.
4,
B. We understand, and hereby agree, that we are obligated to use the

indicated subcontractors, unless prior written permission to change has
been obtained from the Owner.

PART 7 RELATED WORK EXPERIENCE

List a minimum of three jobs of similar type and scope performed in the last five
years:

1. Client:
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Building:

Phone:

Contact Name:

Dollar Amount:

2. Client:

Building:

Phone:

Contact Name:

Dollar Amount:

3. Client:

Building:

Phone:

Contact Name:

Dollar Amount:

PART 8 BID FORM ADDITION

Apprenticeship and Training Certification

In accordance with the Illinois Procurement Code, the Bidder certifies that the work
to be performed by it and/or its subcontractors shall, at the time of such bid opening
and at the time of the performance of work pursuant to the terms of this Contract, shall
have participated in the approved apprenticeship and training programs as provided
for above. The bidder shall list, in the space below, the official name of the program
sponsor holding the certificate of registration or all types of work or crafts in which
the bidder is a participant and that will be performed by the bidder and its sub-
contractor’s employees. Work that will be sub-contracted shall be indicated to be
subcontracted work as provided for herein. Failure to list required information may
result in disqualification of bid.
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PART 9 CONTRACTOR EVALUATION

Upon completion of the project, a Construction Contractor Performance Evaluation
form will be completed by the A/E and the JJC Project Coordinator. The contractor
will be evaluated in the following categories:

Professionally Administered and Supervised Work

Business Practices

Overall Performance

Workmanship

Timeliness

Project Management

PART 10 BID FORM SIGNATURES(S)
The Corporate Seal of:

(Bidder — please print the full name of your Proprietorship, Partnership, or
Corporation)

Was hereunto affixed in the presence of:

(Authorized signing officer) (Title)
(Seal)
(Authorized signing officer) (Title)

If the bid is a joint venture or partnership, add additional forms of execution for each
member of the joint venture in the appropriate form or forms as above.

END OF SECTION
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