

### Bid Comparison Form

Job/ Sub Job: Project: Completed By: Date:  
 4764-009 Joliet Junior College -Master Facilities Plan - 2011 Site Work Al Zakariya / Tom Weeks 1/26/2011

Release / Bid Package No. Description of Package: **Page 1 of 3**  
**Release 23 - B.P. 02L** **Building Demolition Work**

**Firms Submitting Bids**

- |                                     |                                   |                          |
|-------------------------------------|-----------------------------------|--------------------------|
| <u>1 Alessio &amp; Sons Company</u> | <u>3 American Demolition Corp</u> | <u>5 D. Construction</u> |
| <u>2 Alpine Demolition Services</u> | <u>4 Bisping Construction</u>     | <u>6 DMD Services</u>    |

**Comparison of Bids**

Bid Details	1	2	3	4	5	6
Attended Pre-Bid Meeting (Y/N)	Y	Y	Y	Y	Y	Y
In District	IN	OUT	OUT	IN	IN	OUT
10% Bid Bond or cashier check	Y	Y	Y			Y
Supplement(s): 1-3	1-3	1-3	1-3			1-3
<b>Base Bid Amount:</b>	482,500.00	318,380.00	337,730.00			236,842.50
<b>Alternates:</b>						
N/A						



**Bid Comparison Form**

Job/ Sub Job: 4764-009      Project: Joliet Junior College - Master Facilities Plan - 2011 Site Work      Completed By: Al Zakariya / Tom Weeks      Date: 1/26/2011

Release / Bid Package No. **Release 23 - B.P. 02L**      Description of Package: **Building Demolition Work**      **Page 3 of 3**

**Firms Submitting Bids**

13 NES, Inc. \_\_\_\_\_

\_\_\_\_\_

**Comparison of Bids**

Bid Details	13					
Attended Pre-Bid Meeting (Y/N)	Y					
In District	OUT					
10% Bid Bond or cashier check						
Supplement(s): 1-3						
Base Bid Amount:						
Alternates:						
N/A						

**Bid Comparison Form**

Job/ Sub Job: 4764-009      Project: Joliet Junior College -Master Facilities Plan - 2011 Site Work      Completed By: Al Zakariya / Tom Weeks      Date: 1/26/2011

Release / Bid Package No. **Release 23 - B.P. 02M**      Description of Package: **Site Grading/Storm Utilities Work**      Page 1 of 3

**Firms Submitting Bids**

- |                             |                            |                     |
|-----------------------------|----------------------------|---------------------|
| 1 Austin-Tyler Construction | 3 Bisping Construction Co. | 5 DuPage Topsoil    |
| 2 Baish Excavating          | 4 D. Construction          | 6 Flexible Pavement |

**Comparison of Bids**

Bid Details	1	2	3	4	5	6
Attended Pre-Bid Meeting (Y/N)	Y	Y	Y	Y	Y	Y
In District	IN	OUT	IN	IN	OUT	IN
10% Bid Bond or cashier check			Y		Y	
Supplement(s): 1-3			1-3		1-3	
<b>Base Bid Amount:</b>			1,449,250.00		1,687,595.00	
<b>Alternates:</b>						
N/A						

**Bid Comparison Form**

Job/ Sub Job: 4764-009      Project: Joliet Junior College - Master Facilities Plan - 2011 Site Work      Completed By: Al Zakariya / Tom Weeks      Date: 1/26/2011

Release / Bid Package No. **Release 23 - B.P. 02M**      Description of Package: **Site Grading/Storm Utilities Work**      Page 2 of 3

**Firms Submitting Bids**

7 Hoppy's Landscaping, Inc.      9 John Keno & Co.      11 P.T. Ferro  
 8 J.Russ & Co.      10 Leon Construction Company      12 Schwartz Excavating

**Comparison of Bids**

Bid Details	7	8	9	10	11	12
Attended Pre-Bid Meeting (Y/N)	Y	Y	Y	Y	Y	Y
In District	IN	IN	OUT	OUT	IN	OUT
10% Bid Bond or cashier check	Y	Y				
Supplement(s): 1-3	1-3	1-3				
<b>Base Bid Amount:</b>	\$1,178,450.00	\$1,106,400.73				
<b>Alternates:</b>						
N/A						

**Bid Comparison Form**

Job/ Sub Job: Project: Completed By: Date:  
 4764-009 Joliet Junior College - Master Facilities Plan - 2011 Site Work Al Zakariya / Tom Weeks 1/26/2011

Release / Bid Package No. Description of Package: **Page 3 of 3**  
**Release 23 - B.P. 02M Site Grading/Storm Utilities Work**

**Firms Submitting Bids**

13 Tenco Excavating \_\_\_\_\_

14 V3 Construction \_\_\_\_\_

**Comparison of Bids**

Bid Details	13	14				
Attended Pre-Bid Meeting (Y/N)	Y	Y				
In District	OUT	OUT				
10% Bid Bond or cashier check						
Supplement(s): 1-3						
<b>Base Bid Amount:</b>						
<b>Alternates:</b>						
N/A						

**Bid Comparison Form**

Job/ Sub Job: 4764-009      Project: Joliet Junior College -Master Facilities Plan - 2011 Site Work      Completed By: Al Zakariya / Tom Weeks      Date: 1/26/2011

Release / Bid Package No. **Release 23 - B.P. 03D**      Description of Package: **Concrete/Asphalt Paving Work**      Page 1 of 3

**Firms Submitting Bids**

- |                          |                             |                                   |
|--------------------------|-----------------------------|-----------------------------------|
| 1 A. Lamp Concrete       | 3 Accu-Paving Co.           | 5 Builders Concrete Services, LLC |
| 2 Abbey Paving Co., Inc. | 4 Austin-Tyler Construction | 6 D. Construction                 |

**Comparison of Bids**

Bid Details	1	2	3	4	5	6
Attended Pre-Bid Meeting (Y/N)	Y	Y	Y	Y	Y	Y
In District	OUT	OUT	OUT	IN	OUT	IN
10% Bid Bond or cashier check		Y	Y	Y		Y
Supplement(s): 1-3		1-3	1-3	1-3		1-2
<b>Base Bid Amount:</b>		974,600.00	1,028,000.00	1,027,786.00		1,062,000.00
<b>Alternates:</b>						
N/A						

**Bid Comparison Form**

Job/ Sub Job: 4764-009      Project: Joliet Junior College - Master Facilities Plan - 2011 Site Work      Completed By: Al Zakariya / Tom Weeks      Date: 1/26/2011

Release / Bid Package No. **Release 23 - B.P. 03D**      Description of Package: **Concrete/Asphalt Paving Work**      Page 2 of 3

**Firms Submitting Bids**

- |                           |                                   |                     |
|---------------------------|-----------------------------------|---------------------|
| 7 Flexible Pavement, Inc. | 9 J&R 1st in Asphalt, Inc.        | 11 Orange Crush LLC |
| 8 Glander Paving, Co.     | 10 James A Fiala Paving Co., Inc. | 12 PKP Construction |

**Comparison of Bids**

Bid Details	7	8	9	10	11	12
Attended Pre-Bid Meeting (Y/N)	Y	Y	Y	Y	Y	Y
In District	IN	OUT	OUT	IN	OUT	OUT
10% Bid Bond or cashier check		Y			Y	
Supplement(s): 1-3		1-3			1-3	
<b>Base Bid Amount:</b>		\$1,049,673.00			\$1,024,941.00	
<b>Alternates:</b>						
N/A						

**Bid Comparison Form**

Job/ Sub Job:	Project:	Completed By:	Date:
4764-009	Joliet Junior College - Master Facilities Plan - 2011 Site Work	Al Zakariya / Tom Weeks	1/26/2011

Release / Bid Package No.	Description of Package:	<b>Page 3 of 3</b>
<b>Release 23 - B.P. 03D</b>	<b>Concrete/Asphalt Paving Work</b>	

**Firms Submitting Bids**

13 P.T. Ferro		
14 Tricon Concrete		

**Comparison of Bids**

Bid Details	13	14				
Attended Pre-Bid Meeting (Y/N)	Y	Y				
In District	IN	IN				
10% Bid Bond or cashier check	Y	Y				
Supplement(s): 1-3	1-3	1-3				
<b>Base Bid Amount:</b>	\$1,013,554.00	\$1,345,653.00				
<b>Alternates:</b>						
N/A						

**Bid Comparison Form**

Job/ Sub Job: 4764-009      Project: Joliet Junior College -Master Facilities Plan - 2011 Site Work      Completed By: Al Zakariya / Tom Weeks      Date: 1/26/2011

Release / Bid Package No. **Release 23 - B.P. 16L**      Description of Package: **Electrical Work**      Page 1 of 1

**Firms Submitting Bids**

- |                           |                        |                         |
|---------------------------|------------------------|-------------------------|
| 1 Broadway Electric, Inc. | 3 Indicom Electric     | 5 Palos Electric        |
| 2 Excel Electric          | 4 JB Contracting Corp. | 6 Richmond Electric Co. |

**Comparison of Bids**

Bid Details	1	2	3	4	5	6
Attended Pre-Bid Meeting (Y/N)	Y	Y	Y	Y	Y	Y
In District	OUT	IN	IN	OUT	OUT	OUT
10% Bid Bond or cashier check	Y	Y	Y	Y	Y	
Supplement(s): 1-3	1-3	1-3	1-3	1-3	1-3	
<b>Base Bid Amount:</b>	350,000.00	319,500.00	386,800.00	316,443.00	288,700.00	
<b>Alternates:</b>						
N/A						