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BID FORM 
for 

JOLIET JUNIOR COLLEGE, MFP Ph1 
Joliet, IL 60431 

GILBANE JOB NO. 4764 
 

BID RELEASE 28, BID PACKAGE 09O 
CARPET & RESILIENT FLOORING WORK 

BUILDINGS J & K RENOVATIONS – PHASE 2 
December 13, 2011 

 
MANDATORY PRE-BID:   December 20, 2011 
TIME:     10:00 AM CST 
LOCATION:      Joliet Junior College 
    Theater K1000 
Last date for Bidder’s questions is 01/02/2012 by 2:00 PM 

 
PROPOSAL DUE DATE:   January 09, 2012 
TIME:     2:00 PM CST 
BID OPENING LOCATION:  Joliet Junior College 
          Board Room A3104 

 
 
       
 Joliet Junior College, Illinois Community College District No. 525 
 Office of Business and Auxiliary Services 
 1215 Houbolt Road 
 Campus Center – Room 3102 
 Joliet, Illinois 60431-8938 

Attn: Judy Mitchell, Director of Business and Auxiliary Services 
 
 
FIRM NAME: 
  
 
  
 
 , the undersigned. 
 
A. Proposes to furnish all labor, materials, equipment, and services as required to satisfactorily complete all 

Carpet & Resilient Work herein described as Bid Package No. 09O as required for the construction and 
completion of the Building J 3rd Floor Renovations in accordance with the Drawings and Specifications 
as prepared by Legat Architects (Architect) and their Consultants, the Contract Documents, Project 
Manual Volumes 1 and 2, dated December 13, 2011, this Bid Form, and all documents incorporated by 
reference. It is expressly understood by the Bidder that each of the enumerated documents as set forth in 
this paragraph are incorporated by reference as part of the Bid Proposal. 

         
B. All work required by the foregoing documents will be accomplished for the Lump Sum Bid Price of 

 
___________________________________________________________________________________ 
 
___________________________________________($                                           ) 

(Show amount in both words and figures, in case of discrepancy amount shown in words will govern) 
 

 
SUBMIT 1 ORIGINAL 

AND 2 COPIES 
 

 
FORWARD 

PROPOSAL TO 
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The Lump Sum Bid Price above EXCLUDES all applicable sales, consumer, use and other similar taxes 
for the project on the equipment and materials to be incorporated into the work (project is tax-exempt); 
INCLUDES all insurance premiums required to meet Schedule "A" - Insurance Specifications; and 
INCLUDES all premiums for Performance and Labor & Material Payment Bonds in the sum of one 
hundred ten percent of the Contract price. 
 

C. Bidder agrees that upon award of the contract by Joliet Junior College if written notice of the 
acceptance of this bid is mailed or delivered to the undersigned within sixty (60) days after the Proposal 
Due Date, or any time thereafter before it is withdrawn, the undersigned shall meet with representatives 
of Joliet Junior College and Gilbane Building Company at Joliet Junior College’s office or at a mutually 
agreed upon location to execute the contract which is included as an Exhibit within this Project Manual. 
 The Trade Contractor’s contract will be held by and made with Joliet Junior College; Gilbane Building 
Company will be acting on the behalf of Joliet Junior College as their Construction Manager (agent).  A 
Performance Bond and Labor & Material Payment Bond will be delivered to the Construction Manager 
at the time of execution of the Contract on the form contained within the Project Manual identifying 
Joliet Junior College and Gilbane Building Company as dual obligees. Failure to execute said contract 
within ten (10) days after receipt of written Notice to Proceed may be considered a default under the 
obligation of the bid bond.  Insurance certificates shall be provided before starting on-site activities if 
such activities occur before the Contract is signed. 

 
By submitting its bid, the Bidder hereby agrees that the Owner may, in its sole discretion, decide which 
combination of base bid plus alternates, (if any) would provide the Owner with the most efficient 
expenditure of the Owner's funds with respect to any particular Bidder.  Owner's selection and 
determination of which combinations of base bid plus alternates (if any) would provide the most 
efficient expenditure of the Owner's funds shall form the basis of awarding the contract.  By submitting 
its bid, Bidder further agrees that the sum total of the base bid plus alternates (if any) as so determined 
by the Owner separately for each Bidder shall be deemed to be such Bidder's bid for purposes of 
determining the lowest responsible Bidder for such portion of the work or for such bid package.  Such 
determination by the Owner shall not be subject to challenge by the Bidder. 

 
 
D. The above price includes all stipulations and requirements of Supplement 

Numbers:________________________________________________________________, which have 
been received and accepted by the undersigned. 

 
 
E. MILESTONE SCHEDULE DATES 

 See the Draft Milestone/Sequencing Schedule for reference.  Dates and durations given are for reference 
only and are subject to change.  Each awarded Trade Contractor, within 30 calendar days of being 
notified of their award, shall provide a CPM schedule (utilizing Primavera Project Planner or SureTrack 
software) to the Construction Manager defining scope of work items, items requiring fabrication, etc.; 
each with their respective anticipated start dates, end dates and durations.  Trade Contractor is to 
identify any areas of potential conflict which may impact the Draft Milestone/Sequencing Schedule 
durations and/or milestones and/or prevent the Trade Contractor in meeting the expected start and finish 
dates identified in the Draft Milestone/Sequencing Schedule.  
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All work is to be completed in accordance with the Draft Milestone/Sequencing Schedule Dates as follows. 
 Start dates for each area are subject to areas being vacated by current occupants and completion of 
abatement activities by others, if required. Start dates earlier than 03/05/2012 are dependent on the 
Contractor returning signed contract, bonds, and certificates of insurance prior to the start date. Completion 
dates are mandatory to meet Owner requirements for occupancy for academic purposes.  Contractor shall 
collaborate with other Trades to meet these dates, and shall include in their proposal all costs to meet these 
dates, should accelerated procedures be required.  Renovation of areas that will be occupied during 
renovation (noted below) shall be phased as directed by Gilbane to permit Owner operations during the 
renovation. 

Bid Release 28 - Milestone Schedule Dates (Estimated) 
   
  Start Finish 
Contract Award (Board Meeting) 02/07/2012 02/07/2012 
Contracting, insurance, bonds, etc. 02/08/2012 02/29/2012 
Anticipated Mobilization Date 03/05/2012 03/05/2012 
Submittals and Review 02/27/2012 04/09/2012 
Area 1A:  Art Gallery  03/19/2012 06/01/2012 
Area 1B:  Cafe 03/19/2012 06/22/2012 
Area 13:  First Floor of K 05/28/2012 06/29/2012 
Area 2A: Second Floor of K 07/02/2012 07/18/2012 
Area 3A: Third Floor of J (Music Department) 03/06/2012 07/27/2012 
Complete Punchlist and Contract Closeout 07/30/2012 09/28/2012 
 
AREA 1A ART GALLERY  AREA 1B CAFE 
Room Number Room Description  Room Number Room Description 
J1004 Art Gallery  J1057 Cafe 
J1004A Gallery Workroom  J1057A FS Storage 
J1010 Storage  J1057B FA Storage 
J1011 Storage  J1070 Vending 
     
AREA 1C FIRST FLOOR K  AREA 2A SECOND FLOOR K 
Room Number Room Description  Room Number Room Description 
K1001 Future Black Box  K2009 Classroom 
K1001A Storage    
K1003 Classroom    
     
AREA 3A THIRD FLOOR J  AREA 3A(con) THIRD FLOOR J 
Room Number Room Description  Room Number Room Description 
     
J3001A Corridor  J3026B Recording Tech Storage 
J3002 Future Storage  J3028 Mechanical 
J3002A Area of Refuge  J3029 Music Storage 
J3002B Custodial  J3030 Band 
J3003 Corridor  J3031 IDF Closet 
J3004 Unassigned  J3032 Shelled Space 
J3004D Media  J3033 Corridor 
J3006 Faculty  J3033A Corridor 
J3007 General Music Theory  J3034 Choir 
J3008 Faculty  J3035 Corridor 
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J3009 Vocal Studio  J3037 Lobby 
J3010 Faculty  J3039 Lobby 
J3011 Vocal Studio  J3041 Mechanical 
J3012 Faculty  J3045 Toilet 
J3013 Faculty  J3047 Mechanical 
J3014 Media Office  J3047A Boiler Room 
J3014A Media Conference  J3047B Electrical 
J3015 Recording Tech Classroom  J3048 Corridor 
J3016 Media Storage  J4025 Classroom 
J3017 Piano  J4032 Mechanical 
J3018 Recording Lab  J4040 Mechanical 
J3018A Storage  J4042 Classroom 
J3019 Corridor  J4052 Shared Office 
J3021 Corridor  J4053 Mechanical 
J3023 Mechanical  J4060 Mechanical 
J3026 Area of Refuge    
 
 

F. TRADE-SUBCONTRACTORS 

The following trade subcontractors are proposed for the item of work listed.  Trade Subcontractors are 
subject to review per the General Conditions.  List only firms that will supply labor at the site. 
 

ITEM OF WORK TRADE SUBCONTRACTORS 

  

  

  

  

 
 
G. NOT USED 
 
 
H. UNIT PRICES 
 

Unit Prices shall be used, where applicable, to make adjustments to the cost of the Work due to 
changes. ALL Unit Prices submitted shall be complete in-place prices and include all costs for 
overhead, profit, bond costs, labor, materials, equipment, engineering, shop drawings and any other 
incidentals related to the completion of the Work, and shall remain firm for the period of the contract.  
Deductive unit prices will be calculated at no less than 85% of the additive unit price.    
 

Unit Prices (furnished and installed unless noted otherwise): 
Description 

 
Cost 

Ceiling Tile complete in place; based on 100 sf $                            /sf          
Ceiling Grid complete in place; based on 100 sf $                           /sf        
Metal Studs complete in place; based on 20 lf $                            /lf       
New Door & Frame complete in place; based on one set $                           /set 
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Paint Existing Door & Frame; based on one set $                           /set 
 
 

I. ALTERNATE PRICES 
 

An Alternate Price shall include all costs associated with the changes, omissions, additions or other 
adjustments to the Work of this Bid Package (Contract), which are described in the Alternate, or are 
reasonably inferable there from.  Claims for extras resulting from changes caused by the acceptance or 
rejection of any Alternate will not be allowed.  Alternate prices shall also include all costs of overhead, 
profit and bond costs associated with the work of the Alternate, whether additive or deductive. 

 
The Drawings, Specifications and other Contract Documents shall be considered appropriately modified 
by either the acceptance or rejection of the various Alternates.  The Owner and the Construction 
Manager expressly reserve the right to accept or reject any, or all, Alternate Prices, and in any sequence. 
 Acceptance or rejection of any Alternate does not relieve the Bidder of timely completion of the Work 
within the time periods indicated. 

 
 Alternate No.1:  Perform all work associated with converting existing rooms J1057, J057A, J1057B, 

J057C, J1057D & J057E into the new Café Space (Rooms J1057, J1057A. J1057B & J1070) as 
indicated on the drawings. 

        $____________________________________ 
 
 Alternate No.2:  Perform all work associated with renovating Classrooms K1001, K1001A, K1003 & 

K2009 on the First and Second Floors of Building K, as indicated on the drawings. 
 
        $____________________________________ 
 
 
J. COST ALLOWANCES 
 

The Bidder includes the following Cost Allowances in the total Lump Sum Amount of the Base Bid for 
this Bid Package.  See General Conditions for definition of Allowances. 
 

The Trade Contractor must include the cost of the allowances in the Base Bid.  The Base Bid cost of 
this package should include the appropriate mark-up on the allowances.  All work completed under 
the allowance will be paid at cost since the mark-up is incorporated in the base bid.  Trade 
Contractors are not entitled to any unspent balance. 
 
Cost Allowances: 
 

 
 

1 

General  Cleanup Allowance: 
This cost will be used for clean-up of unidentifiable trash and debris as 
directed by the Construction Manager, and will be deducted from the 
Contract Sum to pay for clean-up services. Costs for this scope of 
work item are over and above costs for clean-up required by this Trade 
Contractor for their daily clean-up/general conditions.   This 
requirement does not eliminate this Trade Contractors responsibility 
for the daily clean-up of his/her work efforts. 

 
$ 5,000.00 
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2 Skim Coat and Leveling Allowance: 
Include in the Base Bid for skim coat, leveling and patching for 
cracks, holes and depressions in slabs beyond the base bid 
requirements as determined and at the direction of the Construction 
Manager. 

 
$20,000.00 

  

Total of all Allowances  

 
 

$25,000.00 

 
 

K. COST AND QUANTITY BREAKDOWN 
 

In order to properly evaluate the Proposal, provide the following information.  The Scope of Work to be 
awarded will not be influenced by the cost and quantity information requested here.  Do NOT include 
the cost of any alternates in base bid or in the following information.  Cost and quantity breakdown 
shall include all related work to the subject category. 
 

 Cost Breakdown 
  

Sub Base Preparation Work $ 

Resilient Flooring and Base Work $ 

Carpet Tile Work  $ 

Laminate Flooring Work  $ 

Floor Protection & Removal $ 

Cleanup of own debris (this is above and beyond the cost 
identified in Allowance #1) 

$ 

Total sum of Allowances described above $ 25,000.00 

Total bond cost $ 

Mobilization $ 

Shop drawings and submittals $ 

Miscellaneous not included above (define below) $ 

 
Total Bid (Total of all items above including the 
Allowances) 
 

 
$ 

   
2.  Quantity Breakdown 
 
  

Item Quantity    Material Cost  Installation Cost      Total Cost 

Resilient Flooring                  SF $ $ $ 
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Resilient Base                  SF $ $ $ 

Carpet Tile                  SF $ $ $ 

 
L. SCOPE OF WORK  
 

1. Description of Work Included: 
 
  Except for those items (if any) specifically noted in the section below entitled "Work Excluded 

From This Bid Package", the work of this Bid Package shall INCLUDE, but is not necessarily 
limited to, all of the following: 

 
a. All items of work required by, and/or specified in, those sections of the Specifications which 

are listed herein under Section M SPECIFICATIONS – Specific Sections. 
 
b. All items of work related to the "Scope of Work", which are indicated in the Specifications 

which are listed herein under Section M SPECIFICATIONS – Related Sections. 
 

c. All items of work related to the "Scope of Work", which are shown on the Drawings listed 
herein under Section N CONTRACT DRAWINGS. 

 
d. The following "Specific Items to be Included” are related to those required by the above 

referenced documents and are to be provided under, and hereby form a part of, the Scope of 
Work of this Bid Package (Contract).  Should any conflict exist between this written Scope of 
Work and any scope items implied by the above referenced documents, this Scope of Work 
shall govern. 

 
 

SPECIFIC ITEMS TO BE INCLUDED 
 

Perform complete all "Carpet & Resilient Flooring Work" and related work as required by and in 
accordance with the Conditions of Contract, Drawings, Specifications, and elaborations below.  The 
Work shall include all labor, materials, equipment, and related items necessary to complete all of the 
work defined in the following specification sections, except for those noted exclusions or clarifications 
listed below. 

In general, the following clarifies the scope of work to be included.  It is intended for clarification and 
convenience only and is not intended to limit any portion of the scope of this bid package. 

1. Provide all resilient flooring, carpet tile, laminate flooring, resilient base, transition and edge strips, 
accessories, and all backing, adhesives, trim, sealants, primers, etc., required for a complete 
installation. 

2. This Trade Contractor shall be responsible for all sub-floor preparation as is required by specification 
and manufacturer’s recommendations, including but not limited to all grinding, sanding, cleaning, 
control joints, vacuuming, and sub-floor filling required to provide a smooth, flat, hard surface. 
Remove all layout paint as required. Installation of work shall be considered an acceptance of 
substrate. 

3. Skim coat, patching, and leveling in existing areas beyond the base bid requirements will be at the 
direction of the Construction Manager and will come out of the Skim Coat and Leveling Allowance. 

4. This Trade Contractor is responsible for protecting their work after installation until occupancy and 
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final turn-over to the Owner. Using clean, non-staining, reinforced building paper or reinforced plastic 
sheets provide wall to wall protection over 100% of the surface of materials installed in this bid 
package. In addition, in all corridors, provide plywood or hardboard covers for the entire width of the 
corridors. Securely tape all seams and joints in paper, plastic sheets, plywood and/or hardboard. 
Securely fasten plywood or hardboard to plastic sheets or paper. Maintain and repair as necessary 
temporary floor protection from the time it is installed until it is removed just prior to occupancy and 
turn-over to the Owner. Remove and dispose floor protection materials when directed by the 
Construction Manager. 

5. The existing flooring is being removed under a separate contract. The floors will be turned over to this 
Trade Contractor after heavy broom sweeping. Light/fine broom sweeping is included in this Bid 
Package. Installation of work shall be considered an acceptance of substrate. 

6. Field verify, account for, take into consideration, and take appropriate precautions for all floor drains, 
floor clean-outs, recessed access panels, electrical floor boxes, miscellaneous anchors, recessed 
frames, thresholds, etc., that may impact this Trade Contractor’s scope of work.  Allow for patching 
around all floor drains and clean-outs to a diameter of four (4) feet from the drain or clean-out. The 
Trade Contractor to allow proper pitch to floor drains.  

7. This trade contractor shall protect all adjacent areas of work. Remove protection after completion of 
the work of this bid package and repair all damaged areas as necessary and required. This trade 
contractor shall be responsible for protection of his or her own work during the duration of this trade 
contractor’s scope of work. This trade contractor is also responsible for the covering his or her own 
work as required by specification. 

8. Leave all areas in a broom swept condition, free of all construction debris.  Clean up of all work areas 
is to be done on a daily basis to maintain a clean and safe working environment.  This Trade 
Contractor must include all costs necessary to clean up after themselves and also dispose of debris into 
the appropriate gondolas provided by the General Trades Contractor. 

9. Provide all moisture content and ph testing, as required per the specifications on all subsurfaces to 
receive this trade contractor’s work. Gilbane is to be notified verbally immediately (and in writing 
within 24 hrs.) of all tests that are above the manufacturer’s specified limits. 

10. This contractor shall be responsible for providing a final cleaning of his or her work upon completion 
of this Trade Contractor’s work. 

11. All debris and materials demolished by this Trade Contractor shall be removed from the project site 
daily. Stockpiling of debris on the site will not be permitted.  Dumpsters for the completion of this 
work shall be provided by the General Trades contractor.  Please note for this project, Gilbane has 
adopted a policy to reduce the amount of construction waste being sent to landfills by 75%.  To that 
end, the successful General Trades contractor will be required to provide documentation indicating 
that at least 75% of the entire construction waste shipped from this project has been recycled. This 
trade contractor will be required to comply with Gilbane’s construction waste management plan which 
is included in the front ends. 

GENERAL PROVISIONS 

1. The word Trade Contractor and the word Subcontractor are used interchangeably in the documents. 
Therefore where the words Trade Contractor or Subcontractor are used in the document, it shall mean 
a Contractor having a contract with the Owner unless it is apparent by the content of the usage that the 
Subcontractor reference is assumed to be a Subcontractor to a Contractor having a contract with the 
Owner. 

2. The Construction Manager shall approve trade Contractor’s Project Manager and Full Time, On-Site 
Superintendent (s). The Project Manager and Superintendent will be qualified and be able to make 
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decisions on items that have contractual implications that may occur so as not to delay the progress of 
the project. The Project Manager and Superintendent shall not be changed without prior written 
approval of the Construction Manager. 

3. Where the General Requirements or the Technical Specifications indicate that the Trade Contractor 
will be “directed by” or “as indicated or designated by” the Architect all such directions, indications 
and/or designations etc., shall be through the Construction Manager. All work performed by a Trade 
Contractor as directed by or as indicated or designated by the Owner, its consultants or the Architect 
which has not been communicated to the Trade Contractor through the Construction Manager shall not 
be an added cost to the Trade Contractor’s contract with Gilbane and may be subject to rework at the 
expense of the offending Trade Contractor or Trade Contractors. 

4. The Trade Contractor’s Project Manager shall be responsible to maintain an accurate record of 
deviation and changes in the work and reasons there of. The Construction Manager and Architect may 
elect to review the status of these documents on a monthly basis. Failure on the part of the Trade 
Contractor to maintain the As-Built Documents will be cause to reject the Trade Contractor’s monthly 
payment request in part or in total until the condition is corrected and the record documents are 
updated to reflect site conditions.  

5. Electronic Data and Documentation Submittal (e-Doc): Trade Contractors shall provide construction 
documentation in electronic documentation to support the Owner’s computerized asset, maintenance, 
or space management systems for: Equipment tagging, Updated as-built drawings, Submittal of 
Construction Documents, Asset Data, etc. Updated monthly and all submittals shall be completed prior 
to substantial completion. Refer to Manual 1 for more information on e-Doc. 

6. Before Substantial Completion of the contract, each Trade Contractor shall provide a Record 
Document indicating the as-built conditions including concealed locations and elevations. Record 
Documents shall incorporate all requirements as indicated in the Specifications and elsewhere in the 
bid documents.  Upon approval of Record Document, the Trade Contractor shall provide electronic 
files of all documents as well as two hard copies.  Electronic record files shall be in PDF format.  

7. The Trade Contractor shall be required to enter the RFI’s, Daily Work Reports and Submittals using 
iBuild (requires Internet Explorer 7 or higher and active X, no other software is required). The Project 
Manager and Superintendent will be required to attend a two (2) hour Computer training which will 
teach them how to use this program. Refer to Manual 1 for more information on iBuild. 

8. Trade Contractor shall immediately notify the Construction Manager in writing of his findings, 
especially upon finding unsatisfactory conditions that may affect his work and the quality of the work 
of others. 

9. Trade Contractor is responsible for all Drug Screen and Safety requirements, as outlined in the Safety 
Policy. 

10. The campus is an extremely busy site. Traffic patterns can be very congested at times and parking lots 
can fill up quickly. Extreme caution should be used at all times when entering and exiting the site.  

11. This Trade Contractor shall make arrangements with the Construction Manager for any storage 
provisions prior to mobilization. Outside storage must be coordinated with Gilbane. All areas 
disturbed by the action of the Trade Contractor shall be returned to their original condition at no 
additional expense to the owner.  

12. This Trade Contractor shall review all means of building access and make provisions to ensure that 
equipment provided by this Bid Package will fit through permanent doorways and/or structure. 

13. The Service Elevator at the east end of Building J may be utilized at pre-arranged times for delivery of 
materials and removal of debris.  Use must be coordinated around use by the Owner, who will occupy 
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portions of the building during the renovation.  Deliveries that are not scheduled in advance with 
Gilbane’s Project Manager may be refused access to the loading dock and elevator. 

14. This Trade Contractor is cautioned that its work will control the schedule of some of the work of other 
Trade Contractors. The schedule for this package is not an independent activity that can be completed 
early without concurrence from other effected Trade Contractors. At times, disruptive activities may 
be stopped or rescheduled to accommodate the Owner’s use of occupied areas of the building, for 
activities such as classes or exams.  These provisions shall be considered as a part of the cost of this 
Bid Package. 

15. Each Trade Contractor shall coordinate their work with the works of other trades and with the 
Construction Manager. 

16. This bid package construction work is phased will require multiple mobilizations to be include in the 
base bid as appropriate to accommodate various areas of construction required to complete the work. 

17. The Owner has employed a testing agency for this project.  This Trade Contractor shall conform to all 
testing requirements as identified within the Contract Documents.  The Trade Contractor shall provide 
48 hour notice to the Construction Manager prior to date testing agency needs to be on site to perform 
tests. 

18. In addition to the requirements for safety defined in the Conditions of Contract and the Construction 
Manager’s Safety Plan, the Trade Contractor shall submit within two weeks of Notice to Proceed a 
detailed safety plan defining it’s intentions and procedures to be used on the project to comply with all 
requirements of OSHA and Project Safety Program, including work rules, fall protection, hoisting 
procedures, protection of other trades and finished materials, etc. This Trade Contractor must include 
all costs necessary to address the requirements of the Safety and Project Quality Plan included in the 
Project Manual. 

19. Each Trade Contractor shall submit a CPM schedule utilizing Primavera Project Planner or SureTrack 
software within 30 days after notice to proceed. This schedule shall include all construction activities 
of the Trade Contractor and shall abide by all the requirements indicated in the bid documents 
pertaining to Critical Path Method Scheduling. The schedule shall include detailed information 
indicating dates work activities will occur in each Area of the occupied buildings.  Monthly updates of 
the schedule are required to be submitted along with the monthly Application for Payment. 

20. Each Trade Contractor shall field verify all existing conditions as required prior to commencing of 
work and shall make whatever modifications necessary to facilitate the installation of new work. Trade 
Contractor shall immediately notify the construction manager in writing of his findings, especially 
upon finding unsatisfactory conditions that may affect his work and the quality of the work of others. 

The above listed items are not intended to be an all-inclusive listing of the specified Contract Scope of 
Work, but are merely to highlight the major items of work. 

 
SPECIFIC ITEMS TO BE EXCLUDED 

 
The following specific item(s) of work contained in the above referenced documents are EXCLUDED 
from the work of this Bid Package (Contract): 
 

1. Removal of existing flooring 
2. Workroom J3004 & Workroom J3004A 
3. Dumpsters 
4. Sealing and Waxing of VCT 
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M. SPECIFICATIONS 
 

The following Specifications, together with the Drawings and other related items of work as described 
herein, further define the Scope of Work of the Bid Package (Contract). 
 
Specific Specification Sections 
 
Number   Title         Date 
 
DIVISION 1 – GENERAL REQUIREMENTS 
01 10 00  SUMMARY        12/13/11 
01 30 00  ADMINISTRATIVE REQUIREMENTS      12/13/11 
01 40 00  QUALITY REQUIREMENTS      12/13/11 
01 42 16  DEFINITIONS        12/13/11 
01 60 00  PRODUCT REQUIREMENTS      12/13/11 
01 61 16  VOLATILE ORGANIC COMPOUND (VOC) RESTRICTIONS  12/13/11 
01 61 16.01 ACCESSORY MATERIAL VOC CONTENT CERTIFICATION FORM 12/13/11 
01 70 00  EXECUTION REQUIREMENTS      12/13/11 
01 78 00  CLOSEOUT SUBMITTALS      12/13/11 
DIVISION 2 – SITE CONSTRUCTION 
02 41 00  DEMOLITION        12/13/11  
DIVISION 4 – UNIT MASONRY 
04 20 00  UNIT MASONRY       12/13/11  
DIVISION 5 – METALS 
05 50 00  METAL FABRICATIONS      12/13/11 
DIVISION 6 – WOOD & PLASTICS 
06 10 00  ROUGH CARPENTRY       12/13/11 
06 20 00   FINISH CARPENTRY       12/13/11 
06 41 00  ARCHITECTURAL WOOD CASEWORK     12/13/11 
DIVISION 7 – THERMAL & MOISTURE PROTECTION 
07 84 00  FIRESTOPPING        12/13/11 
07 90 05  JOINT SEALERS       12/13/11 
DIVISION 8 – DOORS & WINDOW 
08 11 13  HOLLOW METAL DOORS AND FRAMES    12/13/11 
08 31 00  ACCESS DOORS AND PANELS      12/13/11 
08 35 16  FOLDING GRILLES       12/13/11 
08 71 00  DOOR HARDWARE       12/13/11 
08 71 00.10 HARDWARE SETS       12/13/11 
   ACCESS CONTROL RESPONSIBILITY MATRIX    12/13/11 
08 80 00  GLAZING        12/13/11 
DIVISION 9 – FINISHES 
09 21 16  GYPSUM BOARD ASSEMBLIES      12/13/11 
09 22 16  NON-STRUCTURAL METAL FRAMING     12/13/11 
09 51 00  ACOUSTICAL CEILINGS      12/13/11 
09 83 22  ACOUSTIC DRAPERIES       12/13/11 
09 84 00  ACOUSTICAL ROOM COMPONENTS     12/13/11 
09 90 00  PAINTS AND COATINGS      12/13/11 
DIVISION 10 – SPECIALTIES 
10 11 01  VISUAL DISPLAY BOARDS      12/13/11 
10 26 01  WALL AND CORNER GUARDS      12/13/11 
10 44 00  FIRE PROTECTION SPECIALTIES     12/13/11 
DIVISION 12 – FURNISHINGS 
12 22 16  ROLLER SHADES TRACK AND ACCESSORIES    12/13/11 
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Related Specification Sections 
DIVISION 9 – FINISHES 
09 65 00   RESILIENT FLOORING       12/13/11 
09 68 13  TILE CARPETING       12/13/11 
DIVISION 21 – FIRE PROTECTION 
21 05 00  BASIC FIRE SUPPRESSION REQUIREMENTS    12/13/11 
21 05 29  FIRE SUPPRESSION SUPPORTS AND ANCHORS    12/13/11 
DIVISION 22 – PLUMBING 
22 05 00  BASIC PLUMBING REQUIREMENTS     12/13/11 
22 05 03  THROUGH PENETRATION FIRESTOPPING    12/13/11 
22 05 05  PLUMBING DEMOLITION FOR REMODELING    12/13/11 
22 05 29  PLUMBING SUPPORTS AND ANCHORS     12/13/11 
22 05 53  PLUMBING IDENTIFICATION      12/13/11 
22 07 19  PLUMBING PIPING INSULATION     12/13/11 
22 10 00  PLUMBING PIPING       12/13/11 
22 10 30  PLUMBING SPECIALTIES      12/13/11 
22 30 00  PLUMBING EQUIPMENT      12/13/11 
22 40 00  PLUMBING FIXTURES       12/13/11 
DIVISION 23 – HEATING, VENTILATING AND AIR CONDITIONING (HVAC) 
23 05 00  BASIC HVAC REQUIREMENTS      12/13/11 
23 05 03  THROUGH PENETRATION FIRESTOPPING    12/13/11 
23 05 05  HVAC DEMOLITION FOR REMODELING    12/13/11 
23 05 13  MOTORS        12/13/11 
23 05 29  HVAC SUPPORTS AND ANCHORS     12/13/11 
23 05 48  VIBRATION ISOLATION      12/13/11 
23 05 53  HVAC IDENTIFICATION      12/13/11 
23 05 93  TESTING ADJUSTING AND BALANCING    12/13/11 
23 07 13  DUCTWORK INSLATION      12/13/11 
23 07 16  HVAC EQUIPMENT INSULATION     12/13/11 
23 07 19  HVAC PIPING INSULATION      12/13/11 
23 09 00  CONTROLS        12/13/11 
23 09 13  INSTRUMENTATION       12/13/11 
23 11 23  NATURAL GAS PIPING       12/13/11 
23 21 00  HYDRONIC PIPING       12/13/11 
23 21 23  HVAC PUMPS        12/13/11 
23 22 00  STEAM AND STEAM CONDENSATE PIPING    12/13/11 
23 22 18  STEAM AND STEAM CONDENSATE SPECIALTIES   12/13/11 
23 23 00  REFRIGERATION PIPING AND SPECIALTIES    12/13/11 
23 25 00  CHEMICAL (WATER) TREATMENT     12/13/11 
23 31 00  DUCTWORK        12/13/11 
23 33 00  DUCTWORK ACCESSORIES      12/13/11 
23 34 23  POWER VENTILATORS       12/13/11 
23 36 00  AIR TERMINAL UNITS       12/13/11 
23 37 00  AIR INLETS AND OUTLETS      12/13/11 
23 40 00  AIR CLEANING        12/13/11 
23 51 00  BREECHINGS, CHIMNEYS AND STACKS    12/13/11 
23 52 33.14 HIGH EFFICIENCY NON-CONDENSING FINNED WATER TUBE BOILERS12/13/11 
23 62 13  AIR COOLED CONDENSING UNITS     12/13/11 
23 73 13  INDOOR MODULAR AIR HANDLING UNITS    12/13/11 
23 81 21  COMPUTER ROOM AIR CONDITIONING UNITS    12/13/11 
23 82 00  TERMINAL HEAT TRANSFER UNITS     12/13/11 
DIVISION 26 – ELECTRICAL 
26 05 00  BASIC ELECTRICAL REQUIREMENTS     12/13/11 
26 05 03  THROUGH PENETRATION FIRESTOPPING    12/13/11 
26 05 05  ELECTRICAL DEMOLITION FOR REMODELING   12/13/11 
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26 05 13  WIRE AND CABLE       12/13/11 
26 05 26  GROUNDING AND BONDING      12/13/11 
26 05 27  SUPPORTING DEVICES       12/13/11 
26 05 31  BOXES         12/13/11 
26 05 33  CONDUIT        12/13/11 
26 05 35  SURFACE RACEWAYS       12/13/11 
26 05 53  ELECTRICAL IDENTIFICATION      12/13/11 
26 09 33  LIGHTING CONTROL SYSTEMS     12/13/11 
26 22 00  DRY TYPE TRANSFORMERS      12/13/11 
26 24 16  PANELBOARDS       12/13/11 
26 24 19  MOTOR CONTROLS       12/13/11 
26 27 26  WIRING DEVICES       12/13/11 
26 28 13  FUSES         12/13/11 
26 28 16  DISCONNECT SWITCHES      12/13/11 
26 29 23  VARIABLE FREQUENCY DRIVES     12/13/11 
26 51 00  LIGHTING        12/13/11 
DIVISION 27 COMMUNICATIONS 
27 05 00  BASIC COMMUNICATION SYSTEM REQUIREMENTS   12/13/11 
27 05 05  TECHNOLOGY DEMOLITION FOR REMODELING   12/13/11 
27 05 26  COMMUNICATIONS GROUNDING     12/13/11 
27 05 28  INTERIOR COMMUNICATION PATHWAYS    12/13/11 
27 05 53  IDENTIFICATION AND ADMINISTRATION    12/13/11 
27 11 00  COMMUNICATION EQUIPMENT ROOMS    12/13/11 
27 13 00  BACKBONE CABLING REQUIREMENTS    12/13/11 
27 15 00  HORIZONTAL CABLING REQUIREMENTS    12/13/11 
27 17 10  TESTING        12/13/11 
27 17 20  SUPPORT AND WARRANTY      12/13/11 
27 41 00  PROFESSIONAL AUDIO/VIDEO SYSTEM    12/13/11 
27 53 13  CENTRAL CLOCK SYSTEM      12/13/11 
DIVISION 28 – ELECTRONIC ACCESS AND SECURITY 
28 13 00  ELECTRONIC ACCESS CONTROL     12/13/11 
28 31 00  FIRE ALARM AND DETECTION SYSTEMS    12/13/11 
 

    
N.  CONTRACT DRAWINGS 

Drawing # Title Rev Date 

GENERAL DRAWING LIST 
G-100 Title Sheet        12/13/11 

ARCHITECTURAL DRAWING LIST 
A-000 Legends, Notes, Partition Types and Door Schedule   12/13/11 
A-001 Code Information       12/13/11 
A-101-J Partial Ground Floor and First Floor Demolition Plans-Building J 12/13/11 
A-101-K First Floor Demolition Plan-Building K     12/13/11 
A-102-J Second Floor Demolition Plan-Building J    12/13/11 
A-102-K Second Floor Demolition Plan-Building K    12/13/11 
A-103-J Third Floor Demolition Plan-Building J     12/13/11 
A-104-J Fourth Floor Demolition Plan-Building J     12/13/11 
A-111-J First Floor Plan-Building J      12/13/11 
A-111-K First Floor Plan-Building K      12/13/11 
A-112-K Second Floor Plan-Building K      12/13/11 
A-113-J Third Floor Plan-Building J      12/13/11 
A-114-J Fourth Floor Plan-Building J      12/13/11 
A-115-J Roof Plan-Building J       12/13/11 
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A-121-J Partial Ground Floor and First Floor Reflected Ceiling Plan-Building J 12/13/11 
A-123-J Third Floor Reflected Ceiling Plan-Building J    12/13/11 
A-201 Elevations and Details       12/13/11 
A-301 Wall Sections        12/13/11 
A-401 Enlarged Plans        12/13/11 
A-402 Plan Details        12/13/11 
A-501 Typical Roof Details       12/13/11 
A-901 Finish Plans        12/13/11 

MECHANICAL DRAWING LIST 
M-101-J First Floor Demolition Plan-Building J-Mechanical    12/13/11 
M-102-J Second Floor Demolition Plan-Building J-Mechanical   12/13/11 
M-103-J Third Floor Demolition Plan-Building J-Mechanical    12/13/11 
M-111-J First Floor Plan – Building J – Mechanical     12/13/11 
M-112-J Second Floor Plan – Building J – Mechanical    12/13/11 
M-113-J Third Floor Plan-Building J-Ventilation     12/13/11 
M-114-J Fourth Floor Plan-Building J-Mechanical     12/13/11 
M-213-J Third Floor Plan-Building J-Heating     12/13/11 
M-215-J Roof Plan-Building J-Heating      12/13/11 
M-400 Mechanical Details       12/13/11 
M-401 Mechanical Details       12/13/11 
M-500 Mechanical Control Diagrams      12/13/11 
M-501 Mechanical Control Diagrams      12/13/11 
M-600 Mechanical Schedules       12/13/11 
M-601 Mechanical Schedules       12/13/11 

PLUMBING DRAWING LIST 
P-103-J Third Floor Demo Plan-Building J-Plumbing & Fire Protection  12/13/11 
P-111-J First Floor Plan-Building J-Plumbing & Fire Protection   12/13/11 
P-112-J Second Floor Plan-Building J-Plumbing & Fire Protection  12/13/11 
P-113-J Third Floor Plan – Building J – Plumbing & fire Protection   12/13/11 
P-400 Plumbing Details and Material List      12/13/11 

ELECTRICAL DRAWING LIST 
E-000 Electrical Cover Sheet       12/13/11 
E-001 Electrical Site Plan       12/13/11 
E-101-J First Floor Demolition Plan-Building J-Lighting    12/13/11 
E-103-J Third Floor Demolition Plan-Building J-Lighting    12/13/11 
E-111-J First Floor Plan-Building J-Lighting     12/13/11 
E-113-J Third Floor Plan-Building J-Lighting     12/13/11 
E-201-J First Floor Demolition Plan-Building J-Power & Systems   12/13/11 
E-202-K Second Floor Demolition Plan-Building K- Power & Systems  12/13/11 
E-203-J Third Floor Demolition Plan-Building J- Power & Systems  12/13/11 
E-211-J First Floor Plan-Building J- Power & Systems    12/13/11 
E-211-K First Floor Plan-Building K- Power & Systems    12/13/11 
E-212-K Second Floor Plan-Building K- Power & Systems   12/13/11 
E-213-J Third Floor Plan-Building J- Power & Systems    12/13/11 
E-215-J Roof Plan-Building J - Power & Systems    12/13/11 
E-300 Enlarged Plans-Electrical      12/13/11 
E-301 Enlarged Plans-Electrical      12/13/11 
E-400 Electrical Details       12/13/11 
E-401 Electrical Details       12/13/11 
E-402 Electrical Details       12/13/11 
E-500 Electrical Medium Voltage One-Line Diagram-Sub Central ‘D’  12/13/11 
E-501 Electrical One-Line Diagram-Building J-West    12/13/11 
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E-502 Electrical One-Line Diagram-Building J-East    12/13/11 
E-503 Electrical One-Line Diagram-Building J-Emergency Power  12/13/11 
E-600 Electrical Schedules       12/13/11 
E-601 Electrical Schedules       12/13/11 
E-602 Electrical Schedules       12/13/11 

TECHNOLOGY DRAWING LIST 
T-000 Technology Cover Sheet      12/13/11 
T-111-J First Floor Plan-Building J-Technology     12/13/11 
T-111-K First Floor Plan-Building K-Technology     12/13/11 
T-112-J Second Floor Plan-Building J- Technology    12/13/11 
T-112-K Second Floor Plan-Building K- Technology    12/13/11 
T-113-J Third Floor Plan-Building J- Technology     12/13/11 
T-300 Enlarged Plans- Technology      12/13/11 
T-301 Enlarged Plans- Technology      12/13/11 
T-302 Enlarged Plans- Technology      12/13/11 
T-400 Technology Details       12/13/11 
T-401 Technology Details       12/13/11 
T-500 Technology Riser Diagram      12/13/11 
T-600 Technology Material List      12/13/11 
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SIGNATURE 

By executing this Bid Proposal, the undersigned represents that he is duly authorized on behalf of 
his/her company to submit this Proposal Form, agrees to the terms and conditions contained in the 
General Instructions to Bidders, and if awarded the contract, will perform in accordance with the terms 
and conditions of this Proposal Form and the documents which have been incorporated by reference 
herein.  The undersigned represents that these Proposals are made in good faith, without fraud, 
collusion, or connection of any kind with any other bidder of the same work, that he is completing in his 
own interest and in his own behalf, without connection of obligation to any undisclosed person, that no 
other person has any interest in regard to all conditions pertaining to the Work and in regard to the place 
where it is to be done, has made his own examination and estimates and from them makes this Proposal. 

 
Bidder:   
 (LEGAL SIGNATURE) 
 
   
 (TYPE/PRINT NAME) 
 
Firm:     
 
Address:    
 
City, State, Zip:    
 
Business Phone No.:  ( )   
 
Business Fax No.:  ( )   
 
Email Address:     
 
This bidder is a (an):     
  Individual, Partnership, Corporation 

The full names, address and telephone numbers of all persons interested in the Proposal, as principals are 
as follows: 
     
 
     
 
     
NOTE:  This Proposal must bear the written signature of the Bidder. 
a. If the Bidder is an Individual doing business under a name other than his own name, the Proposal 

must so state, giving the address of the Individual. 

b. If the Bidder is a Partnership, the Proposal must so state, setting forth the names and addresses of all 
Partners, and must be signed by a Partner so designated as such. 

c. If the Bidder is a Corporation, the Proposal must be signed by a duly authorized officer or agent of 
the Corporation. 

Bid Security Enclosed:  10% of base bid total. 
 
Bid Bond ________ Cashier’s Check ________  Certified Check ________ 



BID FORM Date: December 13, 2011 
Buildings J Building Renovations - Release 28 
BP 09O Carpet & Resilient Flooring Work 
 

 
Page 17 of 22 

 
CERTIFICATE OF BIDDER ELIGIBILITY 

 
 
720 ILCS 5/33E-11 requires that all contractors bidding for public agencies in the State of Illinois certify that 
they are not barred from bidding on public contracts for bid rigging or bid rotation. 
 
The following certification must be signed and submitted with bidder's bid proposal.  FAILURE TO DO SO 
MAY RESULT IN DISQUALIFICATION OF THE BIDDER. 
 
 
  , as part of its bid for   
 
    
 
 certifies that said contractor is not barred from bidding on the aforementioned  
 
 contract as a result of a violation of either 720 ILCS 5/33E-3 or 720 ILCS 
 
 5/33E-4. 
 
  
 Firm Name:   
 
  By:   
   Authorized Agent of Contractor 
 
 
     
   Title 
 
SUBSCRIBED AND SWORN TO before me 
this   day of  , 2012. 
 
 
     
 NOTARY PUBLIC 

 
EXECUTE AND ATTACH TO PROPOSAL FORM 
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Contractors With 25 or More Employees] 
 

CERTIFICATE OF COMPLIANCE WITH 
ILLINOIS DRUG-FREE WORKPLACE ACT 

 
 
 , having 25 or more employees, does hereby certify pursuant to 
Section 3 of the Illinois Drug-Free Workplace Act (30 ILCS 580/3) that [he, she, it] shall provide a drug-free 
workplace for all employees engaged in the performance of work under the contract by complying with the 
requirements of the Illinois Drug-Free Workplace Act and, further certifies, that [he, she, it] is not ineligible 
for award of this contract by reason of debarment for a violation of the Illinois Drug-Free Workplace Act. 
 
 
 
 
 
 
 
   
 By Authorized Agent 
 
 
   
 Date 
 
 
 
SUBSCRIBED AND SWORN TO before me 
this   day of  , 2012. 
 
 
 
 
     
 NOTARY PUBLIC 
 
 
 
 

EXECUTE AND ATTACH TO PROPOSAL FORM 
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NON-COLLUSION AFFIDAVIT 

 
AFFIDAVIT:  “I (we) hereby certify and affirm that my (our) proposal was prepared independently for this 
project and that it contains no fees or amounts other than for legitimate execution of this work as specified and 
that it includes no understanding or agreements in restraint of trade.” 
 
Name of Bidder:      
Date:       
 
(If an individual) 
Signature of Bidder:      
 
Business Address:      
 
(Seal) 
 
 
(If a Partnership) 
Firm Name:      
 
Business Address of all partners of the Firm: 
       
 
       
 
(Seal) 
 
 
(If a Corporation) 
Name of Officers: 
President:       
Secretary:       
Treasurer:       
Attest:       
  Secretary 
 
 
(Seal) 

EXECUTE AND ATTACH TO PROPOSAL FORM 
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CERTIFICATE REGARDING 

SEXUAL HARASSMENT POLICY 
 

 
   [contractor], does hereby certify pursuant to Section 2-105 of the 

Illinois Human Rights Act (775 ILCS 5/2-105) that [he, she, it] has a written sexual harassment policy that 

includes, at a minimum, the following information:  (i) the illegality of sexual harassment; (ii) the definition of 

sexual harassment under State law; (iii) a description of sexual harassment utilizing examples; (iv) an internal 

complaint process including penalties; (v) the legal recourse, investigative and complaint process available 

through the Department of Human Rights and Human Rights Commission; (vi) directions on how to contact 

the Department of Human Rights and Human Rights Commission; and (vii) protection against retaliation.  

 
 By:   
   Authorized Agent of Contractor 
 
 
      
   Title 
 
SUBSCRIBED AND SWORN TO  before me 
this   day of  , 2012. 
 
 
 
 
     
 NOTARY PUBLIC 
 
 

EXECUTE AND ATTACH TO PROPOSAL FORM 
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CERTIFICATE REGARDING HUMAN RIGHTS ACT 
 
Any company or organization to be awarded a contract for goods and/or services must be in compliance with 
the Human Rights Act and all rules and regulations thereunder.  Our company has an Equal Employment 
Opportunity and Affirmative Action Program which complies with Executive Order 11246, the Vietnam Era 
Veterans’ Readjustment Assistance Act of 1974 and the Rehabilitation Act of 1973. 
 
 YES __________ NO __________ 
 

CERTIFICATE REGARDING THE PREVAILING WAGE ACT 
 
Our company certifies that it is eligible for bidding on public contracts, and has complied with section 11a of 
the Prevailing Wage Act, 820 ILCS 130/0.01-12(2000), and has not disregarded their obligations to employees 
under the Prevailing Wage Act on two (2) separate occasions, and that they, or any firm, corporation, 
partnership or association in which such contractors or subcontractors have an interest, are not prohibited from 
being awarded any contract or subcontract for a public works project.  In addition, Joliet Junior College is 
requesting all Bidders/Awarded Trade Contractors to employ labor from a recognized apprenticeship training 
program as a condition of award. 
 
                                      YES __________            NO __________ 
 

CERTIFICATE REGARDING VALID BUSINESS LICENSE 
 
Our company is eligible to do business in the State of Illinois and have submitted as part of this bid a valid 
business license and the Federal Employer Tax Identification Number (FEIN) or Social Security Number for 
individuals.  Further, if applicable, our company will employ apprentices who are properly indentured into a 
Joint Apprenticeship Training Program which is registered and certified with the United States Department of 
Labor, Bureau of Apprenticeship and Training. 
 
 
                                      YES __________            NO __________ 
 
FEIN Number ____________________________ 
  
 
 By:   
   Authorized Agent of Contractor 
  
      
   Title 
 
SUBSCRIBED AND SWORN TO  before me 
this   day of  , 2012. 
 
     
 NOTARY PUBLIC 

 
EXECUTE AND ATTACH TO PROPOSAL FORM 
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BIDDER INFORMATION FORM 
 

Bidder Information Form is to be submitted with each Bid Form. 

1) Total Bonding Capacity: $_______________________  

 Single Project Bonding Capacity: $________________ 

 Work Currently Bonded: $_______________________ 

2) Work now under contract: $______________________ 

 Work in place last year: $________________________ 

 Average annual sales last 3 years: $________________ 

3) Current Experience Modification Rating (EMR): _____ 

4) Has firm ever failed to complete a contract: _________ 

5)  Submit two (2) Owner or Architect/Engineer References: 

a. Name: ___________________________________________________________________ 

Telephone Number: ________________________________________________________ 

b. Name: ___________________________________________________________________ 

Telephone Number: ________________________________________________________ 

6) Contractor Qualifications: 

a. The Owner may require from any Bidder, prior to award of the contract, a detailed statement 
regarding the business organization, years in service, and the technical organization and plant of 
the Bidder that is available for the work contemplated. 

b. The competency and responsibility of the bidders and of their proposed Subcontractors may be 
considered in making awards. 

 By ___________________________________________ 

   Authorized Agent of Contractor 

  ________________________________________ 

   Title 

SUBSCRIBED AND SWORN TO before me 

this ______ day of ___________________, 2012. 

___________________________________ 

 NOTARY PUBLIC 

EXECUTE AND ATTACH TO BID FORM 


